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SPECTRA"

"Results You Can Stand On!"
Please consider the environment before printing.

From: Pete Mendiola

(Sent: Monday, January 3, 2022 8:29 PM
To: Matthew Thuston <[Vlatthew.Thuston@lewiscountywa.gov>
Cc: Jim Mitchell <jim.mitchell@spectracf.com>; Doug Carey <Doug.Carey@lewiscountywa.gov>; Kevin Engelbertson
<Kevin.Engelbertson@lewiscountywa.gov>
Subject: 2nd REVISION - Lewis County Law & Justice Center from SPECTRA CONTRACT FLOORING: Seattle/Job #:
48968/0rder #: 85803/Price: $273,398.55

Good evening, Matt,

As per your requested changes and confirmations, I've changed all flooring to the 7" x 48" LVP, Carpet in designated
areas and added the Kitchenette on the 2nd Floor as Phase-11. All phases scheduled for "Day Shift" work (Phases 3, 6,
8, 10 and 11) have been adjusted with the appropriate labor rates. All "Weekend Shift" work (Phases 1, 2, 4, 5, 7 and 9)
labor rates are unchanged, just the material and installation quantities were adjusted. Please see the attached revised
Phasing Plan for all revisions. | have also attached the revised Installation floor plans for your review.

A. Here is the “Revised” breakdown of all pricing provided for the 1st Floor Area and adding the Kitchenette on the 2nd
Floor. Any scopes of work that did not change, | have marked accordingly as well with (No Changes):

1. FURNITURE MOVING, EQUIPMENT and MOB FEES (10-Phases Estimated — Day & Weekend
11— $78,214.29 (reduced)

2. DEMOLITION (Carpet and Base): (Equipment - $1,829.27 / On-Site Dumpster - $2,926.83 / Labor -
$10,546.44).................. $15,302.54 (reduced)

3. FLOOR PREP & MINOR REPAIRS - 15,892.72 SF: (Materials - $1,569.32 / Labor -

o e B $15,682.43 (slight increase)

4. 24” x 24” CARPET (Phases 6 & 8 only) & WOM TILES: (Materials - $8,868.05 / Labor -
FUI9A2.54 ) cuis c i et smi s i v wnims wn $10,810.59 (major reduction)

5. 7" x 48" LUXURY VINYL PLANK: (Materials - $53,204.30 / Labor -

73, 477.03) . i, $126,681.33 (major increase)

6. 6’ SLIP RESISTANT SHEET VINYL (Locker Rooms): (Materials - $3,982.97 / Labor -
$1,778.04). ..o, $5,761.01 (No Change)

7. 4-1/2" RUBBER COVE BASE (All Areas): (Materials - $5,896.59 / Labor -

F4,621.62) ... $10,518.21 (reduced)

8. TRANSITIONS (Note — existing metal thresholds will be cleaned): (Materials - $503.09 / Labor -
$323.97) . $827.06 (increase)
9. DEMO / INSTALLATION CREW MOB FEES and MATERIALS DELIVERY (11-Phases x 2-hrs per

Phase)i.....cccooeviiiin . $3,272.87 (reduced)

10. LABOR-MATERIALS RECEIVING, PREP AND

STAGING .. $792.68 (No Change)

11. PROJECT MANAGEMENT (Site Supervision) / R&D

FEE . e $2,968.90 (No Change)

12. CERTIFIED PAYROLL ADMINISTRATIVE

B E . oottt ie e it ieiieetieseeieirieesieeiereiienes $365.85 (No Change)

.............................................................................................................. $271,197.76 (major increase)

B 0K ittt ittt eeee e eee e eeeeeeaeaee et en e $2.200.79 (increase)
e PROPOSAL GRAND TOTAL (Includes $4,275.99 Use Tax for materials and equipment) *******
............................... $273,398.55 (major increase)




Once we have your acceptance, we can begin to hash-out the installation schedule as we discussed. | can come down
and get this accomplished with you and any of your team. As | also stated on my email this morning, we are locked in on
the material pricing and need to get all orders placed before January 31st! All durations and material lead times should
have no major changes, but we will have a better idea on material lead times once all are ordered.

There you go sir, | am available to discuss the revisions with you anytime before 9:00 am. | do have a weekly
subcontractors meeting every Tuesday from 9:00 am — 9:45 am, but anytime before of after that | will be available.

Thanks and Best Regards,

Pete Mendiola

Sr. Government Account/Project Manager

SPECTRA Contract Flooring

17620 West Valley Hwy

Tukwila, WA 98188

Email: Pete.Mendiola@spectracf.com Cell: 253-304-1916
Office: 425-291-4273 Fax: 425-656-9104

Website: www.spectracf.com

A Subf{diary of Berkshire Hathaway
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Shaw Contract Flooring Services, Inc. d/b/a o*
Spectra Contract Flooring - Seattle
17620 West Valleg/ Highway
Tukwila, WA 98188

SPECTRA

CONTRACT FLOORING

A Berkshire Hathaway Company

Phone: (425) 656-5919

Fax:

(425) 656-9104

Proposal Submitted To Attention Phone

Lewis County Facilities Matthew Thuston (360) 740-1450

Fax

()

Date
10/12/21

Proposal Name Job Name
Lewis County Law & Justice Center

Lewis County Law & Justice Center

Job #
48968

Street Job Street
345 West Main Streat

351 NW North Street

Proposal ID
85803

City, State and Zip Architect Date of Plans| Add # Job City, State and Zip
CHEHALIS, WA 98532

Chehalis, WA 98532 09/28/21

Customer Job #

Customer PO
None

We hereby submit specifications and estimates for:

ltem Description Color

Qty

UoM

Unit Price Extended Price

The following provides pricing for: Lewis County
Law & Justice Center Tl (1st Floor).

Field Measurements were confirmed via a job
site visit conducted with Matt Thuston, Facilities
Manager, on 9/28/2021 and various materials
and scopes of work confirmations through
10/06/2021. (Please review our
Inclusions/Exclusions for this proposal starting
on Page 2).

All work on this project will be conducted
beginning on Fridays starting at 5:00 pm and
concluding on Sundays prior to 5:00 pm. All
labor rates have been quote accordingly for each
specific after-hours and weekend work period.
Any work scheduled outside of this period will
require customer’s acknowledgement and a
potential change order approved prior to
commencement of new work.

This project is subjected to Davis Bacon
Prevailing Wage Determination No. (TBD),
Building - Lewis County in Washington. Intents
to Pay Certified Payroll is acknowledged and will
be submitted via the designated Certified Payroll
System.

Demo Equipment MOB Fee

Labor-Other-Furniture Moving (Fridays x Time
and a half / Sundays x Double Time)

Labor-Demo-Carpet-Gluedown
Labor-Demo-4" Base

On-Site 40-Yard Dumpster (2-Disposals)
Ardex Feather Edge Finish 10#

Labor-Floor Prep-Skim Coat and Minor Repairs -
15,661.81 SF

(CPT-1) Shaw Patcraft Infrastructure-Scaffold TBS/To Be Selected
Ecoworx Multi Level Pattern Loop 24" x 24" 16
0z.

(WOM-1) Shaw TI-Path Tile -Multituft-24" x TBS/To Be Selected
24"-28 oz

Shaw 5000 Pressure-Sensitive Flooring
Adhesive 4 Gallon

Labor-Carpet Tile (1570.21 SY) and WOM Tile
(45.79 SY)-24" x 24"-Install
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10.00
9.00

1,600.96
2,972.38
2.00
65.00
106.00

1,6562.30

53.30
13.00

1,616.00

Each
Each

sY

LF
Each
Each
Each

sY

sY

4 Gal

8Y

$182.93
$11,073.00

$6.87
$0.24
$1,463.42
$23.08
$128.05

$31.31

$49.61
$105.56

$8.23

$1,829.27
$99,657.00

$10,991.96
$724.97
$2,926.83
$1,500.09
$13,573.17

$51,739.16

$2,644.47
$1,372.29

$13,302.44
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Shaw Contract Flooring Services, Inc. d/b/a . - Phone: (425) 656-5919
Spectra Contract Flooring - Seattle Fax:  (425)656-9104

17620 West Valley Highway ~
Tukwila, WA 98188 gEFE;TCFI!;_\;mAG
Proposal ID: 85803

A Berkshire Hathaway Company

Item Description Color Qty UOM __ Unit Price Extended Price
(LVP-1) Shaw Resilient Tile & Plank Luxury Vinyl TBS/To Be Selected 461.44 SF $3.80 $1,752.51
Respite Resilient LVT/Plank 7" x 48" 3/16"

S Ct-Shaw 200-Luxury Vinyl Tile/Resilient 00001/00001 100 4 Gal $146.94 $146.94
Adhesive-4 Gallon

Inland-Kitchen and Bath Silicone Caulk-tube TRA/Translucent 1.00 10 Oz. $7.38 $7.38
Labor-Vinyl Tile Plank-7" x 48"-Install 421.84 SF $6.40 $2,700.80
Labor-Caulking of Door Jams and Voids 1.00 Each $91.46 $91.46
(SV-1) Shaw Commercial Hard Surfaces TBS/To Be Selected 85.00 Sy $42.66 $3,626.29
NatureLife Wood I| Vinyl 6' .086"

Shaw - 001VS BiolLife & 002VS NaturelLife |] - TBS/To Be Selected 1.00 Each $55.42 $55.42
Weld Rod, 180 LF

S Ct-Shaw 200-Luxury Vinyl Tile/Resilient 00001/00001 2.00 4 Gal $146.94 $293.88

Adhesive-4 Gallon

Inland-Kitchen and Bath Silicone Caulk-tube TRA/Translucent 1.00 10 Oz. $7.38 $7.38
Labor-Vinyl-Non Slip-Inlaid-Install (Flat Lay) 77.33 sY $17.38 $1,343.84
Labor-Vinyl-Linoleum-Heat weld-Install 68.68 LF $3.66 $251.27
Labor-Caulking of Door Jams, Voids and 2.00 Each $91.47 $182.93
Existing Ceramic Transition

(RB-1) Roppe Rubber Vinyl 700 Series Cove TBS/To Be Selected 3,240.00 LF $1.60 $5,192.29
Coil 4 1/2" 1/8"

T&A 9640 Cove Base Adhesive 30 oz tube 96.00 Each $6.44 $618.17
Labor-Base-4 1/2"-Rubber-Cove Coil-Install 3,001.48 LF $1.74 $5,234.29
Roppe Vinyl 152 Carpet to Carpet Snap Down TBS/To Be Selected 1.00 Each $33.09 $33.09
Divider

Roppe 154, Snap-Down Edging Carpet to Tile TBS/To Be Selected 3.00 Each $16.83 $50.48
Roppe 155 Plastic Track Single Flange Track 100/Black 4.00 Each $19.03 $76.13
Roppe 169 1/4" Glue Down Reducer Cpt to TBS/To Be Selected 4.00 Each $18.33 $73.32
Concrete

Roppe Vinyl 177 Tile/Carpet Reducer TBS/To Be Selected 2.00 Each $27.27 $54.53
12' Lengths 5 pcs/ctn.

Sika SikaFlex 1A One Part Polyurethane Black/Black 5.00 Each $7.92 $39.59

Adhesive 10 oz, Tube

Labor-Transitions-Install 116.62 LF $2.74 $319.99
Crew MOB & Material Delivery Fees (2-hours per 20.00 Each $173.78 $3,475.61
Phase)

Materials Receiving, Prep and Staging 10.00 Each $79.27 $792.68
Project Management / R&D Fee 9.00 Each $329.88 $2,968.90
E-Payroli Administrative Fee 3.00 Each $121.95 $365.85
BOND (Rate for proposals valued over $50K) 1.00 Each $1,866.61 $1,866.61

Base Bid Total: ~ $231,883.28

Proposal Inclusions and Exclusions:
1. Use Taxes on materials and rented equipment of $4,310.75 are included in this proposal

2. This proposal is subject to acceptance within 60 days and must be acknowledged and made part of any contractual agreement. If any
of Spectra's costs for materials increase by more than 5% of the prices in effect at the time of acceptance of Spectra's proposal, than
Customer shall reimburse Spectra for all such price increases. Spectra agrees to use best efforts to obtain lowest possible prices
from available suppliers.

Page 2 of 4




Shaw Contract Flooring Services, Inc. dfb/a . ‘. Phone: (425) 656-5919
Spectra Contract Flooring - Seattle Fax:  (425) 656-9104

17620 West Valley Highw .
Tukwila, WA 98188 O o SPECTRA

Proposal ID: 85803 CONTRAGT FLOORING
A Berkshire Hathaway Company

Proposal Inclusions and Exclusions:

3. ADDITIONAL INCLUSIONS/EXCLUSIONS: (a) Major floor preparation of sub-floor is EXCLUDED; only required floor preparation per
Project Manual and Manufacturers recommended practices are INCLUDED. (b) Any sub-floor leveling or moisture mediation is
EXCLUDED. Should a moisture issue be discovered after award, additional floor preparation and materials will be required and a
Change Qrder for additional work will have to be negotiated and approved before any final floor finishes are installed. (c) Any
scraping or cleaning of drywall mud or paint over-spray on sub-floor is EXCLUDED. (d) Vacuuming and Final Clean-up are
INCLUDED.

4. Amounts and prices are based upon blueprints and are subject to variance if physical measurements vary.
5. Demolition of existing flooring is INCLUDED. Pricing for 40-Yard on-site dumpster and 2-disposals are INCLUDED.

6. Moving of existing furniture, equipment and items are INCLUDED. Moving tags will be provided to customer to properly mark each
employee's work space for proper return.

7. Floor preparation per manufacturers recommendations are INCLUDED.

8. Al IT equipment, computers, copy machines, refrigerators, microwaves and associated electrical equipment will be disconnected by
customer prior to the scheduled phase move. This also includes any vending machines or ATM machines within the project site.

9. Lockers, Book Shelving units and all storage equipment bolted to the wall will be un-bolted by customer. SPECTRA will not move
any equipment that is not properly disassembled and will install new materials in-place.

10. Spectra Contract Flooring Is not responsible for correction of subfloor moisture.

11. Special moisture protective measures are not included.

12. Special frelght charges are not included.

13. Subfloor to be clean, clear, level and ready to receive new flooring.

14. Job site to be free and clear of other trades, equipment, tools, material, and debris.

15. Heat, power, and lights provided at no cost to Spectra.

18. Secure job slte storage to be provided at no cost or liability to Spectra.

17. Window metal flanges must be level with subfloor.

18. Walls are to be clean, level and within 1/2 inch of subfioor.

19. Hoisting shall be provided at no cost to Spectra.

20. Delivery and hoisting of matetials to job site will be during after-hours and weekends (Friday through Sunday).
21. Warehousing costs due to the delay of the job of more than 30 days will be charged storage fees per latest schedule available.

22. All customer material overages that are required to be stored in Spectra's warehouse will be charged at storage rates per latest fee
schedule.

23. All work on this project will be performed beginning on Friday's at 5:00 pm and will conclude by Sunday at 5:00 pm. Excluded from
the above pricing are additional overtime labor for: Floor preparation, demolition and removal of existing floor coverings and
adhesives/mastics, abnormal subfloor prep, i.e., grinding, leveling, floating, moisture sealing, or ramping to other floor finishes
providing underlayments, washing and waxing resilient floors, vacuuming carpet, protective coverings and providing temporary heat
or electricity.

24, Any additional overtime required by the customer will be charged extra.

25. Our labor rates for any additional work not covered by the original scope of this proposal will be based on $75.00 per hour straight
time unless otherwise agreed in writing. Overtime, nights and weekends will carry an additional charge.

26. Any job site downtime or delays not the fault of Spectra will be charged extra.
27. Non-Standard accessory items will be billed extra.
28. All existing work or materials must be signed for at time of request.

29. Changes in costs assoclated with this proposal, due to unforeseen circumstances, pandemics or other force majeure as an example,
are not included in this proposal. Any additional costs born by latest compliance with site condition changes forced by the GC or other
enforcing jurisdiction will require an approved change order to proceed.

30. Prices specified herein do not include any duties, taxes, tariffs, or similar charges unless expressly otherwise stated. All prices are
subject to Increase in the event of material change to applicable duties, taxes, tariffs, or similar charges, including but not limited to,
the repeal or modification of NAFTA,

31. Approved service provider: Spectra Contract Flooring
Contact Pete Mendiola
Phone 253-304-1916
Fax 425-656-9104
E-mail:pete.mendiola@spectracf.com
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Shaw Contract Flooring Services, Inc. d/b/a . T Phone; (425) 656-5919
Spectra Contract Flooring - Seattle Fax: (425)656-9104

17620 West Valley Highway ~
Tukwila, WA 98188 ggﬁggj;tgé
Proposal {D: 85803

A Berkshire Hathaway Company

We PROPOSE to perform the work complete in accordance with the specifications and as described above for the SUM of:
Signature: Pete Mendiola Cell: (253) 304-1916 $231,883.28

Email: pete.mendiola@spectracf.com

Conditions of Proposal:

1. This proposal may be withdrawn if not accepted within 30 days of Its issuance. Spectra will consider reasonable requests to engage in negotiations for revisions to this Proposal,
including signing a subcontract that Incorporates the terms of this Proposal, A proposal not accepted within 30 days will be subject to price escalation for materials.

2. This proposal is subject to credit review and approval. Payment terms are net 30 days. A convenience fee of 2% will be added if paying via credit card. Past due invoices are subject
to service charges of 1.56% per month (18% per annum). In the case of any default, Customer shall pay Spectra's reasonable attorney fees and costs, including those on any appeal,
even If no suit or action Is flled.

3. All work shall be performed in a workmanlike manner according to industry standards. Areas to receive flooring shall be free and clear of debris. Any changes to the work shall be
performed only after execution of a written change order.

4. Prior to commencement of Spectra's work: (a) Customer shall test all concrete sub floors recelving flooring for vapor emisslon levels and alkalinity per manufacturers’
recommendations utilizing ASTM F2170 and/or F1869 and provide written results to Spectra, including a list of any sealers applied to the cancrete sub floor; (b) If Customer does not
provide such reports at least 10 days prior to commencement of Spactra's work, then Customer shall provide Spectra with access to all concrete sub floors for appropriate testing and
Customer shall be responsible for the costs of such testing; and (c) Any concrete sub floors not meeting manufacturers’ requirements for installation will require correction or the
execution of a separate waiver agreement,

5. All work Is contingent upon strikes, acclidents or delays beyond Spactra's control. Customer shall carry insurance for all hazards, including fire. Spectra's workers are fully covered by
Worker's Compensation and Liability Insurance.

6. Customer represents and warrants that: (a) the project site contains no hazardous or other dangerous substances, either exposed or concealed; or (b) Customer has given written
notice to Spectra of all such substances and their location(s). To the fullest extent permitted by law, Customer shall indemnify, defend and hold Spectra harmless from any damage,
claim, loss, expense and attorney fees related to Spectra's liabllity, if any, including any federal or state statute related to hazardous or other dangerous substances.

7. Spectra is fully licensed, bonded, and insured. This proposal does not include participation in any OCIP/CCIP or related programs. Requests for Spectra to participate in such
programs may result in additional costs.

8. Notwithstanding anything herein to the contrary, all prices are subject to Immedlate increase without limitation in the event of material change to applicable duties, taxes, tariffs,
similar charges, or other government action effective May 13, 2020,

Contract License #:SPECTCF972MJ | Expire Date : 7/13/2023

ACCEPTANCE OF PROPOSAL.: The above prices, specifications, and conditions are satisfactory and are hereby ACCEPTED.
You are authorized fo do the work as specified.
Customer; Lewis County Facilities Signed: Date:
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

Lewis County Law & Justice Center - 1st Floor

Install/Phasing Plan

Style: Color Boxes Width Length Gross Qty Unit Sell Price Tax Subtotal
D SV-1 (Shaw Commercial 6'0" 116'Q" 7733 SY 0.00 0.00 0.00

'NatureLife Wood II' 6' Sheet

Vinyl): Color - To be Selected

D CPT to SV Transition (Roppe 6.75 LF 0.00 0.00 0.00
#177)

. SV/CT Transition (Roppe #154 6.34 LF 0.00 0.00 0.00
Snap Track)
SVC Heat Weld 68.68 LF 0.00 0.00 0.00
CPT-1 (Shaw Patcraft '10519 1,570.21 SY 0.00 0.00 0.00

Infrastructure’ 24" x 24"-16-o0z
Carpet Tile): Color - To be
Selected
- LVP-1 (Shaw Contract 4090V 421.84 SF 0.00 0.00 0.00
Respite' 7" x 48"-20mil Luxury
Vinyl Plank): Color - To be
Selected
D WOM-1 (Shaw Contract 'All 45.79 SY 0.00 0.00 0.00
Access' 24" x 24" Walk-Off Mat
Tile): Color - To be Selected

D CPT to Concrete/Existing 37.61LF 0.00 0.00 0.00
Transition (Roppe #169)

D CPT to CT Transition (Roppe 16.83 LF 0.00 0.00 0.00
#154 Snap Track)
CPT to Existing CPT (Seam 342 LF 0.00 0.00 0.00
Transition)
CPT to LVP Transition (Roppe 9.58 LF 0.00 0.00 0.00
#152 Snap Track)
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

Lewis County Law & Justice Center - 1st Floor

Style: Color Boxes Width Length Gross Qty Unit Sell Price Tax Subtotal
Existing Metal Door Threshold 36.09 LF 0.00 0.00 0.00
(Clean)
| RB-1 (Roppe 700 Series 4-1/2" 3,001.48 LF 0.00 0.00 0.00
Type TS Cove Base): Color - To
be Selected
Tax: 0.00
Total: 0.00
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

Lewis County Law & Justice Center - 1st Floor

av l.vv“.n‘,.ﬂﬁrw,..hl —

D CPT to Concrete/Existing Transition (Roppe #169)
[ ] CPT to CT Transition (Roppe #154 Snap Track)

| | CPT to Existing CPT (Seam Transition)

_H_ CPT to LVP Transition (Roppe #152 Snap Track)
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

Lewis County Law & Justice Center - 1st Floor

[ ] CPT to SV Transition (Roppe #177)

D CPT-1 (Shaw Patcraft '10519 Infrastructure' 24" x 24"-16-0z Carpet Tile): Color - To be Selected
B Existing Metal Door Threshold (Clean)

LVP-1 (Shaw Contract '4090V Respite' 7" x 48"-20mil Luxury Vinyl Plank): Color - To be Selected
D None

D RB-1 (Roppe 700 Series 4-1/2" Type TS Cove Base): Color - To be Selected

BB SV/CT Transition (Roppe #154 Snap Track)

D SV-1 (Shaw Commercial 'NatureLife Wood II' 6' Sheet Vinyl): Color - To be Selected

[ ] WOM-1 (Shaw Contract 'All Access' 24" x 24" Walk-Off Mat Tile): Color - To be Selected
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

(Initial Review) Lewis County Law & Justice Center - 1st Floor

Demo/Phasing Plan

Style: Color Boxes Width Length Gross Qty Unit Sell Price Tax Subtotal

| | DEMO Existing Carpet 1,600.96 SY 0.00 0.00 0.00
DEMO 4" Rubber Base 297238 LF 0.00 0.00 0.00
Tax: 0.00

Total: 0.00
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

(Initial Review) Lewis County Law & Justice Center - 1st Floor

. wesTENTRY

Carpet but?

[ ] DEMO 4" Rubber Base [ ] DEMO Existing Carpet [ ] None
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SPECTRA Contract Flooring
17620 West Valley Highway
Tukwila, WA 98188

(Initial Review) Lewis County Law & Justice Center - 1st Floor

e

PHASING PLAN i = =

PHASE-10

o e

, 3 o ——
JL...:: ——— L__A =3

] DEMO 4" Rubber Base [ ] DEMO Existing Carpet [ ] None
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