



4800 Capitol Blvd, Suite A, Tumwater, WA
 360.819.4998 office
 antiquityconsulting@gmail.com
 www.antiquityconsulting.com

SWW Fairgrounds Rehabilitation Project Archaeological Services Rates

7 February 2025

<i>Task</i>	<i>Fee/Rate</i>	<i>Expected Qty</i>	<i>Subtotal</i>	<i>Completed?</i>
Cultural Resources Review Desktop review and research plan development 10 hours x \$125 Principal Investigator	\$1,250	1	\$1,250	invoiced
Assessment Report 10 hours x \$125 Principal Investigator	\$1,250	1	\$1,250	invoiced
Archaeological Survey 10 hours, \$86 Field Archaeologist, \$54 Field Technician Mileage \$34.84	\$1,434.84	1	\$1,434.84	invoiced
Assessment Phase			\$3,934.84	
Monitoring Plan 10 hours x \$125 Principal Investigator	\$1,250	1	\$1,250	Mitigation Phase
Archaeological Site Alteration Permit Application 10 hours x \$125 Principal Investigator	\$1,250	1	\$1,250	Mitigation Phase, added task
Mitigation Data Recovery, Daily Fieldwork Rate 8 hours, \$86 Field Archaeologist, \$54 Field Technicians x 2 (1 hour travel, 7 hours field)	\$1,836.84	5	\$9,184.20	Mitigation Phase, added task

2 hours \$125 Principal Investigator Mileage \$34.84 x 2					
Mitigation Data Recovery Report 20 hours x \$125 Principal Investigator Includes limited artifact analysis		\$2,500	1	\$2,500	Mitigation Phase, added task
Mitigation Phase				\$14,184.20	
Monitoring Report 20 hours x \$125 Principal Investigator		\$2,500	1	\$2,500	Construction Phase
Archaeological Monitoring, Daily Rate Based on estimated 60 8-hour monitoring days. Additional days can be charged at the daily rate. Hours over 8 field hours per day will be charged at the OT rate (\$129). This rate includes field hours, project management, and travel costs.		\$1,101.84	60	\$66,084	Construction Phase
Archaeological Monitoring, Half Day Rate for < 4-hour monitoring days. Additional days can be charged at the daily rate. This rate includes field hours, project management, and travel costs.		\$628.84	0	\$0	Construction Phase
Archaeological Monitoring, OT Rate For field hours over 8 hours		\$129	0	\$0	Construction Phase
Cultural Resources Training \$125 PI rate x 3 hours 1 hour training with lithic training, 1 hours travel, 1 hour admin; and \$34.84 mileage.		\$409.84	0	\$0	Construction Phase
Inadvertent Discovery Response \$125 PI rate x 4 hours May not be necessary if a monitor is on site. 1 hour consultation communications, 1.5 hours travel, 1 hour on-site assessment, .5 hour admin; and \$34.84 mileage.		\$534.84	0	\$0	Construction Phase
Contracted Hourly Rates As needed, to include travel time.	Principal Investigator	\$125	0	\$0	Construction Phase
	Field Archaeologist	\$86			
	Field Technician	\$54			

Expenses Per diem, mileage, accommodation rates.	Current GSA rates	0	\$0	Construction Phase
Construction Phase			\$68,584.00	
Burke Curation Deeded Collection (Paid to Burke) \$1,500 specimen box \$250 archive box 115.6% fees	\$2,023		\$0	Reporting
Radiocarbon samples	\$600		\$0	Reporting
XRF analysis	\$100		\$0	Reporting
Contingent Budget			\$0.00	
Estimate Subtotal			\$86,703.04	Total