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                     CAPITAL INFRASTRUCTURE 

 

 

Project: Southwest Washington Fairgrounds Midway Drainage Improvements and Repaving 

Project, 31-2609 

Effective Date: undefined 

 

1. CALL FOR BIDS 

1.1. Summary 

Southwest Washington Fairgrounds Midway Drainage Improvements and Repaving Project, 

Project #31-2609 

NOTICE IS HEREBY GIVEN that Lewis County will open sealed bids and publicly read them 

aloud at or after 2:00 pm on Tuesday, May 26, 2026 for the above project. The Bid Opening will 

take place in the Historical Courthouse, 351 NW North St, on the 2nd floor in the BOCC Hearing 

Room. 

  

Each bid shall be in accordance with the plans, specifications, and other contract documents 

available through the procurement portal at: 

https://procurement.opengov.com/portal/lewiscountywa 

Project Name and #: Southwest Washington Fairgrounds Midway Drainage Improvements and 

Repaving Project, Project #31-2609 

Location of work: 1909 South Gold St. Centralia, WA 98531 

             

Contact Person: Matt Patana, Capital Infrastructure Specialist, (360) 219-5134, 

matt.patana@lewiscountywa.gov 

Pre-Bid Walk: 12:00 pm on Thursday, May 14, 2026 at 1909 South Gold St. Centralia, WA 

98531 (Fair Office) 

Each bid shall be accompanied by acceptable bid security in the sum of five percent (5%) of the 

bid amount, a signed non-collusion affidavit and a signed bid form. 

Bids must be submitted electronically through the procurement portal at 

https://procurement.opengov.com/portal/lewiscountywa no later than 2:00 pm on Tuesday, May 

26, 2026. Bids submitted after the due date will not be accepted. 

The Lewis County Internal Services Department in accordance with Title VI of the Civil Rights 

Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, 

Department of Transportation, subtitle A, Office of the Secretary, Part 21, nondiscrimination in 

https://procurement.opengov.com/portal/lewiscountywa
https://procurement.opengov.com/portal/lewiscountywa
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Federally assisted programs of the Department of Transportation issued pursuant to such Act, 

hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant 

to this advertisement, disadvantaged business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of 

race, color or national origin in consideration for an award. 

1.2. Background 

In the spring of 2025, Lewis County completed a major water system rehabilitation project at the 

Southwest Washington Fairgrounds and associated park areas. 

Key elements of the 2025 water system project included: 

• Replacement of aging domestic water mains and water lines throughout the fairgrounds 

and park. 

• Installation or replacement of isolation and control valves. 

• Reconnection of the new main lines to the existing distribution system. 

• Associated excavation, backfill, testing, and site restoration. 

This water line replacement project addressed long-standing issues with the fairgrounds’ aging 

potable water infrastructure, improving reliability, reducing leaks, and supporting future demand 

for events, vendors, and facilities. The work involved trenching and surface disturbances in 

multiple areas of the grounds, including zones near or overlapping with the Midway. 

The recently installed water lines are now in place and must be protected and coordinated with 

during the upcoming Midway drainage and repaving work. Bidders should anticipate working in 

proximity to the new water infrastructure, including potential utility locates, careful excavation 

near the new mains, and any required adjustments or protections to valves, fittings, or service 

connections. 

This sequential approach — first upgrading the water system in 2025, followed by storm 

drainage improvements and Midway repaving — is part of Lewis County’s broader effort to 

modernize critical infrastructure at the Southwest Washington Fairgrounds. The goal is to 

resolve chronic drainage and flooding problems on the Midway while creating a safer, more 

durable surface for high-volume pedestrian traffic during the annual fair and other events. 

The Contractor shall plan, schedule, and execute all construction activities in a manner that 

avoids adverse impacts to the Southwest Washington Fair or any other scheduled events 

occurring on the fairgrounds. Work sequencing shall ensure that public-facing areas remain safe, 

accessible, and visually acceptable during all event periods. 

To meet this requirement, the following conditions apply: 

Time is of the essence for this project. 
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1. Fixed Construction Window 

• The earliest allowable date for active on-site work is June 8. 

• All work within the Midway area and other event-sensitive zones must be fully completed 

or appropriately mitigated no later than July 31. 

• After July 31, no construction activity may impact, restrict, or impair fair operations, vendor 

access, pedestrian flow, parking, or any scheduled events occurring before, during, or 

immediately after the fair. 

2. Midway Priority Work Zone 

The Contractor shall prioritize work in the Midway and primary circulation corridors to ensure 

these areas achieve either: 

• Full completion by July 31, or 

• Temporary restoration to a condition that is safe, accessible, ADA-compliant, and visually 

acceptable for event use. 

3. Event-Ready Temporary Mitigation 

Where permanent improvements cannot be completed by July 31, the Contractor shall install 

temporary surfacing or protection such as: 

• Compacted gravel 

• Temporary asphalt 

• Steel plating 

• Approved ADA-compliant temporary walk surfaces 

Such measures must eliminate hazards and prevent disruption to event activities. 

4. No Open Excavations During Events 

All excavations within public or event-accessible areas must be backfilled, secured, plated, or 

otherwise rendered safe before July 31 and prior to any scheduled events thereafter. 

5. Coordination With Owner 

• The Contractor shall coordinate closely with the Owner to obtain the event calendar and any 

blackout or restricted construction dates. 

• Weekly schedule updates must clearly indicate progress within the Midway and any work 

scheduled near operationally sensitive areas. 

6. Pre-Event Site Restoration Requirement 

At least 48 hours before any fair-related activity or scheduled event, the Contractor shall ensure: 

• All materials, spoils, and equipment are removed from public-use areas. 

• All temporary mitigation is in place and functioning. 

• All pedestrian and vehicle access routes are clean and safe. 

Liquidated Damages for Delay 

Time limits for this project are critical due to scheduled Southwest Washington Fair events. The 

Contractor shall begin active work no earlier than June 8 and shall complete all work, or provide 

Owner-approved temporary surfacing and mitigation measures, no later thanJuly 31, so that the 

site is fully safe and usable for all fair activities. 
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If the Contractor fails to achieve Substantial Completion or provide acceptable Event-Ready 

temporary mitigation by July 31, the Contractor shall pay liquidated damages of $10,000 per 

calendar day for each day beyond this date until the Work has reached Event-Ready Condition 

to the satisfaction of the Owner. These damages are agreed upon as the reasonable estimate of 

actual costs and impacts associated with delayed completion, including but not limited to 

disruption to fair operations, emergency repairs, site safety measures, staff time, public safety 

risks, and loss of operational readiness. 

After the conclusion of all fair events and upon resumption of construction activities, if the 

Contractor fails to achieve Final Completion within the contractually established timeframe (or 

as otherwise agreed upon in writing), the Contractor shall pay liquidated damages of $500 per 

calendar day until Final Completion is achieved. 

Liquidated damages shall not be considered a penalty, but rather a fair and reasonable 

pre-estimate of the Owner’s damages resulting from Contractor delay. 

  

1.3. Contact Information 

Project Contact: 

Matt Patana 

Capital Infrastructure Specialist 

Email: matt.patana@lewiscountywa.gov 

Phone: (360) 219-5134 

Procurement Contact: 

Matt Patana 

Capital Infrastructure Specialist 

Email: matt.patana@lewiscountywa.gov 

Phone: (360) 219-5134 

Department: 

Capital Infrastructure 

Department Head: 

Matt Patana 

Capital Infrastructure Specialist 

1.4. Timeline 

Release Project Date May 5, 2026 

mailto:matt.patana@lewiscountywa.gov
tel:(360)219-5134
mailto:matt.patana@lewiscountywa.gov
tel:(360)219-5134
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Pre-Proposal Meeting (Mandatory) May 14, 2026, 12:00pm 

1909 South Gold St. Centralia, WA 98531 (Fair 

Office) 

Question Submission Deadline May 19, 2026, 5:00pm 

Proposal Submission Deadline May 26, 2026, 2:00pm 

 

2. Instructions To Bidders 

FOR LEWIS COUNTY Capital Infrastructure CONSTRUCTION PROJECTS 

PART 0 - GENERAL CONDITIONS 

FOR LEWIS COUNTY FACILITIES CONSTRUCTION PROJECTS 

EXPLANATION TO PROSPECTIVE BIDDERS 

A.    Any prospective bidder desiring an explanation or interpretation of the solicitation, 

drawings, specifications, etc., must submit a request in writing to the Architect/Engineer (A/E) or 

owner if no A/E, 7 calendar days before the bid due date. Oral explanations or instructions given 

before the award of a contract will not be binding. Any information given a prospective bidder 

concerning a solicitation will be furnished promptly to all other prospective bidders by 

addendum to the solicitation, if that information is necessary in submitting bids or if the lack of it 

would be prejudicial to other prospective bidders. 

B.    In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW, the 

State of Washington encourages participation in all of its contracts by Minority and Women’s 

Business Enterprises (MWBE) firms certified by the Office of Minority and Women’s Business 

Enterprises (OMWBE). Participation may be either on a direct basis in response to this invitation 

or as a subcontractor to a bidder. However, unless required by federal statutes, regulations, 

grants, or contract terms referenced in the contract documents, no preference will be included in 

the evaluation of bids, no minimum level of MWBE participation shall be required as a condition 

for receiving an award, and bids will not be rejected or considered non-responsive on that basis. 

C.    Any affirmative action requirements set forth in federal regulations or statutes included or 

referenced in the contract documents will apply.   

D.    In accordance with RCW 39.04.320 the State of Washington requires 15% Apprenticeship 

Participation for all projects estimated to cost one million dollars or more. On applicable projects 

the bid advertisement and Bid Proposal form shall establish a minimum required percentage of 

apprentice labor hours compared to the total labor hours. Bidders may contact the Department of 

Labor and Industries, Specialty Compliance Services Division, Apprenticeship Section, P.O. Box 

44530, Olympia, WA 98504-4530, by phone (360) 902-5320, and e-mail at 

thum235@lni.wa.gov, to obtain information on available apprenticeship programs. 
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PREPARATION OF BIDS – CONSTRUCTION 

A.    Bids must be: (1) submitted on the bid proposal forms, or copies of forms, furnished by the 

Owner or the Owner’s agent, and (2) signed in ink. The person signing a bid must initial each 

change appearing on any bid form. If the bid is made by a corporation, it shall be signed by the 

corporation’s authorized designee. The address of the bidder shall be typed or printed on the bid 

form in the space provided. Forms shall be scanned and uploaded through the OpenGov portal. 

B.    The bid form may require bidders to submit bid prices for one or more items on various 

bases, including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit prices; or (4) 

any combination of items (1) through (3) above. 

C.    If the solicitation includes alternate bid items, failure to bid on the alternates may disqualify 

the bid. If bidding on all items is not required, bidders should insert the words “no bid” in the 

space provided for any item on which no price is submitted. 

D.    Substitute bid proposals will not be considered unless this solicitation authorizes their 

submission. 

BID GUARANTEE 

FORMAL BID (BOCC Bid Call) 

When the sum of the base bid plus all additive bid alternates is $40,000.00 or less, bid security is 

not required.  When the sum of the base bid plus all additive alternates is greater than 

$40,000.00, a bid guarantee in the amount of 5% of the base bid amount is required. Failure of 

the bidder to provide bid guarantee when required shall render the bid non-responsive. 

SMALL WORKS BID CALL  

When the sum of the base bid plus all additive bid alternates is $125,000.00 or less, bid security 

is not required.  When the sum of the base bid plus all additive alternates is greater than 

$125,000.00, a bid guarantee in the amount of 5% of the base bid amount is required. Failure of 

the bidder to provide bid guarantee when required shall render the bid non-responsive. 

 

A.    Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified check 

or cashier’s check made payable to the Lewis County Treasurer.  The Owner will return bid 

guarantees (other than bid bond) to unsuccessful bidders as soon as practicable, but not sooner 

than the execution of a contract with the successful bidder. The successful bidder’s bid guarantee 

will be returned to the successful bidder with its official notice to proceed with the work of the 

contract. 

B.    The bidder will allow 60 days from bid opening date for acceptance of its bid by the 

Owner.  The bidder will return to the Owner a signed contract, insurance certificate and bond or 

bond waiver within 15 days after award of the contract. If the apparent successful bidder fails to 

sign all contractual documents or provide the bond and insurance as required or return the 

documents within 15 days after award of the contract, the Owner may terminate the award of the 

contract. 

C.    In the event a bidder discovers an error in its bid following the bid opening, the bidder may 
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request to withdraw its bid under the following conditions: 

     1.    Written notification is received by the Owner within 24 hours following bid opening. 

      2.    The bidder provides written documentation of the claimed error to the satisfaction of the 

Owner within 72 hours following the bid opening.  The Owner will approve or disapprove the 

request for withdrawal of the bid in writing. If the bidder’s request for withdrawal of its bid is 

approved, the bidder will be released from further obligation to the Owner without penalty. If it 

is disapproved, the Owner may retain the bidder’s bid guarantee. 

ADDITIVE OR DEDUCTIVE BID ITEMS 

A.    The low bidder, for purposes of award, shall be the responsive bidder offering the low 

aggregate amount for the base bid item, plus additive or deductive bid alternates selected by the 

Owner, and within funds available for the project.  The bidder agrees to hold all bid alternate 

prices until bid award and contract execution. 

ACKNOWLEDGEMENT OF ADDENDA 

A.    Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the 

addenda numbers in the space provided for this purpose on the bid proposal form.  Failure to do 

so may result in the bid being declared non-responsive. 

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

A.    The bidder acknowledges that it has taken steps necessary to ascertain the nature and 

location of the work, and that it has investigated and satisfied itself as to the general and local 

conditions which can affect the work or its cost, including but not limited to (1) conditions 

bearing upon transportation, disposal, handling, and storage of materials; (2) the availability of 

labor, water, electric power, and road; (3) uncertainties of weather, river stages, tides, or similar 

physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the 

character of equipment and facilities needed preliminary to and during the work. The bidder also 

acknowledges that it has satisfied itself as to character, quality, and quantity of surface and 

subsurface materials or obstacles to be encountered insofar as this information is reasonably 

ascertainable from an inspection of the site, including exploratory work done by the Owner, as 

well as from the drawings and specifications made a part of this contract. Any failure of the 

bidder to take the actions described and acknowledged in this paragraph will not relieve the 

bidder from responsibility for estimating properly the difficulty and cost of successfully 

performing the work. 

BID AMOUNTS 

A.    The bid prices shown for each item on the bid proposal shall include all labor, material, 

equipment, overhead and compensation to complete all of the work for that item. 

B.    The actual cost of building permit (only) and the public utility hookup fees will be a direct 

reimbursement to the Contractor or paid directly to the permitting agency by the Owner. Fees for 

these permits should not be included by the Bidder in the bid amount. 

C.    The Bidder agrees to hold the base bid prices until bid award and contract execution. 

TAXES 

A.    The bid amounts shall not include Washington State Sales Tax (WSST). All other taxes 
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imposed by law shall be included in the bid amount. The Owner will include WSST in progress 

payments. The Contractor shall pay the WSST to the Department of Revenue and shall furnish 

proof of payment to the Owner if requested. [NOTE: Contractor must bond for contract amount 

plus the WSST.] 

SUBMISSION OF BIDS 

A.    Bid Proposals must be submitted on or before the time specified in the Advertisement for 

Bids. 

B.    If the base bid and the sum of the additive alternates is one million dollars or more, the Bid 

Proposal shall comply with the following requirements:  

     1.    Pursuant to RCW 39.30.060, if the base bid and the sum of the additive alternates is one 

million dollars or more, the Bidder shall provide names of the        Subcontractors with whom the 

Bidder will subcontract for performance of heating, ventilation and air conditioning (HVAC), 

plumbing, and electrical. 

2.    The Bidder can name itself for the performance of the work. 

3.    The Bidder shall not list more than one Subcontractor for each category of work identified 

UNLESS Subcontractors vary with bid alternates, in which case the Bidder must indicate which 

Subcontractor will be used for which alternate. 

4.    Failure of the Bidder to submit as part of the bid the NAMES of such Subcontractors or to 

name itself to perform such work shall render the Bidder's bid nonresponsive and, therefore, 

void. 

C.    The Bid Proposal shall be submitted through the OpenGov.com portal 

https://procurement.opengov.com/portal/lewiscountywa  

D.    Prior to the bid opening, the Owner’s representative will designate the official bid clock. 

Any part of the bid proposal or bid modification not received prior to the times specified, per the 

designated bid clock, will not be considered and the bid will be returned to the bidder unopened. 

E.    A bid may be withdrawn in person by a bidder’s authorized representative before the 

opening of the bids. Bidder(s) representative will be required to show ID and sign on bid 

summary sheet before it will be released. 

F.    People with disabilities who wish to request special accommodation, (e.g., sign language 

interpreters, Braille, etc.) need to contact the Owner ten (10) working days prior to the scheduled 

bid opening. 

BID RESULTS 

A.    After the Bid Opening, a tabulation of the bids will be posted as a notice for the project in 

the OpenGov portal. Bidders may obtain the tabulation of apparent bids from Lewis County by 

Contacting the procurement contact listed in the bid documents.  

LOW RESPONSIBLE BIDDER 

A.    If applicable, it is the intent of the Owner to award a contract to the low responsible bidder. 

In determining the bidder’s responsibility, the Owner shall consider an overall accounting of the 

attached “DIVISION 00 RESPONSIBILITY CRITERIA”.  Upon Owner’s request, the apparent 

low bidder must supply the requested information within two (2) business days of request by 

Owner. Withholding information or failure to submit all the information requested within the 

https://procurement.opengov.com/portal/lewiscountywa
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time provided shall render the bid nonresponsive.  If the Owner determines that the apparent low 

bidder is not responsible, the Owner will notify the bidder of its preliminary determination in 

writing. Within three (3) days after receipt of the preliminary determination, the bidder may 

withdraw its bid or request a hearing. The Owner will schedule a hearing within three (3) 

working days of receipt of the bidder’s request. The hearing members will include the Internal 

Services Director, Public Works Director and Capital Facilities Manager.  The Owner will issue 

a Final Determination after reviewing information presented at the hearing. The Owner’s Final 

Determination is specific to this project, and will have no effect on other or future projects. 

B.    “SUBCONTRACTOR RESPONSIBILITY CRITERIA” In accordance with SHB 2010 

amending RCW 39.04 the Contractor shall include the language of this paragraph in each of its 

first tier subcontracts, and shall require each of its subcontractors to include the same language of 

this section in each of their subcontracts, adjusting only as necessary the terms used for the 

contracting parties. The requirements of this paragraph apply to all subcontractors regardless of 

tier. At the time of subcontract execution, the Contractor shall verify that each of its first tier 

subcontractors meets the following bidder responsibility criteria: 

1.    Have a current certificate of registration as a contractor in compliance with chapter 18.27 

RCW, which must have been in effect at the time of subcontract bid submittal; 

2.    Have a current Washington Unified Business Identifier (UBI) number; and if applicable, 

have: 

a.    Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s 

employees working in Washington, as required in Title 51 RCW; 

b.    A Washington Employment Security Department number, as required in Title 50 RCW; 

c.    A Washington Department of Revenue state excise tax registration number, as required in 

Title 82 RCW; 

d.    An electrical contractor license, if required by Chapter 19.28 RCW; 

e.    An elevator contractor license, if required by Chapter 70.87 RCW. 

f.    Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 

39.12.065 (3). 

CONTRACT AWARD 

The Owner will evaluate bid responsiveness and bidder responsibility. 

A bid will be considered responsive if it meets the following requirements: 

1. It is received at the proper time and place. 

2. It meets the stated requirements of the bid proposal. 

3. It is submitted by a licensed/registered contractor within the State of Washington at the time of 

bid opening and is not banned from bidding by the Department of Labor and Industries. 

4. It is accompanied by a bid guarantee and non-collusion affidavit, if required. 

A bid will be considered responsible if it meets the following requirements: 

1.    It meets an overall accounting of the responsibility criteria established for the project. 

2.    All required documents are completed and signed by a individual with such authority. 

3.    It is submitted by a licensed/registered contractor within the State of Washington at the time 
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of bid opening and is not banned from bidding by the Department of Labor and Industries. 

    

The Owner reserves the right to accept or reject any or all bid proposals and to waive 

informalities that do not affect the essential fairness of the bidding process. 

The apparent low bidder, for purpose of award, shall be the responsive bidder offering the low 

aggregate amount for the base bid plus selected additive or deductive bid alternates and meeting 

all other bid submittal requirements. 

The Owner may negotiate bid price adjustments with the low responsive bidder, including 

changes in the contract documents, to bring the bid within the available funding per RCW 

39.04.015. 

The Contract will only become effective when signed by the Owner. Prior to the Owner’s 

signature, any and all costs incurred shall be the sole responsibility of the bidder. 

It is the intent of the Owner to award a contract to the low responsible bidder.  

Public Agency Debarment    Debarment by any Public agency within the last two (2) years may 

render bid non-responsive. 

3. Scope of Work 

3.1. Compensation 

Compensation will be made in the per the amount of the selected bidder, plus Washington State 

Sales Tax, upon completion of contract.  Progress payments may be made at the County's 

discretion upon the County's approval of the  Contractor's invoices, to the extent that said invoices 

reflect the completion of project milestones by the Contractor (milestones are points at which 

significant components of the project have been completed and at which tangible project 

deliverables of material value have been received by the County). 

3.2. Prevailing Wage 

This project has been determined to be “Public Works” as defined by RCW 39.04 and WAC 

296-127 and is subject to Washington State Prevailing Wage Laws.  Current Prevailing Wage 

Rates for work performed in Lewis County is attached hereinto and can also be found at 

https://secure.lni.wa.gov/wagelookup/.  The bid date used is Tuesday,Tuesday, May 26, 

2026.  These rates apply to Lewis County and may not apply to work performed outside Lewis 

County. 

A printed copy is available in the issuing office and a printed copy may be mailed upon request. 

In addition, successful Contractor and any subcontractors are required to file Statement of Intent 

to Pay Prevailing Wages, Affidavits of Wages Paid and file Certified Payroll Records as per L&I 

requirements. 

Pursuant to RCW 39.12.040 the Contractor and each and every subcontractor from the contractor 

or a subcontractor must submit to the contract manager a "Statement of Intent to Pay Prevailing 

https://secure.lni.wa.gov/wagelookup/
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Wages". For a contract in excess of ten thousand dollars, the statement of intent to pay prevailing 

wages must include: 

(i) The contractor's registration certificate number; and 

(ii) The prevailing rate of wage for each classification of workers entitled to prevailing wages 

under RCW 39.12.020 and the estimated number of workers in each classification. A copy of the 

Intent approved by L&I must be posted in a location readily visible to workers at the worksite 

  

3.3. 3.2 Submittal and Documentation Requirements 

PART 1 – GENERAL 

1.1 Summary 

This section specifies all administrative, product, testing, installation, and closeout submittals 

required for construction of the SWWF Site Preparation, Grading, Paving, and Stormwater 

Improvements Project. Requirements are derived from the contract drawings including C1.2–

C5.2 Storm General Notes, Construction Notes, Drainage Notes, Details, and Structure Tables. 

1.2 Related Documents 

• Sheet C1.2 Storm General Notes 

• Sheet C2.1–C2.2 Construction Notes and General Notes 

• Sheet C3.1–C3.2 Paving General Notes 

• Sheet C4.1–C4.3 Drainage General Notes 

• Sheet C5.1 ADA Catch Basin Frame and Grate and Trench Details. 

• Sheet C5.2 Stormwater Pump Details 

1.3 Submittal Schedule (Required) 

A contractor-prepared Submittal Schedule shall be submitted within 10 days of Notice to 

Proceed including: 

• Submittal ID 

• Specification/Sheet Reference 

• Required Date for Review 

• Expected Delivery to Site 

• Status and Revision History 

1.4 Quality Assurance Submittals (Required) 

• Contractor QA/QC Plan 
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• Qualifications and certifications for survey crew (staking requirements) 

• Manufacturer certifications for pipe, structures, grates, and lift station components 

1.5 Photographic Documentation (Required) 

• Pre-construction photos of existing utilities, structures, pavements 

• Progress photos during installation 

• Post-construction photos for closeout 

1.6 Work Plans (Required) 

• Stormwater Pump Station Installation Work Plan (Sheet C5.2) 

• Pipe laying and jointing procedures 

• Traffic Control Plan per MUTCD 

• Field Verification Procedure for tie-in points 

• Erosion & Sediment Control Plan (TESC) 

 

PART 2 – PRODUCTS SUBMITTALS 

2.1 Storm Pipe & Fittings 

Submit product data and compliance certifications for every pipe type shown on plans: 

• ADS N-12 WT (12", 18", 24") 

• PVC (ASTM D3034, SCH 80 where applicable) 

• Concrete pipe (if used) 

• Insert-a-Tee or equal for watertight connections 

• All joint materials (ASTM F477, F3212, etc.) 

2.2 Catch Basins & ADA Grates 

• Type 1 and Type 2 Catch Basins 

• ADA-compliant frames/grates (Sheet C5.1) 

• 48" CB structures, rims, inverts (must match Structure Table) 

2.3 Precast Structures & Manholes 

• Precast base, barrels, tops 

• Locking lids (WSDOT Plan B-30.20-04) 
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• Manhole risers, sealing methods 

• Water-tight joint certificates 

2.4 Stormwater Pump Station (Sheet C5.2) 

Submit documentation for all 20+ Bill of Materials items, including: 

• Pumps 

• Guide rails 

• Check valves 

• Gate valves 

• Force main materials 

• Control panel 

• Float system (SJE Rhombus) 

• Anti-flotation collar 

• Hatch assemblies (Bilco J-3ALH20) 

 

PART 3 – EXECUTION SUBMITTALS 

3.1 Field Verification Submittals 

• 48-hour advance notification for exposing tie-in points 

• Photographs and sketches of exposed conditions 

3.2 Staking Submittals 

• Survey staking plan 

• Vertical control based on 1988 USGS datum 

• City verification records 

3.3 Erosion Control Submittals 

• TESC Plan 

• Inlet protection layout per WSDOT I-40.20-00 

• BMP product sheets 

3.4 Testing Submittals 

• CCTV reports (post-construction) 
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• High-velocity cleaning logs (hydrant flushing prohibited) 

• Storm line pressure test results (Division 7) 

• Manhole water-tightness tests 

• Pump startup and functional tests 

3.5 Closeout Submittals 

• Photo documentation 

• Final testing reports 

• Warranty statements 

• Operation & Maintenance Manuals (pump station required) 

• Final Submittal Log 

• As-built record drawings (PDF markups OK per your choice) 

3.4. Concrete removal 

Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets C2.1–

C2.2 as “Concrete Excavation Incl. Haul.” The Contractor shall sawcut, break, remove, load, 

haul, and dispose of up to 250 cubic yards of existing concrete slab as shown on the plans, 

while protecting all utilities and existing features. Work includes utility locates, erosion control, 

traffic control, slab breaking/removal, subgrade cleaning, disposal compliance, and final grading 

to support follow-on paving/grading and storm system work. 

Concrete Removal (Required) 

A. Description 

Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets 

C2.1–C2.2 as “Concrete Excavation Incl. Haul.” 

B. Submittals 

• Removal and disposal plan 

• Identification of disposal facility (must be a permitted site) 

• Means and methods for breaking/removal to protect adjacent utilities and improvements 

• Dust and noise control plan 

• Proposed equipment list (especially if near buildings, utilities, or event areas) 

C. Execution Requirements 

• Sawcut edges clean and straight where concrete removal meets pavements to remain 

• Protect adjacent pavements, structures, utilities, and drainage assets 

• Remove entire slab thickness unless otherwise directed 
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• Remove all debris and fine material; no buried concrete allowed 

• Backfill removed areas per grading plan with approved material 

• Provide temporary surfacing if removal occurs before July 31 or affects public/event 

paths 

D. Disposal Requirements 

• Haul concrete to a permitted waste or recycling facility 

• Submit weight tickets if required by owner 

3.5. Storm Drainage Removal & Installation 

1. General 

This work includes the removal, abandonment, and installation of all storm drainage components 

shown on the Site Prep, Grading, Paving, and Drainage Plans (Sheets C1.2–C5.2). Work shall 

conform to: 

• City of Centralia Standards. 

• WSDOT/APWA Standard Specifications for Road, Bridge, and Municipal Construction. 

• MUTCD for all traffic control. 

• All Storm General Notes, Construction Notes, General Notes, and Drainage Notes shown 

on the plans. 

 

2. Pre-Construction Requirements 2.1 Utility Locates 

• Contact 811 and obtain utility locates minimum 48 hours before excavation. 

• Hand-expose utilities in conflict areas. 

2.2 Staking 

• Contractor shall stake all storm lines and structures for grade and alignment using the 

1988 USGS datum. 

• Staking must be inspected by the City before construction begins. 

2.3 Protection of Existing Facilities 

Contractor shall protect the following throughout the project, per plan notes: 

• Existing water spigots/fountains 

• Power, poles, cabinets 

• Luminaires 

• Existing drainage structures 
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• Fire hydrants 

• Gas valves 

• All other utilities unless otherwise noted 

2.4 Erosion & Sediment Control 

• Install all required BMPs, including inlet protection per WSDOT I-40.20-00. 

• Provide inlet protection at all existing and proposed structures and 200' downstream 

as required by notes. 

• Maintain BMPs for the duration of the project. 

• Remove temporary erosion controls at project completion. 

2.5 Traffic Control 

• Provide a MUTCD-compliant Traffic Control Plan where construction impacts public or 

internal fairgrounds circulation. 

 

3. Storm System Removal Work 3.1 Removal of Existing Components 

Remove or abandon the following per the Demo Plans: 

• Existing drainage structures 

• Existing storm piping where indicated 

• Existing drainage basins or inlets 

• Existing culvert (as noted) 

3.2 Specific Removal Note (Culvert) 

• Remove existing culvert and replace with 80 LF of 24” ADS N-12 pipe, matching 

existing inverts. 

• Restore roadway surface “in kind”. 

3.3 Field Verifications 

• Where called out, expose existing connection points for inspection. 

• Provide 48-hour notice to City for review before connecting. 

3.4 Debris & Disposal 

• Remove all debris from demolition. 

• Keep existing structures clean. 
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• Hydrant flushing is not allowed for line cleaning. 

 

4. Storm System Installation Work 4.1 Pipe Installation 

Install new storm pipe as indicated on Drainage Plans, including: 

• ADS N-12 watertight HDPE in sizes 12”, 18”, and 24”, at slopes specified on the 

plans. 

• Bedding, backfill, and compaction to meet paving requirements and support future loads. 

4.2 Structures 

Install all structures shown, including: 

• Catch Basin Type 1 

• Catch Basin Type 2 (including 48” diameter where called out) 

• Manholes 

• ADA grates per Standard Detail (Sheet C5.1) 

• Frames, grates, risers, locking lids where required 

Set all structure rims and invert elevations to the values listed in the Structure Table (Sheet 

C4.2). 

4.3 Connections 

• Connect to existing storm structures as shown. 

• Use watertight 8” ADS Insert-a-Tee or equivalent where called out. 

• Install WSDOT B-30.20-04 Solid Locking Lids where required. 

4.4 Stormwater Pump Station (If Included in Contract) 

Install complete pump station system per Sheet C5.2 consisting of: 

• Wet well 

• Valve vault 

• Duplex pumps 

• Guide rails 

• Valves, check valves, force main 

• Float switches and controls 
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• Anti-flotation collar 

• Bilco access hatch 

• All appurtenances in the Bill of Materials 

Manhole joints shall be watertight; shim/grout to finish grade. 

 

5. Testing & Inspection 5.1 Cleaning 

• High-velocity clean all storm lines before testing and acceptance. 

• Hydrant flushing is not acceptable. 

5.2 Pressure Testing 

• Pressure test storm lines per Division 7 of WSDOT/APWA. 

5.3 Televised Inspection 

• TV inspect all new storm mains immediately after cleaning and prior to acceptance. 

• Acceptance is based on City review and approval of TV inspection videos. 

5.4 Manhole Water Testing 

• Perform water tightness tests on all manholes. 

 

6. Backfill & Surface Restoration 

• Backfill all trenches and structure areas to the compaction requirements shown or implied 

in grading/paving plans. 

• Bring surfaces to match existing grades per Paving Plans C3.1–C3.2. 

• Restore asphalt and concrete in disturbed areas according to plan details. 

 

7. Cleanup & Completion 

• Remove all temporary erosion controls as directed. 

• Remove debris, surplus materials, and equipment. 

• Leave the site in clean and safe condition. 

 

8. Required Contractor Submittals 

• Submittal Log and Schedule 

• Traffic Control Plan (MUTCD) 

• TESC Plan including inlet protection 
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• Product data for: 

o ADS N-12 pipe 

o Catch basins, lids, frames, ADA grates 

o Manholes and precast structures 

o Insert-a-Tee (8” or approved equal) 

o Pump station components (if applicable) 

• Utility locate documentation 

• Field verification notices (48 hours) 

• Photo documentation (pre-, during-, post-construction) 

• Testing reports (cleaning, pressure test, TV inspection, manhole tests) 

• As-built information with final pipe lengths and structure elevations 

3.6. Paving & Resurfacing (Per Prints Provided) 

1. General 

The work includes all labor, materials, equipment, and incidental items necessary to prepare 

subgrade, place new asphalt pavement, match existing grades at buildings, and ensure 

proper drainage alignment as shown in the prints provided. 

All work shall conform to the governing agency’s standard specifications for paving, grading, 

materials, compaction, and workmanship. 

 

2. Coordination with Drainage and Site Features 

• Coordinate paving elevations with all existing and newly installed drainage structures, 

ensuring finished pavement directs runoff to catch basins without ponding. 

• Ensure all underground utilities and stormwater improvements are completed, tested, 

and accepted before paving. 

• Maintain inlet protection throughout the paving operation and remove temporary erosion 

controls upon completion. 

 

3. Subgrade Preparation 

• Perform paving only after the roadway subgrade has been compacted to applicable 

municipal/WSDOT/APWA standards. 

• Shape and grade subgrade to the contours shown on the prints, ensuring building tie-ins 

are smooth and free of tripping hazards. 
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• Remove unsuitable materials as encountered and replace with approved structural fill. 

• Confirm drainage structures are set to the correct rim elevations prior to paving. 

 

4. Surface Preparation 

• Sawcut edges as needed to ensure clean, flush transitions to buildings, concrete 

surfaces, and existing pavements. 

• Sweep, clean, and prepare all paving areas to receive tack coat. 

• Protect all utilities, structures, and site features adjacent to paving. 

 

5. Asphalt Paving 

• Furnish and install hot-mix asphalt (HMA) per applicable municipal/WSDOT/APWA 

specifications. 

• Apply tack coat to all vertical and horizontal contact surfaces prior to placement. 

• Place HMA to the thicknesses, slopes, and limits indicated on the prints provided. 

• Compact asphalt using appropriate rollers to achieve required density and finish. 

• Construct joints cleanly, tightly, and in a staggered pattern where possible. 

 

6. Alignment with Buildings & Drains 

• Match new pavement edges to existing building grades as indicated on the prints. 

• Ensure the finished surface provides positive drainage to all stormwater inlets. 

• Adjust minor grade variations as necessary to prevent ponding and ensure smooth 

transitions at building entrances, concrete edges, and utility features. 

 

7. Testing & Acceptance 

• Provide compaction testing for subgrade, base, and asphalt as required by 

municipal/WSDOT/APWA standards. 

• Address any deficiencies before acceptance. 

• Conduct final surface checks for drainage flow, smoothness, and proper tie-ins to existing 

surfaces. 

 

8. Restoration & Cleanup 

• Restore any disturbed surfaces in and around paving areas. 
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• Remove temporary erosion control devices and inlet protection as directed. 

• Leave the site clean, with all structures, utilities, and adjacent surfaces undamaged. 

 

9. Required Contractor Submittals 

• Paving work plan and schedule 

• Traffic control plan (if required) 

• Temporary erosion and sediment control plan 

• Asphalt mix design and material certifications 

• Compaction test results (subgrade, base, and HMA) 

• Pre-and post-construction photos 

• As-built information for any grade adjustments affecting drainage flow 

  

3.7. Event Coordination, Fair Operations Protection and Work Window Requirements. 

The Contractor shall plan, schedule, and execute all construction activities in a manner that 

avoids adverse impacts to the Southwest Washington Fair or any other scheduled events 

occurring on the fairgrounds. Work sequencing shall ensure that public-facing areas remain safe, 

accessible, and visually acceptable during all event periods. 

To meet this requirement, the following conditions apply: 

1. Fixed Construction Window 

• The earliest allowable date for active on-site work is June 8. 

• All work within the Midway area and other event-sensitive zones must be fully completed 

or appropriately mitigated no later than July 31. 

• After July 31, no construction activity may impact, restrict, or impair fair operations, vendor 

access, pedestrian flow, parking, or any scheduled events occurring before, during, or 

immediately after the fair. 

2. Midway Priority Work Zone 

The Contractor shall prioritize work in the Midway and primary circulation corridors to ensure 

these areas achieve either: 

• Full completion by July 31, or 

• Temporary restoration to a condition that is safe, accessible, ADA-compliant, and visually 

acceptable for event use. 

3. Event-Ready Temporary Mitigation 

Where permanent improvements cannot be completed by July 31, the Contractor shall install 

temporary surfacing or protection such as: 
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• Compacted gravel 

• Temporary asphalt 

• Steel plating 

• Approved ADA-compliant temporary walk surfaces 

Such measures must eliminate hazards and prevent disruption to event activities. 

4. No Open Excavations During Events 

All excavations within public or event-accessible areas must be backfilled, secured, plated, or 

otherwise rendered safe before July 31 and prior to any scheduled events thereafter. 

5. Coordination With Owner 

• The Contractor shall coordinate closely with the Owner to obtain the event calendar and any 

blackout or restricted construction dates. 

• Weekly schedule updates must clearly indicate progress within the Midway and any work 

scheduled near operationally sensitive areas. 

6. Pre-Event Site Restoration Requirement 

At least 48 hours before any fair-related activity or scheduled event, the Contractor shall ensure: 

• All materials, spoils, and equipment are removed from public-use areas. 

• All temporary mitigation is in place and functioning. 

• All pedestrian and vehicle access routes are clean and safe. 

3.8. Liquidated Damages 

Liquidated Damages for Delay 

Time limits for this project are critical due to scheduled Southwest Washington Fair events. The 

Contractor shall begin active work no earlier than June 8 and shall complete all work, or provide 

Owner-approved temporary surfacing and mitigation measures, no later thanJuly 31, so that the 

site is fully safe and usable for all fair activities. 

If the Contractor fails to achieve Substantial Completion or provide acceptable Event-Ready 

temporary mitigation by July 31, the Contractor shall pay liquidated damages of $10,000 per 

calendar day for each day beyond this date until the Work has reached Event-Ready Condition 

to the satisfaction of the Owner. These damages are agreed upon as the reasonable estimate of 

actual costs and impacts associated with delayed completion, including but not limited to 

disruption to fair operations, emergency repairs, site safety measures, staff time, public safety 

risks, and loss of operational readiness. 

After the conclusion of all fair events and upon resumption of construction activities, if the 

Contractor fails to achieve Final Completion within the contractually established timeframe (or 

as otherwise agreed upon in writing), the Contractor shall pay liquidated damages of $500 per 

calendar day until Final Completion is achieved. 

Liquidated damages shall not be considered a penalty, but rather a fair and reasonable 

pre-estimate of the Owner’s damages resulting from Contractor delay. 
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3.9. Warranty 

1. Warranty Period 

Contractor shall warrant all work, materials, and workmanship for a period of one (1) year 

from the date of Substantial Completion or as otherwise stated in the contract documents. 

This includes: 

• Storm drainage pipe, fittings, structures, and manholes 

• Catch basins, grates, lids, frames 

• Pump station components (if included), excluding manufacturer-provided extended 

warranties 

• Asphalt paving and resurfacing 

• Subgrade preparation and compaction 

• Concrete flatwork, collars, and pads 

• Restoration, grading, and erosion control installations 

4. Vendor Questionnaire 

4.1. Current Workload* 

On a separate sheet, list all the major projects your firm has in progress or are projected to 

commence during the next 6 months, giving the name of project, Owner, architect, contract 

amount, percentage complete and scheduled completion date.  Failure to list all major projects 

shall render the bid non-responsive. 

List the current or projected workload for the next 12 months including this Contract, expressed 

in total contract value.   

$_______________ 

List actual contracted workload for the previous 12 months, expressed in total contract value. 

$_______________ 

The bidder’s current or projected workload, during the life of this contract, shall not exceed 

150% of the actual contracted workload over the previous 12 months unless the bidder can 

demonstrate to the Owner’s satisfaction that it has the capacity to assume the additional work of 

this project, provide adequate staffing, and meet project demands. 

*Response required 

4.2. List of Completed Projects* 

On a separate sheet, list all the major projects ($150,000 and above) your firm has completed in 

each of the past five (5) years, giving the name of project, Owner (contact name and phone 

numbers, architect (contact name and phone numbers), contract amount, date of completion and 
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percentage of the cost of the work performed with your own forces. This information will be 

used for references. 

*Response required 

4.3. Experience of Superintendent or Project Manager* 

Submit resume and references if different than above, of the person proposed by the bidder to 

superintend the work.  This person shall have managed projects of similar complexity and 

similar size, and successfully completed the project within the last three (3) years. 

Superintendent and/or Project Manager shall not be replaced on the project without full consent 

of the Owner. 

*Response required 

4.4. Equipment* 

Submit affidavit that firm has equipment necessary to perform all phases of work. 

*Response required 

4.5. Contractor's Ability to Meet the Project Schedule* 

On a separate sheet, list the project titles, original contract time, and change order time 

extensions for three specific projects. Bidder shall document that it achieved substantial 

completion of three previous projects of similar size and scope within no more than 105% of the 

final contracted time for completion (including change ordered adjustments).  

*Response required 

4.6. References from Owners of Previous Projects* 

Owner will check references by contacting owners of previous projects on bidder’s performance 

over the last five years. On average, such references shall be satisfactory or better on a five 

category scale with “satisfactory” at mid scale.  A reference score sheet will be utilized for rating 

completed projects of similar scope and value. 

☐ Please confirm 

*Response required 

4.7. Public Agency Debarment* 

Bidder shall not have been debarred by any Public agency within the last two (2) years. 

☐ Please confirm 

*Response required 

4.8. Bid Form* 

Please download the below documents, complete, and upload. 

• Bid_Form_for_the_fair_Drain... 

*Response required 

https://government-project.s3.us-west-2.amazonaws.com/252907/245f0d59-77fb-4138-8697-55d93a45e276_Bid_Form_for_the_fair_Drainage_project..docx
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4.9. Non-Collusion Affidavit* 

Please download the below documents, complete, and upload. 

• Non_Collusion_Affidavit.pdf 

*Response required 

4.10. “Have you reviewed the time-of-performance requirements and do you acknowledge and 

accept the associated liquidated damages provisions?”* 

☐ Please confirm 

*Response required 

 

https://government-project.s3.us-west-2.amazonaws.com/56778/f63b5117-eff8-4da0-9fd8-eb16d4dc1303_Non_Collusion_Affidavit.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4P6AFPYUQ%2F20260501%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260501T191209Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEGIaCXVzLXdlc3QtMiJHMEUCIQCUXdb3gWcgIBnAtAWIHCjfJeZ3cv%2Fj8hu9NEKF2J7%2F%2BwIgYaGO%2FedZLZiBKsC7s%2BpqUXEqV6uKrUUoCdVmYz%2F4MO8qhQUIKhACGgw4OTIzNjQ2ODc2NzIiDDyPNf43s2iCr%2BAs3CriBDTV%2BJnGyebOApBUPeejNKu777XVzt%2F%2BbxJGVWYAT2brhstkxnz9BTGfnr3Mh66yvjCA8KiYLMD5XzdfX9UtLCKJJhpT8tGjWUAv7CD67%2F%2BNSW%2BqMErWkYuVrmJPxDc4nXTYrgBvEWtHMulJpqt72fhQuNmihkecLs1FSsPtooac10WR7ERY3yxS4vfKBpkggBwsKdCUkvVJSk2nTvyy%2FYH52yatRo0E8oMJeZ4DB7wEc%2Bjygn6yY2kLlD1eL75gmbHt%2BqViQZ5wYCTAq0yI93RxfeoU0YuVLavGuyuoYZhjdu4xX81elsnhu%2BNtkGBRYMxwuiQMicXsmxq3CgnRRVsOFzQPwb4epp%2FBlyoWSmD9VRbQg7tx2j2wVDFJNElLLLRcrwZkHK63AL5bBX5yFYUg5ao%2FJWN23d5W7OJf%2F4NMPxjN%2Baogr3LU0CKidHJMDvrlMSxr9SgIpSc0ImQvajs4kEID9BFaatH5e%2FUyLbB36i5inLQfUwKL6w78Q6muWaqOXzLPdcQDhPCxGqSOeqJKkEbrgFWRIYB7odL5V1EkvvAeXcYebr9ptcb%2FDdgjOVO2St6P9cak9xBJCMknoEjeD36N4%2Fw%2B0yvrnwty2LZ%2BAP39whs6Y3CYML%2BLfqvxXMisuW7rkdUZw37yqXfnwqVERqLHhvAfrqssNTsjWbDMLQGb2Hg1lbGkd7pUIKsihXNviVpzqEMdGQeo%2F6mAg2KZkW%2FesBSLj6mIZIh%2BtVWqN%2FpeJGissjAn%2Blxh3NPZFtgithB%2BbSdXfwNvMF13IPQajECDCROm5%2BRASXqJJTyh3Ukw28DTzwY6mQG%2B8B3bnTi51srQkQ9mQmgy3DhQ5ooYUjMqkSYb5z%2B%2Bl%2FIld%2F5feT4%2BChVd187ZBQmbuMzcQXT7X%2FOqOREQmB2%2BIHXp9htzAdPCm5ywhJIYFODlTQLDKeKc2L48%2FQNhN1g0EtnH%2Fxll2GtG0zgB%2FDtbVxBiE5mRqy1RaxJRccFb5PYECKbNFbZelopAW1xuCyl%2BJX3hn%2Fi7H58%3D&X-Amz-Signature=1801b63b884abfe31d59b99beb961a9c14326f0aa529c0f8391c3f61dec3596d&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Non_Collusion_Affidavit.pdf%22&x-id=GetObject
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