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                     CAPITAL FACILITIES 

 

 

Project: Southwest Washington Fairgrounds Midway Drainage Improvements and Repaving 
Project, 31-2609 
Effective Date: Tuesday, June 2, 2026 

 

1. AGREEMENT 

Midway Underground LLC,  hereinafter called CONTRACTOR, and LEWIS COUNTY, 
hereinafter called COUNTY, agree as set forth in this Agreement, including: Scope of Work, 
Specifications, Compensation, Bid Documents and Response forms, General and Special 
Conditions, copies of which are attached hereto and incorporated herein by this reference as fully 
as if set forth herein. 

Project: Southwest Washington Fairgrounds Midway Drainage Improvements and Repaving 
Project, Project #31-2609     

Bid Price : $978,800.00 + applicable Washington State sales tax 

• June 8, 2026 earliest start date 

• July 31, 2026 Event-Ready deadline ($10,000/day LD)     October 1, 2026 Final 
Completion target ($500/day LD) 

CONTRACTOR acknowledges and by signing this contract agrees that the Indemnification 
provisions set forth in Section 2.15, are totally and fully part of this contract and have been 
mutually negotiated by the parties and COUNTY would not have entered into agreement without 
said provisions. 

IN WITNESS WHEREOF, the parties have executed this Agreement this    ___________day of 
____________, ______.  
  
 CONTRACTOR:                                                         LEWIS COUNTY 
  
  
__________________________                                 _____________________________ 
                                                                                     
_______________________                                   By Matt Patana, Specialist 
Midway Underground LLC 
Authorized by the firm By Laws 
  
Mailing Address:                                                          Approved as to Form Only: 
                                                                             Jonathan Meyer, Prosecuting Attorney 
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2. General Conditions Capital 

2.1. Scope of Contractors Services 
The Contractor agrees to provide to the County services and any material set forth in the project 
narrative identified as Exhibit "A” during the agreement period.  No material, labor, or facilities 
will be furnished by the County, unless otherwise provided for in the Agreement. 

2.2. Accounting and Payment for Contractor Services 
Payment to the Contractor for services rendered under this Agreement shall be as set forth in 
Exhibit "B".  Where Exhibit "B” requires payments by Lewis County, payment shall be based 
upon billings, supported unless otherwise provided in Exhibit "B", by documentation of units of 
work actually performed and amounts earned, including where appropriate, the actual number 
days worked each month, total number of hours for the month, and total dollar payment 
requested.  Unless specifically stated in Exhibit "B" or approved in writing in advance by the 
official executing this Agreement for Lewis County (hereinafter referred to as the "Contracting 
Officer”), the County will not reimburse the Contractor for any costs or expenses incurred by the 
Contractor in the performance of this contract. 

Where required, the County shall, upon receipt of appropriate documentation, compensate the 
Contractor, no more often than weekly through the County voucher system for the Contractor’s 
service pursuant to the fee schedule set forth in Exhibit "B". 

RCW 60.28.011 requires withholding up to 5% of the value of a public improvement contract, 
not including sales tax, as retainage until the project is completed and the contract is accepted. A 
contractor may opt to submit a retainage bond instead of covering any or all of the amount. 

2.3. Assignment and Subcontracting 
No portion of this contract may be assigned or subcontracted to any other individual, firm or 
entity without the express and prior written approval of the Contracting Officer or as set forth in 
Exhibit “A” 

2.4. Labor Standards and Contract Assistance 
The Contractor shall comply with the provisions of the Lewis County Contract and Procurement 
Assistance Program as applicable, attached hereto as “Special Conditions”. 

2.5. Independent Contractor 
The Contractor’s services shall be furnished by the Contractor as an independent Contractor and 
nothing herein contained shall be construed to create a relationship of employer-employee or 
master-servant, but all payments made hereunder and all services performed shall be made and 
performed pursuant to this Agreement by the Contractor as an independent Contractor.  The 
Contractor acknowledges that the entire compensation for this Agreement is specified in Exhibit 
"B" and the Contractor is not entitled to any County benefits including, but not limited to: 
vacation pay, holiday pay, sick leave pay, medical, dental, or other insurance benefits, or any 
other rights or privileges afforded to Lewis County employees. 
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Contractor will defend, indemnify and hold harmless the County, its officers, agents or 
employees from any loss or expense, including but not limited to settlements, judgments, setoffs, 
attorneys' fees or costs incurred by reason of claims or demands because of breach of the 
provisions of this paragraph. 

2.6. Safety; Familiarity with Site 
Contractor understands that safety is a high priority.  Prior to the commencement of work or 
providing services, Contractor will, at its own expense and to the extent it determines is 
necessary to safeguard itself and its employees and agents, become familiar with the Site, its 
operations, and any safety rules or guidelines.  In addition, Contractor will meet all OSHA, 
WISHA, and other applicable Federal and State requirements regarding safety.  County shall not 
be responsible for the manner in which Contractor (1) provides and completes its work; and (2) 
analyzes the need for and implements safety procedures.  County delegates to Contractor, and 
Contractor agrees to assume, any duty County has to exercise reasonable care to make the 
premises and work area safe, and Contractor agrees to: abide by all applicable laws, be solely 
responsible for health and safety of all persons providing service, and create and post a site-
specific worker safety plan in advance of gaining access to the work area.  Contractor represents 
that it is a professional company with the knowledge and experience to reasonably assume such a 
delegation and to work in the presence of any known or obvious dangers by taking appropriate 
precautions and by using and providing proper equipment for itself and its employees 

2.7. No Guarantee of Employment 
The performance of all or part of this contract by the Contractor shall not operate to vest any 
employment rights whatsoever and shall not be deemed to guarantee any employment of the 
Contractor or any employee of the Contractor or any subcontractor or any employee of any 
subcontractor by the County at the present time or in the future. 

2.8. Taxes 
The Contractor understands and acknowledges that the County will not withhold Federal or State 
income taxes.  Where required by State or Federal law, the Contractor authorizes the County to 
make withholding for any taxes other than income taxes (i.e., Medicare).  All compensation 
received by the Contractor will be reported to the Internal Revenue Service at the end of the 
calendar year in accordance with the applicable IRS regulations.  It is the responsibility of the 
Contractor to make the necessary estimated tax payments throughout the year, if any, and the 
Contractor is solely liable for any tax obligation arising from the Contractor's performance of 
this Agreement.  The Contractor hereby agrees to indemnify the County against any demand to 
pay taxes arising from the Contractor's failure to pay taxes on compensation earned pursuant to 
this Agreement. 

The County will pay sales and use taxes imposed on goods or services acquired hereunder as 
required by law.  The Contractor must pay all other taxes including, but not limited to: Business 
and Occupation Tax, taxes based on the Contractor’s gross or net income, or personal property to 
which the County does not hold title.  The County is exempt from Federal Excise Tax. 
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2.9. Regulations and Requirement 
This Agreement shall be subject to all laws, rules, and regulations of the United States of 
America, the State of Washington, and political subdivisions of the State of Washington, and to 
any other provisions set forth in Special Conditions. 

2.10. Right to Review 
This contract is subject to review by any Federal or State auditor.  The County or its designee 
shall have the right to review and monitor the financial and service components of this program 
by whatever means are deemed expedient by the Contracting Officer.  Such review may occur 
with or without notice, and may include, but is not limited to, on-site inspection by County 
agents or employees, inspection of all records or other materials which the County deems 
pertinent to the Agreement and its performance, and any and all communications with or 
evaluations by service recipients under this Agreement.  The Contractor shall preserve and 
maintain all financial records and records relating to the performance of work under this 
Agreement for 3 years after contract termination, and shall make them available for such review, 
within Lewis County, State of Washington, upon request. 

2.11. Prevailing Wage 
This project is a Public Works project as defined in RCW 39.04 and WAC 296-127 and is 
therefore subject to Washington State Prevailing Wage Laws. 

The Contractor shall pay the prevailing rate of wages to all workers, laborers, and mechanics 
employed in the performance of any part of the Work, in accordance with RCW 39.12 and the 
rules and regulations of the Washington State Department of Labor & Industries (L&I). The 
schedule of prevailing wage rates applicable to the Work is determined by the Industrial 
Statistician of L&I and is based on the bid date of May 26, 2026, for work performed in Lewis 
County. It is the Contractor’s responsibility to verify the correct wage rates. 

Current prevailing wage rates for Lewis County are attached and may also be found at: 
https://secure.lni.wa.gov/wagelookup/. 
A printed copy is available in the issuing office upon request. 

Statements of Intent and Affidavits 

In accordance with RCW 39.12.040, the Contractor and all subcontractors shall submit a 
Statement of Intent to Pay Prevailing Wages to L&I. 
For contracts exceeding $10,000, each Statement of Intent must include: 

A. The contractor’s registration certificate number, and 

B. The prevailing wage rate for each applicable classification of worker and the estimated 
number of workers in each classification. 

A copy of each approved Statement of Intent shall be posted at the job site in a location visible to 
workers, along with contact information for the Industrial Statistician. 

https://secure.lni.wa.gov/wagelookup/
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The Contractor shall pay all required certification fees to L&I for Statements of Intent and 
Affidavits of Wages Paid, as required by chapter 296-127 WAC. 

Certified Payroll 

The Contractor shall file weekly certified payroll records with L&I as required by RCW 
39.12.120. 

Payment Applications 

Each Application for Payment submitted by the Contractor shall affirm that prevailing wages 
have been paid in accordance with the approved Statements of Intent. 

2.12. Modifications 
Either party may request changes in the Agreement.  Any and all agreed modifications shall be in 
writing, signed by each of the parties. 

2.13. Termination for Default 
If the Contractor defaults by failing to perform any of the obligations of the contract or cannot 
perform because of regulatory order or failure to comply with regulatory requirements, including 
but not limited to applicable licensing laws, or becomes insolvent or is declared bankrupt or 
commits any act of bankruptcy or insolvency or make an assignment for the benefit of creditors, 
the County may, by depositing written notice to the Contractor in the U.S. mail, postage prepaid, 
terminate the contract, and at the County's option, obtain performance of the work elsewhere.  If 
the contract is terminated for default, the Contractor shall not be entitled to receive any further 
payments under the contract until work called for, as may be applicable under Exhibit “A”, has 
been fully performed.  Any extra cost or damage to the County resulting from such default(s) 
shall be deducted from any money due or coming due to the Contractor.  The Contractor shall 
bear any extra expenses incurred by the County in completing the work, as may be applicable 
under Exhibit “A”, including all increased costs for completing the work, and all damage 
sustained, or which may be sustained by the County by reason of such default. 

If a notice of termination for default has been issued and it is later determined for any reason that 
the Contractor was not in default, the rights and obligations of the parties shall be the same as if 
the notice of termination had been issued pursuant to the Termination for Public Convenience 
paragraph hereof. 

2.14. Termination for Public Convenience 
The County may terminate the contract in whole or in part whenever the County determines, in 
its sole discretion, that such termination is in the interests of the County.  Whenever the contract 
is terminated in accordance with this paragraph, the Contractor shall be entitled to payment for 
actual work performed at unit contract prices for completed items of work.  An equitable 
adjustment in the contract price for partially completed items of work will be made, but such 
adjustment shall not include provision for loss of anticipated profit on deleted or uncompleted 
work.  Termination of this contract by the County at any time during the term, whether for 
default or convenience, shall not constitute a breach of contract by the County. 
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2.15. Defense & Indemnity Agreement 
To the fullest extent permitted by law, the Contractor agrees to indemnify, defend and hold the 
County and its departments, elected and appointed officials, agents, and volunteers, harmless 
from and against any and all claims, damages, losses and expenses, including but not limited to 
court costs, attorney’s fees and alternative dispute resolution costs which 1) are caused in whole 
or in part by any act or omission, negligent or otherwise, of the Contractor, its employees, agents 
or volunteers, and/or Contractor’s subcontractors and their employees, agents or volunteers; or 2) 
are directly or indirectly arising out of, resulting from or in connection with performance of this 
Agreement; or 3) are based upon the Contractor’s or its subcontractors’ use of, presence upon or 
proximity to the property of the County. Contractor’s indemnity obligations shall extend to, but 
shall not be limited to, claims for any personal injury, for any bodily injury, sickness, disease or 
death and for any damage to or destruction of any property (including the loss of use resulting 
therefrom).  

This indemnification obligation of the Contractor shall not apply if the claim, damage, loss or 
expense is caused by the sole negligence of the County. In the event of the concurrent negligence 
of the Contractor, its subcontractors, employees or agents, and the County, its employees or 
agents, this indemnification obligation of the Contractor shall be valid and enforceable only to 
the extent of the negligence of the Contractor, its subcontractors, employees and agents. This 
indemnification obligation shall not be limited in any way by the Washington State Industrial 
Insurance Act, RCW Title 51, or by application of any other workmen’s compensation act, 
disability benefit act or other employee benefit act, and the Contractor hereby expressly waives 
any immunity afforded by such acts.  The foregoing indemnification obligations of the 
Contractor are a material inducement to County to enter into this Agreement, are reflected in the 
Contractor’s compensation, and have been mutually negotiated by the Parties. 

2.16. Participation by County – Right to participate; Survival of Contractor’s Indemnity 
Obligations; Indemnity for Subcontractors 

The County reserves the right, but not the obligation, to participate in the defense of any claim, 
damages, losses or expenses and any such participation shall not constitute a waiver of 
Contractor’s indemnity obligations under this Agreement. 

The Contractor agrees all Contractor’s indemnity obligations shall survive the completion, 
expiration or termination of this Agreement. 

In the event the Contractor enters into subcontracts to the extent allowed under this Agreement, 
the Contractor shall include as a requirement in each such contract that Contractor’s 
subcontractors shall indemnify the County on a basis equal to or exceeding Contractor’s 
indemnity obligations to the County.  

2.17. Venue and Choice of Law 
In the event that any litigation should arise concerning the construction or interpretation of any 
of the terms of this Agreement, the venue of such action of litigation shall be in the courts of the 
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State of Washington in and for the County of Lewis.  This Agreement shall be governed by the 
law of the State of Washington. 

2.18. Withholding Payment 
In the event the Contractor has failed to perform any substantial obligation to be performed by 
the Contractor under this Agreement and said failure has not been cured within the times set 
forth in this Agreement, then the County may, upon written notice, withhold all monies due and 
payable to Contractor, without penalty, until such failure to perform is cured or otherwise 
adjudicated. 

2.19. Liquidated Damages (Not a Penalty) 
Time is of the essence in the performance of this Contract. The parties acknowledge that the 
timely completion of the Work is critical due to scheduled events at the Southwest Washington 
Fairgrounds, including the Southwest Washington Fair. The Contractor shall begin active 
construction work no earlier than June 8, 2026, and shall achieve Event-Ready Condition no later 
than July 31, 2026. 

A. Event-Ready Condition Liquidated Damages If the Contractor fails to achieve Substantial 
Completion or provide Owner-approved temporary mitigation measures sufficient to place the 
Midway area and all event-sensitive zones in an Event-Ready Condition by July 31, 2026, the 
Contractor shall pay the County liquidated damages in the amount of Ten Thousand Dollars 
($10,000.00) per calendar day for each day beyond July 31, 2026, until the site reaches Event-
Ready Condition to the satisfaction of the County. 

“Event-Ready Condition” means the Midway area and all public/event-accessible portions of the 
Project are safe, fully accessible (including ADA compliance), free of hazards, open excavations, 
or construction obstructions, and visually acceptable for public use, whether through final 
completion or approved temporary measures such as compacted gravel, temporary asphalt, steel 
plating, or other County-approved surfaces. 

B. Final Completion Liquidated Damages Following the conclusion of all 2026 fair events, if the 
Contractor fails to achieve Final Completion of the entire Project by October 1, 2026 (or such 
later date as may be agreed to in writing by the County), the Contractor shall pay the County 
liquidated damages in the amount of Five Hundred Dollars ($500.00) per calendar day until Final 
Completion is achieved. 

“Final Completion” means the complete performance of all Work required under the Contract 
Documents, including (but not limited to) all punch list items, final grading, paving, testing, 
cleanup, as-built drawings, warranties, and all closeout submittals, with the Project accepted by 
the County in writing. 

C. General Provisions The parties agree that the above liquidated damage amounts represent a 
reasonable pre-estimate of the damages the County will incur as a result of delayed completion, 
including but not limited to disruption of fair operations, additional staff time, public safety 
measures, loss of use, emergency repairs, reputational harm, and other costs that are difficult or 
impossible to quantify with certainty at the time of contracting. These liquidated damages are not 
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intended as a penalty and shall be in addition to any other remedies available to the County under 
this Agreement. 

Liquidated damages shall be deducted from any amounts due to the Contractor or shall be paid 
by the Contractor upon demand. The County’s right to recover liquidated damages shall survive 
termination or completion of the Contract. 

Failure of the County to deduct or demand liquidated damages at any time shall not constitute a 
waiver of the County’s right to do so at a later date. 

2.20. Payment and Performance Bond 
Payment and performance bonds for 100% of the Contract Sum, including all Change Orders and 
state sales tax, shall be furnished for the Work, and shall be in a form acceptable to the 
Owner.  Bond shall be received prior to commencement of work. 

2.21. Future Non-Allocation of Funds 
If sufficient funds are not appropriated or allocated for payment under this contract for any future 
fiscal period, the County will not be obligated to make payments for services or amounts 
incurred after the end of the current fiscal period.  No penalty or expense shall accrue to the 
County in the event this provision applies. 

2.22. Nature of the Work 
County delegates to Contractor, and Contractor agrees to assume, any duty County has to 
exercise reasonable care to make the premises and work area safe, and Contractor agrees to: 
abide by all applicable laws, be solely responsible for health and safety of all persons providing 
service, and create and post a site-specific worker safety plan in advance of gaining access to the 
work area.  Contractor represents that it is a professional company with the knowledge and 
experience to reasonably assume such a delegation and to work in the presence of any known or 
obvious dangers by taking appropriate precautions and by using and providing proper equipment 
for itself and its employees. 

2.23. Contractor Commitments, Warranties and Representations 
Any written commitment received from the Contractor concerning this Agreement shall be 
binding upon the Contractor, unless otherwise specifically provided herein with reference to this 
paragraph.  Failure of the Contractor to fulfill such a commitment shall render the Contractor 
liable for damages to the County.  A commitment includes, but is not limited to any 
representation made prior to execution of this Agreement, whether or not incorporated elsewhere 
herein by reference, as to performance of services or equipment, prices or options for future 
acquisition to remain in effect for a fixed period, or warranties. 

Contractor warrants and commits that its work will be fit for purpose and free of defect for one 
year from completion of work, which includes but is not limited to correction of settling or 
cracking in accordance with the project specifications.  
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2.24. Authority 
Contractor acknowledges, represents, and warrants that it has the full right, power, and authority 
to enter into this agreement. Each person signing this agreement on behalf of an entity represents 
and warrants that he or she has the full right, power, and authority to bind their respective entity, 
their respective entity has approved this Agreement and authorized them to sign it, and their 
respective entity is duly formed and in good standing. 

2.25. Patent/Copyright Infringement 
Contractor will defend and indemnify the County from any claimed action, cause or demand 
brought against the County, to the extent such action is based on the claim that information 
supplied by the Contractor infringes any patent or copyright. The Contractor will pay those costs 
and damages attributable to any such claims that are finally awarded against the County in any 
action.  Such defense and payments are conditioned upon the following: 

A. That Contractor shall be notified promptly in writing by County of any notice of such claim. 

B. Contractor shall have the right, hereunder, at its option and expense, to obtain for the 
County the right to continue using the information in the event such claim of infringement 
is made, provided no reduction in performance or loss results to the County. 

2.26. Disputes 
General 
Differences between the Contractor and the County arising under and by virtue of the Contract 
Documents shall be brought to the attention of the County at the earliest possible time in order 
that such matters may be settled or other appropriate action promptly taken.  Except for such 
objections as are made of record in the manner hereinafter specified and within the time limits 
stated, the records, orders, rulings, instructions, and decisions of the Contracting Officer, shall be 
final and conclusive. 

A. Notice of Potential Claims 
The Contractor shall not be entitled to additional compensation which otherwise may be 
payable, or to extension of time for (1) any act or failure to act by the Contracting Officer 
or the County, or (2) the happening of any event or occurrence, unless the Contractor has 
given the County a written Notice of Potential Claim within 10 days of the 
commencement of the act, failure, or event giving rise to the claim, and before final 
payment by the County.  The written Notice of Potential Claim shall set forth the reasons 
for which the Contractor believes additional compensation or extension of time is due, 
the nature of the cost involved, and insofar as possible, the amount of the potential claim. 
Contractor shall keep full and complete daily records of the Work performed, Labor and 
material used, and all costs and additional time claimed to be additional. 

B. Detailed Claim 
The Contractor is not entitled to claim any such additional compensation, or extension of 
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time, unless within 30 days of the accomplishment of the portion of the work from which 
the claim arose, and before final payment by the County, the Contractor has given the 
County a detailed written statement of each element of cost or other compensation 
requested and of all elements of additional time required, and copies of any supporting 
documents evidencing the amount or the extension of time claimed to be due. 

2.27. Attorneys Fees, Expenses, and Costs 
Should any legal proceeding be commenced between or by the Parties concerning or related to 
this Agreement or the rights and duties of either in relation to this Agreement, the Party 
prevailing in such proceeding shall be entitled, in addition to such other relief as may be granted, 
to a reasonable sum as and for such Party’s reasonable attorneys’ fees, expenses, and costs 
actually incurred and paid. 

2.28. Ownership of Items Produced 
All writings, programs, data, public records or other materials prepared by the Contractor and/or 
its consultants or subcontractors, in connection with the performance of this Agreement shall be 
the sole and absolute property of the County. 

2.29. Confidentiality 
In the event that the Contractor comes in contact with or obtains knowledge of confidential 
information, the Contractor shall maintain the confidentiality of all obtained information 
provided by the County or acquired by the Contractor in performance of this Agreement, except 
upon the prior written consent of the Lewis County Prosecuting Attorney or an order entered by 
a court after having acquired jurisdiction over the County.  Contractor shall immediately give to 
the County notice of any judicial proceeding seeking disclosure of such information.  Contractor 
shall indemnify and hold harmless the County, its officials, agents or employees from all loss or 
expense, including, but not limited to settlements, judgments, setoffs, attorneys' fees and costs 
resulting from Contractor's breach of this provision. 

2.30. Public Records Law and Records Maintenance 
The Contractor shall assist the County in timely and fully fulfilling all of County’s obligations 
under the Washington Public Records Act and/or any other authority by timely and fully 
responding and providing  documents and records in response to County’s request for the 
same.  In the event that Contractor fails to fully fulfill its obligations pursuant to this section and 
should a court impose a fine, penalty, sanction, and/or judgment against County for violation of 
said law, Contractor shall indemnify the County for the same, immediately pay County to satisfy 
the same together with all costs and attorney’s fees incurred by County.  The obligations created 
by this section shall survive the termination of this agreement. 

The Contractor shall keep and maintain all books, records, documents, data, and other evidence 
relating to this contract and performance of the services described herein, including but not 
limited to, accounting procedures and practices which sufficiently and properly reflect all direct 
and indirect costs of any nature expended in the performance of this contract (“Records”). 
Contractor shall permit County to review the Records at Contractor’s place of business during 
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normal working hours.  Contractor shall retain such Records for a period of seven (7) years 
following the date of final payment. 

If any litigation, claim, or audit is commenced, Contractor shall cooperate with County and assist 
in the production of all such Records.  If any litigation, claim, or audit is started before the 
expiration of the seven- (7) year period, Contractor shall retain the Records for a period of seven 
(7) years after all litigation, claims, or audit findings involving the Records have been finally 
resolved. 

For purposes of this AGREEMENT, Records includes every writing or record of every type and 
description including electronically stored information (“ESI”) that is in Contractor’s possession, 
control, or custody, including, without limitation, any and all correspondences, contracts, 
agreements, appraisals, plans, designs, data, surveys, maps, spreadsheets, memoranda, 
stenographic or handwritten notes, reports, records, telegrams, schedules, diaries, notebooks, 
logbooks, invoices, accounting records, work sheets, charts, notes, drafts, scribblings, recordings, 
visual displays, photographs, minutes of meetings, telephone conversations, and any and all other 
taped, recorded, written, printed, or typed matters of any kind or description; and every copy of 
the foregoing whether or not the original is in Contractor’s possession, custody, or control, and 
every copy of any of the foregoing, whether or not such copy is a copy identical to an original, or 
whether or not such copy contains any commentary or notation whatsoever that does not appear 
on the original. 

For purposes of this AGREEMENT, “ESI” means any and all computer data or electronic 
recorded media of any kind, including “Native Files”, that are stored in any medium from which 
it can be retrieved and examined, either directly or after translation into a reasonably useable 
form.  ESI may include information and/or documentation stored in various software programs 
such as: Email, Outlook, Word, Excel, Access, Publisher, PowerPoint, Adobe Acrobat, SQL 
databases, or any other software or electronic communication programs or databases that the 
Contractor may use in the performance of its operations.  ESI may be located on network servers, 
backup tapes, smart phones, thumb drives, CDs, DVDs, floppy disks, work computers, cell 
phones, laptops, or any other electronic device that Contractor uses in the performance of its 
work or services hereunder, including any personal devices used by the Contractor or any sub-
consultant at home. 

                “Native files” are a subset of ESI and refer to the electronic format of the application in 
which such ESI is normally created, viewed, and /or modified. 

                Contractor shall include this section “Records Maintenance” in every subcontract it 
enters into in relation to this Agreement and bind the sub-contract to its terms. 

2.31. Notice 
Except as set forth elsewhere in the Agreement, for all purposes under this Agreement, except 
service of process, notice shall be given by the Contractor to the Contract Manager for whom 
services are rendered, to : _Matt Patana__, __Capital Infrastructure Specialist__, 351 NW North 
Street, Chehalis, Washington 98532-1900.  Notice to the Contractor for all purposes under this 
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Agreement shall be given to the address listed on the signature page.  Notice may be given by 
delivery or by depositing in the US Mail, first class, postage prepaid. 

2.32. Severability 
If any term or condition of this contract or the application thereof to any person(s) or 
circumstances is held invalid, such invalidity shall not affect other terms, conditions or 
applications which can be given effect without the invalid term, condition or application.  To this 
end, the terms and conditions of this contract are declared severable. 

This Agreement does not violate any known federal or state statute, rule, regulation, or common 
law. However, any provision that is found to be invalid or in violation of any statute, rule, 
regulation, or common law shall be considered null and void, with the remaining provisions 
remaining viable and in effect. 

2.33. Waiver 
Waiver of any breach or condition of this contract shall not be deemed a waiver of any prior or 
subsequent breach.  No term or condition of this contract shall be held to be waived, modified or 
deleted except by an instrument, in writing, signed by the parties hereto. 

2.34. Survival 
The provisions of this Agreement which by their nature are reasonably intended to survive the 
expiration of this Agreement shall so survive, including paragraphs 2.5, 2.8, 2.11, 2.12, 2.13, 
2.14, 2.15, 2.16, 2.17, 2.18, 2.19, 2.24, 2.26, 2.27, 2.28, 2.29, 2.30, 2.31, 2.32, 2.33, and 2.34, 
notwithstanding the termination or invalidity of any other portion of this Agreement for any 
reason. 

2.35. Time 
With regard to all dates and time periods set forth or referred to in this Agreement, time is of the 
essence.  

2.36. Entire Agreement 
This written contract, including all special provisions and attachments, represents the entire 
Agreement between the parties and supersedes any prior oral statements, discussions or 
understandings between the parties. 

2.37. Interpretation of the Agreement 
This agreement was negotiated and drafted jointly by the parties, and it shall not be construed 
against either party in case of any dispute. 
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2.38. Compensation 
Compensation will be as outlined in Exhibit B. 

2.39. Submittal and Documentation Requirements 
PART 1 – GENERAL 

1.1 Summary 
This section specifies all administrative, product, testing, installation, and closeout submittals 
required for construction of the SWWF Site Preparation, Grading, Paving, and Stormwater 
Improvements Project. Requirements are derived from the contract drawings including C1.2–
C5.2 Storm General Notes, Construction Notes, Drainage Notes, Details, and Structure Tables. 

1.2 Related Documents 

• Sheet C1.2 Storm General Notes 

• Sheet C2.1–C2.2 Construction Notes and General Notes 

• Sheet C3.1–C3.2 Paving General Notes 

• Sheet C4.1–C4.3 Drainage General Notes 

• Sheet C5.1 ADA Catch Basin Frame and Grate and Trench Details. 

• Sheet C5.2 Stormwater Pump Details 

1.3 Submittal Schedule (Required) 
A contractor-prepared Submittal Schedule shall be submitted within 10 days of Notice to 
Proceed including: 

• Submittal ID 

• Specification/Sheet Reference 

• Required Date for Review 

• Expected Delivery to Site 

• Status and Revision History 

1.4 Quality Assurance Submittals (Required) 

• Contractor QA/QC Plan 

• Qualifications and certifications for survey crew (staking requirements) 

• Manufacturer certifications for pipe, structures, grates, and lift station components 

1.5 Photographic Documentation (Required) 

• Pre-construction photos of existing utilities, structures, pavements 
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• Progress photos during installation 

• Post-construction photos for closeout 

1.6 Work Plans (Required) 

• Pipe laying and jointing procedures 

• Traffic Control Plan per MUTCD 

• Field Verification Procedure for tie-in points 

• Erosion & Sediment Control Plan (TESC) 
 

PART 2 – PRODUCTS SUBMITTALS 

2.1 Storm Pipe & Fittings 
Submit product data and compliance certifications for every pipe type shown on plans: 

• ADS N-12 WT (12", 18", 24") 

• PVC (ASTM D3034, SCH 80 where applicable) 

• Concrete pipe (if used) 

• Insert-a-Tee or equal for watertight connections 

• All joint materials (ASTM F477, F3212, etc.) 

2.2 Catch Basins & ADA Grates 

• Type 1 and Type 2 Catch Basins 

• ADA-compliant frames/grates (Sheet C5.1) 

• 48" CB structures, rims, inverts (must match Structure Table) 

2.3 Precast Structures & Manholes 

• Precast base, barrels, tops 

• Locking lids (WSDOT Plan B-30.20-04) 

• Manhole risers, sealing methods 

• Water-tight joint certificates 

PART 3 – EXECUTION SUBMITTALS 

3.1 Field Verification Submittals 

• 48-hour advance notification for exposing tie-in points 
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• Photographs and sketches of exposed conditions 

3.2 Staking Submittals 

• Survey staking plan 

• Vertical control based on 1988 USGS datum 

• City verification records 

3.3 Erosion Control Submittals 

• TESC Plan 

• Inlet protection layout per WSDOT I-40.20-00 

• BMP product sheets 

3.4 Testing Submittals 

• CCTV reports (post-construction) 

• High-velocity cleaning logs (hydrant flushing prohibited) 

• Storm line pressure test results (Division 7) 

• Manhole water-tightness tests 

3.5 Closeout Submittals 

• Photo documentation 

• Final testing reports 

• Warranty statements 

• Final Submittal Log 

• As-built record drawings  

2.40. Concrete removal 
Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets C2.1–
C2.2 as “Concrete Excavation Incl. Haul.” The Contractor shall sawcut, break, remove, load, 
haul, and dispose of up to 250 cubic yards of existing concrete slab as shown on the plans, 
while protecting all utilities and existing features. Work includes utility locates, erosion control, 
traffic control, slab breaking/removal, subgrade cleaning, disposal compliance, and final grading 
to support follow-on paving/grading and storm system work. 

Concrete Removal (Required) 
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A. Description 
Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets 
C2.1–C2.2 as “Concrete Excavation Incl. Haul.” 

B. Submittals 
• Removal and disposal plan 
• Identification of disposal facility (must be a permitted site) 
• Means and methods for breaking/removal to protect adjacent utilities and improvements 
• Dust and noise control plan 
• Proposed equipment list (especially if near buildings, utilities, or event areas) 

C. Execution Requirements 
• Sawcut edges clean and straight where concrete removal meets pavements to remain 
• Protect adjacent pavements, structures, utilities, and drainage assets 
• Remove entire slab thickness unless otherwise directed 
• Remove all debris and fine material; no buried concrete allowed 
• Backfill removed areas per grading plan with approved material 
• Provide temporary surfacing if removal occurs before July 31 or affects public/event 
paths 

D. Disposal Requirements 
• Haul concrete to a permitted waste or recycling facility 
• Submit weight tickets if required by owner 

2.41. Storm Drainage Removal & Installation 
1. General 

This work includes the removal, abandonment, and installation of all storm drainage components 
shown on the Site Prep, Grading, Paving, and Drainage Plans (Sheets C1.2–C5.2). Work shall 
conform to: 

• City of Centralia Standards. 

• WSDOT/APWA Standard Specifications for Road, Bridge, and Municipal Construction. 

• MUTCD for all traffic control. 

• All Storm General Notes, Construction Notes, General Notes, and Drainage Notes shown 
on the plans. 

 

2. Pre-Construction Requirements 2.1 Utility Locates 

• Contact 811 and obtain utility locates minimum 48 hours before excavation. 

• Hand-expose utilities in conflict areas. 
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2.2 Staking 

• Contractor shall stake all storm lines and structures for grade and alignment using the 
1988 USGS datum. 

• Staking must be inspected by the City before construction begins. 

2.3 Protection of Existing Facilities 

Contractor shall protect the following throughout the project, per plan notes: 

• Existing water spigots/fountains 

• Power, poles, cabinets 

• Luminaires 

• Existing drainage structures 

• Fire hydrants 

• Gas valves 

• All other utilities unless otherwise noted 

2.4 Erosion & Sediment Control 

• Install all required BMPs, including inlet protection per WSDOT I-40.20-00. 

• Provide inlet protection at all existing and proposed structures and 200' downstream 
as required by notes. 

• Maintain BMPs for the duration of the project. 

• Remove temporary erosion controls at project completion. 

2.5 Traffic Control 

• Provide a MUTCD-compliant Traffic Control Plan where construction impacts public or 
internal fairgrounds circulation. 

 

3. Storm System Removal Work 3.1 Removal of Existing Components 

Remove or abandon the following per the Demo Plans: 

• Existing drainage structures 

• Existing storm piping where indicated 

• Existing drainage basins or inlets 

• Existing culvert (as noted) 
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3.2 Specific Removal Note (Culvert) 

• Remove existing culvert and replace with 80 LF of 24” ADS N-12 pipe, matching 
existing inverts. 

• Restore roadway surface “in kind”. 

3.3 Field Verifications 

• Where called out, expose existing connection points for inspection. 

• Provide 48-hour notice to City for review before connecting. 

3.4 Debris & Disposal 

• Remove all debris from demolition. 

• Keep existing structures clean. 

• Hydrant flushing is not allowed for line cleaning. 
 

4. Storm System Installation Work 4.1 Pipe Installation 

Install new storm pipe as indicated on Drainage Plans, including: 

• ADS N-12 watertight HDPE in sizes 12”, 18”, and 24”, at slopes specified on the 
plans. 

• Bedding, backfill, and compaction to meet paving requirements and support future loads. 

4.2 Structures 

Install all structures shown, including: 

• Catch Basin Type 1 

• Catch Basin Type 2 (including 48” diameter where called out) 

• Manholes 

• ADA grates per Standard Detail (Sheet C5.1) 

• Frames, grates, risers, locking lids where required 

Set all structure rims and invert elevations to the values listed in the Structure Table (Sheet 
C4.2). 

4.3 Connections 

• Connect to existing storm structures as shown. 

• Use watertight 8” ADS Insert-a-Tee or equivalent where called out. 
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• Install WSDOT B-30.20-04 Solid Locking Lids where required. 
 

5. Testing & Inspection 5.1 Cleaning 

• High-velocity clean all storm lines before testing and acceptance. 

• Hydrant flushing is not acceptable. 

5.2 Pressure Testing 

• Pressure test storm lines per Division 7 of WSDOT/APWA. 

5.3 Televised Inspection 

• TV inspect all new storm mains immediately after cleaning and prior to acceptance. 

• Acceptance is based on City review and approval of TV inspection videos. 

5.4 Manhole Water Testing 

• Perform water tightness tests on all manholes. 
 

6. Backfill & Surface Restoration 

• Backfill all trenches and structure areas to the compaction requirements shown or implied 
in grading/paving plans. 

• Bring surfaces to match existing grades per Paving Plans C3.1–C3.2. 

• Restore asphalt and concrete in disturbed areas according to plan details. 
 

7. Cleanup & Completion 

• Remove all temporary erosion controls as directed. 

• Remove debris, surplus materials, and equipment. 

• Leave the site in clean and safe condition. 
 

8. Required Contractor Submittals 

• Submittal Log and Schedule 

• Traffic Control Plan (MUTCD) 

• TESC Plan including inlet protection 

• Product data for: 

o ADS N-12 pipe 

o Catch basins, lids, frames, ADA grates 
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o Manholes and precast structures 

o Insert-a-Tee (8” or approved equal) 

o Pump station components (if applicable) 

• Utility locate documentation 

• Field verification notices (48 hours) 

• Photo documentation (pre-, during-, post-construction) 

• Testing reports (cleaning, pressure test, TV inspection, manhole tests) 

• As-built information with final pipe lengths and structure elevations 

2.42. Paving & Resurfacing (Per Prints Provided in Attachments) 
1. General 

The work includes all labor, materials, equipment, and incidental items necessary to prepare 
subgrade, place new asphalt pavement, match existing grades at buildings, and ensure 
proper drainage alignment as shown in the prints provided. 

All work shall conform to the governing agency’s standard specifications for paving, grading, 
materials, compaction, and workmanship. 
 

2. Coordination with Drainage and Site Features 

• Coordinate paving elevations with all existing and newly installed drainage structures, 
ensuring finished pavement directs runoff to catch basins without ponding. 

• Ensure all underground utilities and stormwater improvements are completed, tested, 
and accepted before paving. 

• Maintain inlet protection throughout the paving operation and remove temporary erosion 
controls upon completion. 

 

3. Subgrade Preparation 

• Perform paving only after the roadway subgrade has been compacted to applicable 
municipal/WSDOT/APWA standards. 

• Shape and grade subgrade to the contours shown on the prints, ensuring building tie-ins 
are smooth and free of tripping hazards. 

• Remove unsuitable materials as encountered and replace with approved structural fill. 

• Confirm drainage structures are set to the correct rim elevations prior to paving. 
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4. Surface Preparation 

• Sawcut edges as needed to ensure clean, flush transitions to buildings, concrete 
surfaces, and existing pavements. 

• Sweep, clean, and prepare all paving areas to receive tack coat. 

• Protect all utilities, structures, and site features adjacent to paving. 
 

5. Asphalt Paving 

• Furnish and install hot-mix asphalt (HMA) per applicable municipal/WSDOT/APWA 
specifications. 

• Apply tack coat to all vertical and horizontal contact surfaces prior to placement. 

• Place HMA to the thicknesses, slopes, and limits indicated on the prints provided. 

• Compact asphalt using appropriate rollers to achieve required density and finish. 

• Construct joints cleanly, tightly, and in a staggered pattern where possible. 
 

6. Alignment with Buildings & Drains 

• Match new pavement edges to existing building grades as indicated on the prints. 

• Ensure the finished surface provides positive drainage to all stormwater inlets. 

• Adjust minor grade variations as necessary to prevent ponding and ensure smooth 
transitions at building entrances, concrete edges, and utility features. 

 

7. Testing & Acceptance 

• Provide compaction testing for subgrade, base, and asphalt as required by 
municipal/WSDOT/APWA standards. 

• Address any deficiencies before acceptance. 

• Conduct final surface checks for drainage flow, smoothness, and proper tie-ins to existing 
surfaces. 

 

8. Restoration & Cleanup 

• Restore any disturbed surfaces in and around paving areas. 

• Remove temporary erosion control devices and inlet protection as directed. 

• Leave the site clean, with all structures, utilities, and adjacent surfaces undamaged. 
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9. Required Contractor Submittals 

• Paving work plan and schedule 

• Traffic control plan (if required) 

• Temporary erosion and sediment control plan 

• Asphalt mix design and material certifications 

• Compaction test results (subgrade, base, and HMA) 

• Pre-and post-construction photos 

• As-built information for any grade adjustments affecting drainage flow 

  

2.43. Event Coordination, Fair Operations Protection and Work Window Requirements. 
The Contractor shall plan, schedule, and execute all construction activities in a manner that 
avoids adverse impacts to the Southwest Washington Fair or any other scheduled events 
occurring on the fairgrounds. Work sequencing shall ensure that public-facing areas remain safe, 
accessible, and visually acceptable during all event periods. 

To meet this requirement, the following conditions apply: 

1. Fixed Construction Window 
• The earliest allowable date for active on-site work is June 8. 
• All work within the Midway area and other event-sensitive zones must be fully completed 
or appropriately mitigated no later than July 31. 
• After July 31, no construction activity may impact, restrict, or impair fair operations, vendor 
access, pedestrian flow, parking, or any scheduled events occurring before, during, or 
immediately after the fair. 

2. Midway Priority Work Zone 
The Contractor shall prioritize work in the Midway and primary circulation corridors to ensure 
these areas achieve either: 
• Full completion by July 31, or 
• Temporary restoration to a condition that is safe, accessible, ADA-compliant, and visually 
acceptable for event use. 

3. Event-Ready Temporary Mitigation 
Where permanent improvements cannot be completed by July 31, the Contractor shall install 
temporary surfacing or protection such as: 
• Compacted gravel 
• Temporary asphalt 
• Steel plating 
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• Approved ADA-compliant temporary walk surfaces 
Such measures must eliminate hazards and prevent disruption to event activities. 

4. No Open Excavations During Events 
All excavations within public or event-accessible areas must be backfilled, secured, plated, or 
otherwise rendered safe before July 31 and prior to any scheduled events thereafter. 

5. Coordination With Owner 
• The Contractor shall coordinate closely with the Owner to obtain the event calendar and any 
blackout or restricted construction dates. 
• Weekly schedule updates must clearly indicate progress within the Midway and any work 
scheduled near operationally sensitive areas. 

6. Pre-Event Site Restoration Requirement 
At least 48 hours before any fair-related activity or scheduled event, the Contractor shall ensure: 
• All materials, spoils, and equipment are removed from public-use areas. 
• All temporary mitigation is in place and functioning. 
• All pedestrian and vehicle access routes are clean and safe. 

2.44. Warranty 
1. Warranty Period 

Contractor shall warrant all work, materials, and workmanship for a period of one (1) year 
from the date of Substantial Completion or as otherwise stated in the contract documents. 

This includes: 

• Storm drainage pipe, fittings, structures, and manholes 

• Catch basins, grates, lids, frames 

• Pump station components (if included), excluding manufacturer-provided extended 
warranties 

• Asphalt paving and resurfacing 

• Subgrade preparation and compaction 

• Concrete flatwork, collars, and pads 

• Restoration, grading, and erosion control installations 

3. Basic Insurance 

Basic Insurance Coverage 

INSURANCE REQUIREMENTS 

Without limiting Contractor’s indemnification of County, and prior to commencement of Work, 
Contractor shall obtain, provide and maintain at its own expense during the term of this 
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Agreement, policies of insurance of the type and amounts described below and in a form 
satisfactory to County. 

General Liability Insurance, using a standard ISO CG 00 01 occurrence form, including 
premises, operations, products and completed operations, contractual liability with limits not less 
than $1,000,000. per occurrence, $2,000,000 General Aggregate and $2,000,000 Products–
Completed Operations Aggregate for bodily injury, personal injury, and property damage. 
Coverage shall include Employers Liability (stop gap). 
The Commercial General Liability Coverage shall include the following endorsements: 
The County, its Board, officers, agents and employees shall be included as Additional Insureds 
either by specific endorsement naming these parties or a blanket additional insured endorsement 
applicable “when required by written contract or agreement” 
Primary, Non-contributory endorsement, both in favor of the County, its Board, officers, agents 
and employees or a blanket waiver of subrogation endorsement applicable “when required by 
written contract or agreement”. 
The Commercial General Liability Coverage shall not include the following endorsements: 
i) Amendment of Contractual Liability 
ii) Total Pollution Exclusion 
iii) Cross Suits Liability Exclusion 

Automobile liability insurance. Contractor shall maintain automobile insurance at least as 
broad as Insurance Services Office form CA 00 01 covering bodily injury and property damage 
for all activities of the Contractor arising out of or in connection with Work to be performed 
under this Agreement, including coverage for any owned, hired, non-owned or rented vehicles, 
in an amount not less than $1,000,000 combined single limit for each accident. 

Umbrella or excess liability insurance. Contractor shall obtain and maintain an umbrella or 
excess liability insurance policy with limits of not less than $4,000,000 that will provide bodily 
injury, personal injury and property damage liability coverage at least as broad as the primary 
coverages set forth above, including commercial general liability and employer’s liability Such 
policy or policies shall include the following terms and conditions: 
• A drop down feature requiring the policy to respond in the event that any primary insurance 
that would otherwise have applied proves to be uncollectable in whole or in part for any reason; 
• Pay on behalf of wording as opposed to reimbursement; 
• Concurrency of effective dates with primary policies; and 
• Policies shall “follow form” to the underlying primary policies. 
• Insureds under primary policies shall also be insureds under the umbrella or excess policies. 

Workers’ compensation insurance. Contractor shall maintain Workers’ Compensation 
Insurance (Statutory Limits) and Employer’s Liability Insurance (with limits of at least 
$1,000,000) for Contractor ’s employees in accordance with the laws of the State of Washington. 
In addition, Contractor shall require each subcontractor to similarly maintain Workers’ 
Compensation Insurance and Employer’s Liability Insurance in accordance with the laws of the 
State of Washington for all of the subcontractor’s employees . 
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Contractor shall submit to County, along with the certificate of insurance, a Waiver of 
Subrogation endorsement in favor of County, its officers, agents, employees and volunteers. 

Pollution liability insurance. [If required] 

Builder’s risk insurance. Upon commencement of construction and with approval of County, 
Contractor shall obtain and maintain builder’s risk insurance as specified below. 
The named insureds shall be Contractor, all Subcontractors (excluding those solely responsible 
for design Work) of any tier, suppliers, and County and its officers, officials, employees, and 
agents. Contractor shall not be required to maintain property insurance for any portion of the 
Project following transfer of control thereof to County. 
Policy shall be provided for replacement value on an "all risk" basis. There shall be no 
coinsurance penalty provision in any such policy. Policy must include: (1) coverage for any 
ensuing loss from faulty workmanship, Nonconforming Work, omission or deficiency in design 
or specifications; (2) coverage against machinery accidents and operational testing; (3) coverage 
for removal of debris, and insuring the buildings, structures, machinery, equipment, materials, 
facilities, fixtures and all other properties constituting a part of the Project; (4) transit coverage, 
including ocean marine coverage (unless insured by the supplier), with sub-limits sufficient to 
insure the full replacement value of any key equipment item; and (5) coverage with sub-limits 
sufficient to insure the full replacement value of any property or equipment stored either on or 
off the Site. Such insurance shall be on a form acceptable to County to ensure adequacy of terms 
and sublimits. 

Proof of insurance. Contractor shall provide certificates of insurance to County as evidence of 
the insurance coverage required herein, along with a waiver of subrogation endorsement for 
workers’ compensation. Insurance certificates and endorsement must be approved by County 
prior to commencement of performance. Current certification of insurance shall be kept on file 
with County at all times during the term of this contract. County reserves the right to require 
complete, certified copies of all required insurance policies, at any time. 

Duration of coverage. Contractor shall procure and maintain for the duration of the contract 
insurance against claims for injuries to persons or damages to property, which may arise from or 
in connection with the performance of the Work hereunder by Contractor, his agents, 
representatives, employees or subcontractors. Contractor must maintain general liability and 
umbrella or excess liability insurance for as long as there is a statutory exposure to completed 
operations claims. County and its officers, officials, employees, and agents shall continue as 
additional insureds under such policies. 

County’s rights of enforcement. In the event any policy of insurance required under this 
Agreement does not comply with these requirements or is canceled and not replaced, County has 
the right but not the duty to obtain the insurance it deems necessary and any premium paid by 
County will be promptly reimbursed by Contractor or County will withhold amounts sufficient to 
pay premium from Contractor payments. In the alternative, County may cancel this Agreement. 

Acceptable insurers. All insurance policies shall be issued by an insurance company currently 
authorized by the Insurance Commissioner to transact business of insurance in the State of 
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Washington, with an assigned policyholders’ Rating of A- (or higher) and Financial Size 
Category Class VII (or larger) in accordance with the latest edition of Best’s Key Rating Guide, 
unless otherwise approved by the County. 

Waiver of subrogation. All insurance coverage maintained or procured pursuant to this 
agreement shall be endorsed to waive subrogation against County, its elected or appointed 
officers, agents, officials, employees and volunteers or shall specifically allow Contractor or 
others providing insurance evidence in compliance with these specifications to waive their right 
of recovery prior to a loss. Contractor hereby waives its own right of recovery against County, 
and shall require similar written express waivers and insurance clauses from each of its 
subconsultants. 

Enforcement of contract provisions (non estoppel). Contractor acknowledges and agrees that 
any actual or alleged failure on the part of the County to inform Contractor of non-compliance 
with any requirement imposes no additional obligations on the County nor does it waive any 
rights hereunder. 

Requirements not limiting. Requirements of specific coverage features or limits contained in 
this Section are not intended as a limitation on coverage, limits or other requirements, or a 
waiver of any coverage normally provided by any insurance. Specific reference to a given 
coverage feature is for purposes of clarification only as it pertains to a given issue and is not 
intended by any party or insured to be all inclusive, or to the exclusion of other coverage, or a 
waiver of any type. 

Notice of cancellation. Contractor agrees to oblige its insurance agent or broker and insurers to 
provide to County with a thirty (30) day notice of cancellation (except for nonpayment for which 
a ten (10) day notice is required) or nonrenewal of coverage for each required coverage. 

Additional insured status. General liability policies shall provide or be endorsed to provide that 
County and its officers, officials, employees, and agents shall be additional insureds under such 
policies. This provision shall also apply to any excess liability policies. 

County’s right to revise requirements. The County reserves the right at any time during the 
term of the contract to change the amounts and types of insurance required by giving the 
Contractor a ninety (90)-day advance written notice of such change. If such change results in 
substantial additional cost to the Contractor, the County and Contractor may renegotiate 
Contractor’s compensation. 

Self-insured retentions. Any self-insured retentions must be declared to and approved by 
County. County reserves the right to require that self-insured retentions be eliminated, lowered, 
or replaced by a deductible. Self-insurance will not be considered to comply with these 
specifications unless approved by County. 

Timely notice of claims. Contractor shall give County prompt and timely notice of claims made 
or suits instituted that arise out of or result from Contractor’s performance under this Agreement, 
and that involve or may involve coverage under any of the required liability policies. 
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Additional insurance. Contractor shall also procure and maintain, at its own cost and expense, 
any additional kinds of insurance, which in its own judgment may be necessary for its proper 
protection and prosecution of the Work. 

  

4. Special Conditions (County Funds) Capital 

4.1. Definitions 
The COUNTY is the recipient of CONTRACTOR'S services, and at all times acts through its 
Board of County Commissioners.  The Contracting Officer of the COUNTY will be the Capital 
Facilities Manager or his designee. 

4.2. Contractor Registration 
The CONTRACTOR agrees and covenants to furnish unto the COUNTY proper evidence that 
the CONTRACTOR has fully complied with the State Licensing Law. 

CONTRACTOR shall include its contractor's license number in the space provided for 
CONTRACTOR INFORMATION this Agreement. 

4.3. Non-Discrimination (Lewis County Funds) 
The CONTRACTOR should be aware that public funds are being used to assist in this 
project.  During the performance of this contract, the CONTRACTOR agrees as follows: 

1. The CONTRACTOR will not discriminate against any employee or applicant for 
employment because of race, creed, color, or national origin.  Such action shall include, 
but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship.  The 
CONTRACTOR agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the contracting officer setting 
forth the provisions of this non-discrimination clause. 

2. The CONTRACTOR will, in all solicitations or advertisements for employees placed 
by or on behalf of the CONTRACTOR, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, or national origin. 

3. The CONTRACTOR will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or understanding, 
notice to be provided by the agency contracting officer, advising the labor union or 
worker's representative of the contractor's commitments under Section 202 or 
Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice 
in a conspicuous place available to employees and applicants for employment. 
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4. The CONTRACTOR will comply with all provisions of Executive Order No. 11246 of 
September 24, 1965, and of the rules, regulations and relevant orders of the Secretary 
of Labor. 

5. The CONTRACTOR will furnish all information and reports required by Executive 
Order No. 11246 of September 24, 1965, and by the rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his books and 
records for purposes of investigation to ascertain compliance with such rules, 
regulations and orders 

6. In the event of the CONTRACTOR'S non-compliance with the non-discrimination 
clauses of this contract or with any such rules, regulations, or orders, this contract may 
be canceled, terminated or suspended in whole or in part and the contract may be 
declared ineligible for further government contracts in accordance with procedures 
authorized in Executive Order No. 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive Order No. 
11246 of September 24, 1 965, or by rule, regulation or order of the Secretary of Labor, 
or as otherwise provided by law. 

7. The CONTRACTOR will include the provisions of Paragraphs (1) through (7) in every 
sub-contract or purchase order unless exempted by rules, regulations or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of 
September 24, 1 965, so that such provisions will be binding upon each sub-contract or 
vendor.  The CONTRACTOR will take such action with respect to any sub-contract or 
purchase order as the contracting agency may direct as a means of enforcing such 
provisions, including sanctions for non-compliance: Provided, however, that in the 
event the CONTRACTOR becomes involved in, or is threatened with litigation with a 
sub-contractor or vendor as a result of such direction by the contracting agency, the 
CONTRACTOR may request the United States to enter into such litigation to protect 
the interest of the United States. 

4.4. Original Specifications 
It is hereby expressly agreed by and between the parties involved that in any matter, dispute, suit, 
or proceedings arising or in any way growing out of this contract in which it may be necessary to 
introduce into evidence the original of such specifications, that a printed copy thereof may be 
used in lieu thereof with like force and effect as though the original was produced. 

4.5. Eight Hour Law and Payment for Labor 
The CONTRACTOR agrees to comply with RCW chapter 49.28 providing that no laborer, 
workman or mechanic in the employ of the CONTRACTOR, sub-contractor, or other person doing 
or contracting to do the whole or any part of the work contemplated by this contract, shall be 
permitted or required to work more than eight (8) hours in any one calendar day, provided that, in 
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cases of extraordinary emergency, such danger to life or property, the hours of work may be 
extended, but in such cases the rate of pay for time employed in excess of eight (8) hours of each 
calendar day shall not be less than one and one-half times the rate allowed for this same amount 
of time during eight (8) hours' service.  Any work necessary to be performed after regular working 
hours, or Sunday or legal holidays shall be performed without additional expense to the COUNTY. 

Notwithstanding the above provisions, a CONTRACTOR may enter into an agreement approved 
by the employees in which the employees may work up to ten (10) hours in a calendar day for not 
more than four (4) calendar days in a week. 

CONTRACTOR further agrees that said contract is terminable in case the CONTRACTOR 
violates the provisions of such act. 

The CONTRACTOR, and sub-contractors shall further verify that: 

  

1. Contractor had not employed or retained any company or person (other than a full 
time bona fide employee working solely for the offeror) to solicit or receive this 
contract; and 

2. Contractor has not paid or agreed to pay any company or person (other than a full-
time bona .fide employee working solely for the offeror) any fee, commission, 
percentage, or brokerage fee contingent upon or resulting from the award of this 
contract; and 

3. Contractor has not been asked or otherwise coerced, whether expressed or implied, 
into contributing funds, for any purpose as a condition to doing business with the 
COUNTY. 
 
It is further agreed that in case any dispute arises as to what are the prevailing wages 
for the work of a similar nature and such dispute cannot be adjusted by the parties 
involved, the matter shall be referred for arbitration to the Director of the Department 
of Labor & Industries of the State and his decision therein shall be final, binding, and 
conclusive on all parties. 

4. To the extent applicable, the parties agree that this agreement and CONTRACTOR’S 
work does not create or imply a license agreement for the use of software, code, or a 
computer program.  CONTRACTOR agrees that COUNTY shall have the sole and 
exclusive ownership of all rights, title, and interest in all software, written code, 
computer programs created or written by CONTRACTOR and that COUNTY has the 
right of unlimited use of the software, code and programs, including reproduction, 
modification and sale.  CONTRACTOR denies any proprietary rights, including 
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copyrights, trademarks, trade secrets, or intellectual property rights, to any software, 
code or program. 

5. To the extent applicable, Contractor warrants that the computer code, software, or 
computer program installed by CONTRACTOR is not patented or 
copyrighted.  CONTRACTOR will defend and indemnify the COUNTY from any 
claim, cause or demand brought against the COUNTY based upon copyright or patent 
of the software, computer code, or computer program installed by CONTRACTOR. 

4.6. AMERICANS WITH DISABILITIES ACT (ADA) OF 1990, PUBLIC LAW 101-336, 
also referred to as the “ADA” 28 CFR Part 35 

The CONTRACTOR must comply with the ADA, which provides comprehensive civil rights 
protection to individuals with disabilities in the areas of employment, public accommodations, 
state and local government services, and telecommunications. 

4.7. AUDIT 
The CONTRACTOR shall maintain its records and accounts so as to facilitate audits and shall 
ensure that subcontractors also maintain auditable records. 

The CONTRACTOR shall include the above audit requirements in any subcontracts. 
In any case, the CONTRACTOR's records must be available for review. 

4.8. RECORDS MAINTENANCE 
The CONTRACTOR shall maintain books, records, documents, data and other evidence relating 
to this Grant and performance of the services described herein, including but not limited to 
accounting procedures and practices that sufficiently and properly reflect all direct and indirect 
costs of any nature expended in the performance of this Grant. 
CONTRACTOR shall retain such records for a period of six years following the date of final 
payment. At no additional cost, these records, including materials generated under the Grant, 
shall be subject at all reasonable times to inspection, review or audit by LEWIS COUNTY, 
personnel duly authorized by LEWIS COUNTY, the Office of the State Auditor, and federal and 
state officials so authorized by law, regulation or agreement. 
If any litigation, claim or audit is started before the expiration of the six (6) year period, the 
records shall be retained until all litigation, claims, or audit findings involving the records have 
been resolved. 
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5. Exhibits 

5.1. Exhibit A Scope of Work/Specifications 

Specifications/ Submitals 

PART 1 – GENERAL 

1.1 Summary 
This section specifies all administrative, product, testing, installation, and closeout submittals 
required for construction of the SWWF Site Preparation, Grading, Paving, and Stormwater 
Improvements Project. Requirements are derived from the contract drawings including C1.2–
C5.2 Storm General Notes, Construction Notes, Drainage Notes, Details, and Structure Tables. 

1.2 Related Documents 

• Sheet C1.2 Storm General Notes 

• Sheet C2.1–C2.2 Construction Notes and General Notes 

• Sheet C3.1–C3.2 Paving General Notes 

• Sheet C4.1–C4.3 Drainage General Notes 

• Sheet C5.1 ADA Catch Basin Frame and Grate and Trench Details. 

• Sheet C5.2 Stormwater Pump Details 

1.3 Submittal Schedule (Required) 
A contractor-prepared Submittal Schedule shall be submitted within 10 days of Notice to 
Proceed including: 

• Submittal ID 

• Specification/Sheet Reference 

• Required Date for Review 

• Expected Delivery to Site 

• Status and Revision History 

1.4 Quality Assurance Submittals (Required) 

• Contractor QA/QC Plan 

• Qualifications and certifications for survey crew (staking requirements) 

• Manufacturer certifications for pipe, structures, grates, and lift station components 

1.5 Photographic Documentation (Required) 
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• Pre-construction photos of existing utilities, structures, pavements 

• Progress photos during installation 

• Post-construction photos for closeout 

1.6 Work Plans (Required) 

• Pipe laying and jointing procedures 

• Traffic Control Plan per MUTCD 

• Field Verification Procedure for tie-in points 

• Erosion & Sediment Control Plan (TESC) 
 

PART 2 – PRODUCTS SUBMITTALS 

2.1 Storm Pipe & Fittings 
Submit product data and compliance certifications for every pipe type shown on plans: 

• ADS N-12 WT (12", 18", 24") 

• PVC (ASTM D3034, SCH 80 where applicable) 

• Concrete pipe (if used) 

• Insert-a-Tee or equal for watertight connections 

• All joint materials (ASTM F477, F3212, etc.) 

2.2 Catch Basins & ADA Grates 

• Type 1 and Type 2 Catch Basins 

• ADA-compliant frames/grates (Sheet C5.1) 

• 48" CB structures, rims, inverts (must match Structure Table) 

2.3 Precast Structures & Manholes 

• Precast base, barrels, tops 

• Locking lids (WSDOT Plan B-30.20-04) 

• Manhole risers, sealing methods 

• Water-tight joint certificates 
 

PART 3 – EXECUTION SUBMITTALS 

3.1 Field Verification Submittals 
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• 48-hour advance notification for exposing tie-in points 

• Photographs and sketches of exposed conditions 

3.2 Staking Submittals 

• Survey staking plan 

• Vertical control based on 1988 USGS datum 

• City verification records 

3.3 Erosion Control Submittals 

• TESC Plan 

• Inlet protection layout per WSDOT I-40.20-00 

• BMP product sheets 

3.4 Testing Submittals 

• CCTV reports (post-construction) 

• High-velocity cleaning logs (hydrant flushing prohibited) 

• Storm line pressure test results (Division 7) 

• Manhole water-tightness tests 

3.5 Closeout Submittals 

• Photo documentation 

• Final testing reports 

• Warranty statements 

• Final Submittal Log 

• As-built record drawings (PDF markups OK per your choice) 

---------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------
-- 

Concrete Removal 

Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets C2.1–
C2.2 as “Concrete Excavation Incl. Haul.” The Contractor shall sawcut, break, remove, load, 
haul, and dispose of up to 250 cubic yards of existing concrete slab as shown on the plans, 
while protecting all utilities and existing features. Work includes utility locates, erosion control, 
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traffic control, slab breaking/removal, subgrade cleaning, disposal compliance, and final grading 
to support follow-on paving/grading and storm system work. 

Concrete Removal (Required) 

A. Description 
Removal of existing concrete pavement, sidewalks, pads, or foundations shown on Sheets 
C2.1–C2.2 as “Concrete Excavation Incl. Haul.” 

B. Submittals 
• Removal and disposal plan 
• Identification of disposal facility (must be a permitted site) 
• Means and methods for breaking/removal to protect adjacent utilities and improvements 
• Dust and noise control plan 
• Proposed equipment list (especially if near buildings, utilities, or event areas) 

C. Execution Requirements 
• Sawcut edges clean and straight where concrete removal meets pavements to remain 
• Protect adjacent pavements, structures, utilities, and drainage assets 
• Remove entire slab thickness unless otherwise directed 
• Remove all debris and fine material; no buried concrete allowed 
• Backfill removed areas per grading plan with approved material 
• Provide temporary surfacing if removal occurs before July 31 or affects public/event 
paths 

D. Disposal Requirements 
• Haul concrete to a permitted waste or recycling facility 
• Submit weight tickets if required by owner 

---------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------
---- 

Storm Drainage Removal & Installation 

General 

This work includes the removal, abandonment, and installation of all storm drainage components 
shown on the Site Prep, Grading, Paving, and Drainage Plans (Sheets C1.2–C5.2). Work shall 
conform to: 

• City of Centralia Standards. 

• WSDOT/APWA Standard Specifications for Road, Bridge, and Municipal Construction. 

• MUTCD for all traffic control. 
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• All Storm General Notes, Construction Notes, General Notes, and Drainage Notes shown 
on the plans. 

 

2. Pre-Construction Requirements 2.1 Utility Locates 

• Contact 811 and obtain utility locates minimum 48 hours before excavation. 

• Hand-expose utilities in conflict areas. 

2.2 Staking 

• Contractor shall stake all storm lines and structures for grade and alignment using the 
1988 USGS datum. 

• Staking must be inspected by the City before construction begins. 

2.3 Protection of Existing Facilities 

Contractor shall protect the following throughout the project, per plan notes: 

• Existing water spigots/fountains 

• Power, poles, cabinets 

• Luminaires 

• Existing drainage structures 

• Fire hydrants 

• Gas valves 

• All other utilities unless otherwise noted 

2.4 Erosion & Sediment Control 

• Install all required BMPs, including inlet protection per WSDOT I-40.20-00. 

• Provide inlet protection at all existing and proposed structures and 200' downstream 
as required by notes. 

• Maintain BMPs for the duration of the project. 

• Remove temporary erosion controls at project completion. 

2.5 Traffic Control 

• Provide a MUTCD-compliant Traffic Control Plan where construction impacts public or 
internal fairgrounds circulation. 

 

3. Storm System Removal Work 3.1 Removal of Existing Components 
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Remove or abandon the following per the Demo Plans: 

• Existing drainage structures 

• Existing storm piping where indicated 

• Existing drainage basins or inlets 

• Existing culvert (as noted) 

3.2 Specific Removal Note (Culvert) 

• Remove existing culvert and replace with 80 LF of 24” ADS N-12 pipe, matching 
existing inverts. 

• Restore roadway surface “in kind”. 

3.3 Field Verifications 

• Where called out, expose existing connection points for inspection. 

• Provide 48-hour notice to City for review before connecting. 

3.4 Debris & Disposal 

• Remove all debris from demolition. 

• Keep existing structures clean. 

• Hydrant flushing is not allowed for line cleaning. 
 

4. Storm System Installation Work 4.1 Pipe Installation 

Install new storm pipe as indicated on Drainage Plans, including: 

• ADS N-12 watertight HDPE in sizes 12”, 18”, and 24”, at slopes specified on the 
plans. 

• Bedding, backfill, and compaction to meet paving requirements and support future loads. 

4.2 Structures 

Install all structures shown, including: 

• Catch Basin Type 1 

• Catch Basin Type 2 (including 48” diameter where called out) 

• Manholes 

• ADA grates per Standard Detail (Sheet C5.1) 
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• Frames, grates, risers, locking lids where required 

Set all structure rims and invert elevations to the values listed in the Structure Table (Sheet 
C4.2). 

4.3 Connections 

• Connect to existing storm structures as shown. 

• Use watertight 8” ADS Insert-a-Tee or equivalent where called out. 

• Install WSDOT B-30.20-04 Solid Locking Lids where required. 
 

5. Testing & Inspection 5.1 Cleaning 

• High-velocity clean all storm lines before testing and acceptance. 

• Hydrant flushing is not acceptable. 

5.2 Pressure Testing 

• Pressure test storm lines per Division 7 of WSDOT/APWA. 

5.3 Televised Inspection 

• TV inspect all new storm mains immediately after cleaning and prior to acceptance. 

• Acceptance is based on City review and approval of TV inspection videos. 

5.4 Manhole Water Testing 

• Perform water tightness tests on all manholes. 
 

6. Backfill & Surface Restoration 

• Backfill all trenches and structure areas to the compaction requirements shown or implied 
in grading/paving plans. 

• Bring surfaces to match existing grades per Paving Plans C3.1–C3.2. 

• Restore asphalt and concrete in disturbed areas according to plan details. 
 

7. Cleanup & Completion 

• Remove all temporary erosion controls as directed. 

• Remove debris, surplus materials, and equipment. 

• Leave the site in clean and safe condition. 
 

8. Required Contractor Submittals 
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• Submittal Log and Schedule 

• Traffic Control Plan (MUTCD) 

• TESC Plan including inlet protection 

• Product data for: 

o ADS N-12 pipe 

o Catch basins, lids, frames, ADA grates 

o Manholes and precast structures 

o Insert-a-Tee (8” or approved equal) 

o Pump station components (if applicable) 

• Utility locate documentation 

• Field verification notices (48 hours) 

• Photo documentation (pre-, during-, post-construction) 

• Testing reports (cleaning, pressure test, TV inspection, manhole tests) 

• As-built information with final pipe lengths and structure elevations 

 
 

---------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------
---- 

Paving & Resurfacing (Per Prints Provided) 

1. General 

The work includes all labor, materials, equipment, and incidental items necessary to prepare 
subgrade, place new asphalt pavement, match existing grades at buildings, and ensure 
proper drainage alignment as shown in the prints provided. 

All work shall conform to the governing agency’s standard specifications for paving, grading, 
materials, compaction, and workmanship. 
 

2. Coordination with Drainage and Site Features 

• Coordinate paving elevations with all existing and newly installed drainage structures, 
ensuring finished pavement directs runoff to catch basins without ponding. 
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• Ensure all underground utilities and stormwater improvements are completed, tested, 
and accepted before paving. 

• Maintain inlet protection throughout the paving operation and remove temporary erosion 
controls upon completion. 

 

3. Subgrade Preparation 

• Perform paving only after the roadway subgrade has been compacted to applicable 
municipal/WSDOT/APWA standards. 

• Shape and grade subgrade to the contours shown on the prints, ensuring building tie-ins 
are smooth and free of tripping hazards. 

• Remove unsuitable materials as encountered and replace with approved structural fill. 

• Confirm drainage structures are set to the correct rim elevations prior to paving. 
 

4. Surface Preparation 

• Sawcut edges as needed to ensure clean, flush transitions to buildings, concrete 
surfaces, and existing pavements. 

• Sweep, clean, and prepare all paving areas to receive tack coat. 

• Protect all utilities, structures, and site features adjacent to paving. 
 

5. Asphalt Paving 

• Furnish and install hot-mix asphalt (HMA) per applicable municipal/WSDOT/APWA 
specifications. 

• Apply tack coat to all vertical and horizontal contact surfaces prior to placement. 

• Place HMA to the thicknesses, slopes, and limits indicated on the prints provided. 

• Compact asphalt using appropriate rollers to achieve required density and finish. 

• Construct joints cleanly, tightly, and in a staggered pattern where possible. 
 

6. Alignment with Buildings & Drains 

• Match new pavement edges to existing building grades as indicated on the prints. 

• Ensure the finished surface provides positive drainage to all stormwater inlets. 

• Adjust minor grade variations as necessary to prevent ponding and ensure smooth 
transitions at building entrances, concrete edges, and utility features. 
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7. Testing & Acceptance 

• Provide compaction testing for subgrade, base, and asphalt as required by 
municipal/WSDOT/APWA standards. 

• Address any deficiencies before acceptance. 

• Conduct final surface checks for drainage flow, smoothness, and proper tie-ins to existing 
surfaces. 

 

8. Restoration & Cleanup 

• Restore any disturbed surfaces in and around paving areas. 

• Remove temporary erosion control devices and inlet protection as directed. 

• Leave the site clean, with all structures, utilities, and adjacent surfaces undamaged. 
 

9. Required Contractor Submittals 

• Paving work plan and schedule 

• Traffic control plan (if required) 

• Temporary erosion and sediment control plan 

• Asphalt mix design and material certifications 

• Compaction test results (subgrade, base, and HMA) 

• Pre-and post-construction photos 

• As-built information for any grade adjustments affecting drainage flow 

---------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------
---- 

Event Coordination, Fair Operations Protection and Work Window 
Requirements. 

The Contractor shall plan, schedule, and execute all construction activities in a manner that 
avoids adverse impacts to the Southwest Washington Fair or any other scheduled events 
occurring on the fairgrounds. Work sequencing shall ensure that public-facing areas remain safe, 
accessible, and visually acceptable during all event periods. 

To meet this requirement, the following conditions apply: 

1. Fixed Construction Window 
• The earliest allowable date for active on-site work is June 8. 
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• All work within the Midway area and other event-sensitive zones must be fully completed 
or appropriately mitigated no later than July 31. 
• After July 31, no construction activity may impact, restrict, or impair fair operations, vendor 
access, pedestrian flow, parking, or any scheduled events occurring before, during, or 
immediately after the fair. 

2. Midway Priority Work Zone 
The Contractor shall prioritize work in the Midway and primary circulation corridors to ensure 
these areas achieve either: 
• Full completion by July 31, or 
• Temporary restoration to a condition that is safe, accessible, ADA-compliant, and visually 
acceptable for event use. 

3. Event-Ready Temporary Mitigation 
Where permanent improvements cannot be completed by July 31, the Contractor shall install 
temporary surfacing or protection such as: 
• Compacted gravel 
• Temporary asphalt 
• Steel plating 
• Approved ADA-compliant temporary walk surfaces 
Such measures must eliminate hazards and prevent disruption to event activities. 

4. No Open Excavations During Events 
All excavations within public or event-accessible areas must be backfilled, secured, plated, or 
otherwise rendered safe before July 31 and prior to any scheduled events thereafter. 

5. Coordination With Owner 
• The Contractor shall coordinate closely with the Owner to obtain the event calendar and any 
blackout or restricted construction dates. 
• Weekly schedule updates must clearly indicate progress within the Midway and any work 
scheduled near operationally sensitive areas. 

6. Pre-Event Site Restoration Requirement 
At least 48 hours before any fair-related activity or scheduled event, the Contractor shall ensure: 
• All materials, spoils, and equipment are removed from public-use areas. 
• All temporary mitigation is in place and functioning. 
• All pedestrian and vehicle access routes are clean and safe. 

5.2. Exhibit B 
Compensation 
Compensation will be made in the amount of $978,800.00, plus Washington State sales tax. 
Progress payments may be made at the County’s discretion and only upon the County’s approval 
of the Contractor’s invoices, to the extent that those invoices reflect the completion of project 
milestones. Milestones are defined as significant components of the project for which tangible 
deliverables of material value have been received by the County. 
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Prevailing Wage Requirements for Payment 
In accordance with RCW 39.12.040, the Contractor and all subcontractors must file a Statement 
of Intent to Pay Prevailing Wages with the Washington State Department of Labor & Industries 
(L&I). This Statement of Intent must be filed as soon as possible after contract award and must 
be approved by L&I before any payment can be made, including progress payments. 

Each Statement of Intent must list: 

A. The contractor’s registration certificate number; and 

B. The prevailing wage rate for each classification of worker entitled to prevailing wages 
under RCW 39.12.020, along with the estimated number of workers in each 
classification. 

A copy of each approved Statement of Intent must be posted at the job site in a location readily 
visible to workers. 

Before any payment is made, including progress payments, the County must have: 
• An approved Statement of Intent on file for the Contractor and each subcontractor, and 
• A payment application from the Contractor affirming that prevailing wages have been paid in 
accordance with the approved Intent(s). 
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5.3. Warranty 
1. Warranty Period 

Contractor shall warrant all work, materials, and workmanship for a period of one (1) year 
from the date of Substantial Completion or as otherwise stated in the contract documents. 

This includes: 

• Storm drainage pipe, fittings, structures, and manholes 

• Catch basins, grates, lids, frames 

• Asphalt paving and resurfacing 

• Subgrade preparation and compaction 

• Concrete flatwork, collars, and pads 

• Restoration, grading, and erosion control installations 

6. Contractors Info 

Name of Firm  ______Midway Underground 
LLC___   ___________________________________   

Address     _____980 Jackson Hwy S __________________________________________ 

City __Toledo_______________  State ___WA___ Zip Code _______98591________ 

Telephone ____360864-8810_____________        FAX  ___________________ 

E-mail address:  ___perry@midwayundergroundllc.com___________________   

State of Washington Contractor's License No.   ____MIDWAUL840PQ _____________  

UBI#______604-028-536 ____________________________________ 

Federal Tax ID #  ______81-3620072 ________________________ 

UEI# _______MDX8JF1S4T25___________________________________   

   

mailto:____perry@midwayundergroundllc.com__________
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