

Bunker Creek Road HMA Project - CRP 2209
January 16, 2025

Lakeside Industries
 PO Box 636
 Centralia, WA 98531
 PH# 360-736-2847
 UB# 601-106-847


Miles Resources, LLC
 400 Valley Ave NE
 Puyallup, WA 98372
 PH# 253-383-3585
 UB# 602-870-349

Granite Construction
 3200 113th Ave SW
 Olympia WA 98512
 PH# 425-551-3138
 UB# 402-023-082

Puget Paving & Construction LLC
 26th Ave S
 WA 98499
 Lakewood
 10910
 PH# 253-474-5616
 UB# 600-403-309

ITEM NO.	ITEM DESCRIPTION	PLAN QUANTITY	\$309,936.00	\$368,100.00	\$371,262.50	\$385,865.00	Engineer's Estimate
1	Mobilization	1 L.S.	\$30,000.00	\$19,100.00	\$37,000.00	\$50,000.00	\$462,487.50
2	Adjust Manhole	2 Each	\$900.00	\$2,070.00	\$600.00	\$1,000.00	\$50,000.00
3	Shoulder Finishing	0.75 Mile	\$13,760.00	\$17,800.00	\$8,300.00	\$12,000.00	\$1,500.00
4	HMA CL. 3/8 In. PG 58H-22 Fiber Reinforced	1,175 Ton	\$127.00	\$149,225.00	\$175.00	\$13,350.00	\$15,000.00
5	HMA for Approach CL. 3/8 In. PG 58H-22 Fiber Reinforced	150 Ton	\$190.00	\$28,500.00	\$235.00	\$205,625.00	\$175.00
6	Beam Guardrail Type 31 Non-flared Terminal	2 Each	\$4,700.00	\$9,400.00	\$4,000.00	\$6,500.00	\$275.00
7	Beam Guardrail Type 31	1,325 L.F.	\$40.00	\$53,000.00	\$38.00	\$50,350.00	\$13,000.00
8	Temporary Pavement Marking - Short Duration	2,825 L.F.	\$0.28	\$791.00	\$0.25	\$706.25	\$1.50
9	Project Temporary Traffic Control	1 L.S.	\$21,500.00	\$17,200.00	\$35,000.00	\$27,500.00	\$35,000.00
10	Mailbox Support Type 1	7 Each	\$400.00	\$2,800.00	\$750.00	\$5,250.00	\$1,400.00
11	Mailbox Support Type 2	1 Each	\$500.00	\$1,500.00	\$1,300.00	\$300.00	\$2,000.00
12	Trimming and Cleanup	1 L.S.	\$1,800.00	\$6,200.00	\$2,400.00	\$1,000.00	\$5,000.00
13	SPCC Plan	1 L.S.	\$300.00	\$70.00	\$500.00	\$300.00	\$3,000.00

I certify that I have reviewed the above bid tabs as presented for unbalanced bids and reasonable costs and recommend approval.

County Engineer Approval 

Date 1/23/25