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ADDENDUM NO. 1
March 25, 2025

Attention All Bidders and Plan Holders:

King Road Bridge Scour MP 12.26 Project
Project Federal Aid Project No. BHOS-2021(071)

F.A. Contract No. TA-7259
CRP 2159M

Contract Plan Set
1. On page 5, Construction Notes 1 and 2 is revised to read as follows:

Construction Geotextile for Separation shall be as shown on Plan sheet 7 and read Construction
Geotextile for Ditch Lining.

Contract Special Provisions (Appendix A)

Replace Federal Wage rates with the attached new Federal Wage Determination Modification 2.

All'bidders will be required to furnish evidence of the receipt of this addendum. This

addendum will be incorporated in and made a part of the contract when awarded, and when
formally executed.

END OF
ADDENDUM NO. 1

Wesley R. Anderson, P.E.
Assistant County Engineer
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INTRODUCTION

(LCPW GSP)

The following Special Provisions are made a part of this contract and supersede any conflicting provisions
of the 2025 Standard Specifications for Road, Bridge, and Municipal Construction.

The said Standard Specifications thereto, the WSDOT Standard Plans, and WSDOT Construction Manual,
together with the Special Provisions and the attached plans hereinafter contained, covering all work
specified under this contract are incorporated and hereby made a part of this contract. The Special
Provisions hereinafter contained shall supersede any conflicting provisions of the Standard Specifications
thereto, the WSDOT Standard Plans, and WSDOT Construction Manual.

Special Provisions types are differentiated as follows:

(date) General Special Provision
(LCPW GSP) Lewis County General Special Provision
(FHrRE) Notes a revision to a General Special Provision
and also notes a Project Specific Special Provision.
(APWA GSP) Ametican Public Works Association General Special Provision

General Special Provisions are similar to Standard Specifications in that they typically apply to many
projects. Usually, the only difference from one project to another is the inclusion of variable project data,
inserted as a “fill-in”.

Project Specific Special Provisions normally appear only in the contract for which they were developed.

35

36

37

38
39
40
41
42
43
44

45

he-fellewingparagraph pertaining to the Standard Specifications shail obtain and be made a part of this
contract:

Wherever the word “State” or “Contracting Agency” is used it shall mean Lewis County; that
wherever the words “Secretary (Secretary of Transportation)” are used they shall mean Lewis
County Engineer; that wherever the words “State Treasuret” are used they shall mean Lewis
County Treasurer; that wherever the words “State Auditor” are used they shall mean Lewis County
Auditor; that wherever the words “Motor Vehicle Fund” are used they shall mean Lewis County
Road Fund.

SPECIAL PROVISIONS
DIVISION 1 GENERAL REQUIREMENTS
1-01, DESCRIPTION OF WORK
(March 13, 1995)
This contract provides for the improvement of *** King Road MP 12.26 Bridge Scour Repair by performing
temporary BMPs, stream diversion, structure excavation, concrete slope protection (precast concrete

units), streambed gravel, hydroseeding *** and other work, all in accordance with the attached Contract
Plans, these Contract Provisions, and the Standard Specifications.

1-01.3 Definitions

King Road MP 12.26 Bridge Scour Repair 1
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CRP 2159M




t (January 19, 2022 APWA GSP)
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Delete the heading Completion Dates and the three paragraphs that follow it, and
replace them with the following:

Dates

Bid Opening Date

The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date )

The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work. :

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date ; ' o
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date : v

The day the Engineer determines the Contracting Agency has full and unrestricted use and
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic
disruptions will be rare and brief, and only minor incidental work, replacement of temporary -
substitute facilities, plant establishment periods, or correction of repair remains for the Physical
Completion of the total Contract.

Physical Completion Date ‘

The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this
date. ' '

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required by the
Contract and required by law must be furnished by the Contractor before establishment of this
date. ,

Final Acceptance Date :

The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications or WSDOT General Special Provisions, to the terms
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”,
“Sgcretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to

read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or
the context reasonably indicates otherwise: ' ' : -

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency desighated
location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting
Agency form(s) by which final payment is authorized, and final completion and acceptance granted.
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Federal Aid Project No. BHOS-2021(071)
CRP 2159M




w

@ N o u

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which
may, at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid Proposal,
from which the Contracting Agency may make a choice between different methods or material of
construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s)
are required by the Contract Documents, which may be a combination of a Payment Bond and a
Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the Work
must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successtul Bidder signifying the Contracting

39

40
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52
53

Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing and
directing the Contractor to proceed with the Work and establishing the date on which the Contract
time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.

1-02, BID PROCEDURES AND CONDITIONS

1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum qualifications of

RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works

project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:
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Information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids
(Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no cost as
detailed below:

To Prime Conti'actor No. of Sets | Basis of Distribution
Reduced plans (11" x 17") 2 Furnished automatically
v upon award._
Contract Provisions 2 Furnished automatically
upon award.
Large plans (e.g., 22" x 1 Furnished only upon
34") request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated
in the Call for Bids, at the Contractor’s own expense.

1-02.6 Preparation of Proposal
(November 25, 2024 APWA Option B)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price must
equal or exceed the minimum amount stated.

Delete the last two paragraphs, and replace them with the following:

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance
form, provided by the Contracting Agency. Failure to return this certification as part of the Bid
Proposal package will make this Bid Nonresponsive and ineligible for Award. A Contractor
Certification of Wage Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice president
(or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name and signed by a partner.

A bid by a joint venture shall be executed in the joint venture name and signed by a member of the
joint venture.

(September 3, 2024)
Bidder Questionnaire _
The Bidder shall submit with their Bid a completed Bidder Questionnaire form (WSDOT Form #272-
022). This shall be filled out for each firm who submitted a bid or quote in attempt to participate in the
project whether they were successful or not and include the following information:

1. Firm name;

2. Firm address including ZIP code;
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3. Firm’s status as a DBE or non-DBE;

4. Race and gender information for the firm’s majority owner;

5. NAICS code applicable to each scope of work the firm sought to perform in its bid;

6. Age of the firm; and

7. The annual gross receipts of the firm. The Bidder may obtain this information by asking each
firm to indicate into what gross receipts bracket they fit (less than $1 million; $1-3 million; $3-
6 million; $6-10 million; etc.) rather than requesting an exact figure from the firm.

Failure to return this completed form as part of the Bid Proposal package will cause this Bid to be

considered irregular in accordance with Section 1-02.13. A copy of this form is included in the Proposal
Forms.

(November 20, 2023)
The fourth and fifth paragraphs of Section 1-02.6 are deleted.

1-02.9 Delivery of Proposal
(July 8, 2024 APWA GSP, Option A)

Delete this section and replace it with the following:

General

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in
the Bid Documents, to ensure proper handling and delivery.

To be considered responsive on a FHWA-funded project,'the Bidder may be required to submit the
following items, as required by Section 1-02.6:

e DBE Utilization Certification (WSDOT 272-056)

e DBE Written Confirmation Document (WSDOT 422-031) from each DBE firm listed on the
Bidder's completed DBE Utilization Certification

e Good Faith Effort (GFE) Documentation (if applicable)

e DBE Bid Item Breakdown (WSDOT 272-054)

Proposals that are received as required will be publicly opened and read as specified in Section 1-
02.12. The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals or received in a location other than that
specified in the Call for Bids. The Contracting Agency will not open or consider any “Supplemental
Information” (Written Confirmations Documents, or GFE Documentation) that is received after the time
specified, or received in a location other than that specified in the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency
so that Proposals cannot be received at the office designated for receipt of bids as specified in Section
1-02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time
of day specified in the solicitation on the first work day on which the normal work processes of the
Contracting Agency resume.

Supplemental bid information submitted after the Proposal submittal but within 48 hours of the time
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specified for receipt of Proposals, shall be submitted in a sealed envelope labeled the same as for the
Proposal, with “Supplemental Information” added.

DBE Utilization Certification (WSDOT Form 272-056)

The DBE Utilization Certification shall be received at the same location and no later than the time
required for delivery of the Proposal. The Contracting Agency will not open or consider any Proposal
when the DBE Utilization Certification is received after the time specified for receipt of Proposals or
received in a location other than that specified for receipt of Proposals. The DBE Utilization Certification
may be submitted in the same envelope as the Bid deposit.
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" DBE Written Confirmation Document (WSDOT Form 422-031) and/or GFE Documentation, (if

12 applicable)

13 The DBE Written Confirmation Documents and/or GFE Documentation are not required to be submitted
14 with the Proposal. The DBE Written Confirmation Document(s) and/or GFE Documentation (if
15 applicable) shall be received either with the Bid Proposal or as a Supplement to the Bid. Written
16 Confirmation and/or GFE Documentation shall be received no later than 48 hours (not including
17 Saturdays, Sundays and Holidays) after the time for delivery of the Proposal. To be considered
18 responsive, Bidders shall submit a Written Confirmation Document from each DBE firm listed on the
19 Bidder's completed DBE Ultilization Certification and/or the GFE Documentation as required by Section
20 1-02.6.

21

2 DBE Bid Item Breakdown Form (WSDOT Form 272-054)

23 The DBE Bid Item Breakdown shall be received either with the Bid Proposal or as a Supplement to the
2 Bid. The documents shall be received no later than 48 hours (not including Saturdays, Sundays and
2 Holidays) after the time for delivery of the Proposal. To be considered responsive, Bidders shall submit
2 a completed DBE Bid Item Breakdown, however, the Contractor may correct minor errors to the DBE
2 Bid Item Breakdown for a period up to five calendar days after bid opening (not including Saturdays,
28 Sundays and Holidays). DBE Bid Item Breakdowns that are still incorrect after the correction period
29 will be determined to be non-responsive.

30

a1 The DBE Bid Item Breakdown will not be included as part of the executed Contract.

32

13 (******)

s Section 1-02.12 is supplemented with the following:

35

3 Date and Time of Bid Opening
a7 The Board of County Commissioners of Lewis County or designee, will open sealed proposals and
38 publicly read them aloud at or after 12:15 p.m. on Thursday, April 3, 2025, at the Lewis County
3 Courthouse, Chehalis, Washington, for the King Road MP 12.26 Bridge Scour Repair- CRP
40 2159M, F.A. Project No. BHOS-2021(071).
41
4 SEALED BIDS MUST BE DELIVERED BY OR BEFORE
2 12:15 P.M. on Thursday, April 3, 2025
44 (Bids submitted after 12:15 PM will not be considered for this project.)
45
4 Delivery and Marking of Sealed Bid Proposals
a7 Bids must be submitted electronically through the procurement portal
48 at https://procurement.opengov.com/portal/lewiscountywa or sealed bids must be delivered to the
49 Clerk of the Board of Lewis County Commissioners (351 N.W. North Street, Room 210, CMS-01,
50 Chehalis, Washington 98532), no later than 12:15 pm on Thursday, April 3, 2025, and be in
51 accordance with the plans, specifications, and other contract documents available through the
52 procurement portal. Sealed bids must be in an envelope clearly marked: “SEALED BID FOR THE
53 KING ROAD MP 12.26 BRIDGE SCOUR REPAIR - CRP 2159M, F.A. PROJECT NO. BHOS-
54 2021(071)”, TO BE OPENED ON OR AFTER 12:15 P.M. ON APRIL 3, 2025.
55
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1-02.13 Irregular Proposals
(September 3, 2024 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;
b. The Bidder adds provisions reserving the right to reject or accept the Award, or enter into
the Contract;

10 G A price per unit cannot be determined from the Bid Proposal;
1 d. The Proposal form is not properly executed;
12 e. The Bidder fails to submit or properly complete a subcontractor list (WSDOT Form 271-
13 015), if applicable, as required in Section 1-02.6;
14 f. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise
15 Certification (WSDOT Form 272-056), if applicable, as required in Section 1-02.6;
16 g. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from each DBE
17 firm listed on the Bidder’s completed DBE Utilization Certification that they are in
18 agreement with the bidder’s DBE participation commitment, if applicable, as required in
19 Section 1-02.6, or if the written confirmation that is submitted fails to meet the
20 requirements of the Special Provisions;
21 h. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required
22 in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a
23 Good Faith Effort to meet the Condition of Award in accordance with Section 1-07.11;
2 i. The Bidder fails to submit a DBE Bid ltem Breakdown (WSDOT Form 272-054), if
2 applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to
2 meet the requirements of the Special Provisions;
27 . The Bidder fails to submit the Bidder Questionnaire (DOT Form 272-022), if applicable as
28 required by Section 1-02.6, or if the documentation that is submitted fails to meet the
29 requirements of the Special Provisions; or
20 K. The Bid Proposal does not constitute a definite and unqualified offer to meet the material

terms of the Bid invitation.

2. A Proposal may be considered irregular and may be rejected if:

a.
b.

—

g.

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;

The authorized Proposal Form furnished by the Contracting Agency is not used or is
altered;

The completed Proposal form contains unauthorized additions, deletions, alternate Bids,
or conditions;

Receipt of Addenda is not acknowledged;

A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or

If Proposal form entries are not made in ink.

1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.

King Road MP 12.26 Bridge Scour Repair 7
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The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria
in RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to
request documentation as needed from the Bidder and third parties concerning the Bidder’s
compliance with the mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this
determination, it may appeal the determination within two (2) business days of the Contracting
Agency’s determination by presenting its appeal and any additional information to the Contracting
Agency The Contracting Agency will consider the appeal and any additional information before
issuing its final determination. If the final determination affirms that the Bidder is hot responsible, the
Contracting Agency will not execute a contract with any other Bidder until at least two business days
after the Bidder determmed to be hot responsible has received the Contractmg Agency s final
determma’uon

1-02.15 Pre Award Information
(December 30, 2022 APWA GSP)

Rewse this section to read:

Before awardmg any contract, the Contractmg Agency may require one or more of these items or

actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composmon and manufacture of any or all materials to be
used,

2. Samples of these materials for quality and fitness tests, ‘

3. A progress schedule (m a form the Contracting Agency requires) showmg the order of and time
required for the various phases of the work,

4. A breakdown of costs assigned to any bid ltem

Attendance at a conference with the Engineer or representatives of the Engineer,

6. Obtain, and furnish a copy of, a business license to do business in the city or county where the
work is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is the
lowest responsible bldder

o

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.3 Execution of Contract
(July 8, 2024 APWA GSP Option B)

This section is supplemented with the following: .
No later than 5 calendar days after the Award date (not including Saturdays, Sundays and Holidays),
the successful Bidder shall provide DBE Trucking Credit Form(s) (WSDOT Form 272-058) when
trucking appears on the DBE Utilization Certificate (WSDOT Form 272:056). The DBE Trucking
Credit Form shall document how the DBE Trucking firm will be able to perform the scope of work
subcontracted to them.

Trucking forms will be returned for correction. Trucking Credit Form(s) will not be included as part of
the executed Contract. :

King Road MP 12.26 Bridge Scour Repair 8
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DBE Trucking Credit Forms shall be submitted in one of the following ways:
1. By E-mail $$ PWContractAdmin@lewiscountywa.gov $$ or

2. By Mailto:  $$ Lewis County Public Works
57 W. Main Str.
Chehalis, WA 98532-2626 $$

3. By SEN/ASS

1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. The bond may be a combined payment and performance bond: or be separate payment
and performance bonds. In the case of separate payment and performance bonds, each shall be for
the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington published by the
Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and conditions

36

37

38

39

40

41

42

43
44

45

46

47

48

49

50

under the Contract, including but not limited to the duty and obligation to indemnify, defend, and__

protect the Contracting Agency against all losses and claims related directly or indirectly from any

failure:

a. Ofthe Contractor (or any of the employees, subcontractors, or lower tier subcontractors of the
Contractor) to faithfully perform and comply with all contract obligations, conditions, and
duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any
other person who provides supplies or provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under
titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor or
partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice
president, unless accompanied by written proof of the authority of the individual signing the
bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such
effect signed by the president or vice president).

1-03.7 Judicial Review
(December 30, 2022 APWA GSP)

Revise this section to read:
All decision made by the Contracting Agency regarding the Award and execution of the Contract or Bid

rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law.
Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting
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Adgency headquarters is located. provided that where an action is asserted against a county, RCW
36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF WORK

1-04.4 Changes
(January 19, 2022 APWA GSP)

The first two sentences of the last paragraph of Section 1-04.4 are deleted.

1-05 CONTROL OF WORK

1-05.1(2) Requests for Information (RFl)
(November 4, 2024) o

The fourth paragraph of Section 1-05.1(2) is revised to read:
The Contractor may submit a RFI for one of the following reasons:

1. The Contractor believes there is information missing from the Contract Documents
(Missing Information).

o The Contractor believes a clarification of one or mote of the Contract requirements is
necessary (Clarification).

3. The Contractor needs to substitute a material that provides an equal or better level of
performance as the one specified in the Contract (RFC - 12 Material Substitution).
Requests shall indicate the location(s), quantity, and shall describe how the material
provides an equal or better level of performance as the material originally specified.

4. The Contractor requests a change to the Contract requirements for a reason other than
one listed in items 1-3 of this Section (RFC - Other). To be considered, the request must
not meet the requirements of a Value Engineering Change Proposal. To be considered,
the request shall qualify as a Minor Change in accordance with Section 1-04.4(1) and
shall describe how the change is beneficial to the project. . -

1-05.7 Removal Of Defective and Unauthorized Work
(October 1, 2005 APWA GSP) _

Supplement th‘is section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written
notice from the Engineer, or fails to perform any part of the work required by the Contract Documents,
the Engineer may correct and remedy such work as may be identified in the written notice, with
Contracting Agency forces or by such other means as the Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an
emergency situation, the Engineer may have the defective and unauthorized work corrected
immediately, have the rejected work removed and replaced, or have work the Contractor refuses to
perform completed by using Contracting Agency or other forces. An emergency situation is any
situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or
might cause serious risk of loss or damage to the public.
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Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by
the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the
Contractor. Such direct and indirect costs shall include in particular, but without limitation,
compensation for additional professional services required, and costs for repair and replacement of
work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s
unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights provided by
this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s
right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s
failure to perform the work as required. '

1-05.11 Final Inspection

Delete this section and replace it with the following:

. 1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify
the Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s
request shall list the specific items of work that remain to be completed in order to reach physical
completion. The Engineer will schedule an inspection of the work with the Contractor to determine
the status of completion. The Engineer may also establish the Substantial Completion Date
unilaterally. '

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial
Completion Date. If, after this inspection the Engineer does not consider the work substantially
complete and ready for its intended use, the Engineer will, by written notice, so notify the Contractor
giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichevet is applicable,
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer
with a revised schedule indicating when the Contractor expects to reach substantial and physical
completion of the work. '

The above process shall be repeated until the Engineer establishes the Substantial Completion Date
and the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date
When the Contractor considers the work physically complete and ready for final inspection, the

Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer
will set a date for final inspection. The Engineer and the Contractor will then make a final inspection
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and the Engineer will notify the Contractor in writing of all particulars in which the final inspection
reveals the work incomplete or unacceptable. The Contractor shall immediately take such corrective
measures as are necessary to remedy the listed deficiencies. Corrective work shall be pursued
vigorously, diligently, and without interruption until physical completion of the listed deficiencies. This
process will continue until the Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps
are necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance
of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting
Agency, in writing, of the date upon which the work was considered physically complete: That date
shall constitute the Physical Completion Date of the contract, but shall not imply acceptance of the
work or that all the obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and
operable system. Therefore when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or -
other similar work it may be desirable for the Engineer to have the Contractor operate and test the
work for a period of time after final inspection but prior to the physical completion date. Whenever
items of work are listed in the Contract Provisions for operational testing they shall be fully tested
under operating conditions for the time petiod specified to ensure their acceptability prior to the
Physical Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, matetials, or equipment which prove faulty, or that are not in first class operating
condition. Equipment, electrical controls, meters, or other devices and equipment to be tested during
this period shall be tested under the observation of the Engineer, so that the Engineer may determine
their suitability for the purpose for which they were installed. The Physical Completion Date cannot
be established until testing and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, matetial, supplies, and everything else needed to successfully
complete operational testing, shall be included in the unit contract prices related to the system being
tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s

guaranties or warranties furnished under the terms of the contract.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP) '

Delete the sixth and seventh paragraphs of this section.
1-05.14 Cooperation With Other Contractors

Section 1-05.14 is supplemented with the following:
(March 13, 1995) ‘

Other Contracts Or Other Work :
It is anticipated that the following work adjacent to or within the limits of this project will be performed
by others during the course of this project and will require coordination of the work:
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$$ Utilities and/or Utility Contractors. The contractor’s attention is directed to Section 1-07.17 these
Special Provisions. Utility companies will be moving their poles, power lines, communication lines
and/or water lines in coordination with the Contractor. $$

1-05.15 Method of Serving Notices
(January 4, 2024 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be served and directed to the Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be written in paper format, hand delivered or sent via certified mail delivery service
with return receipt requested to the Engineer's office. Electronic copies such as e-mails or
electronically delivered copies of correspondence will not constitute such notice and will not
comply with the requirements of the Contract.

1-06, CONTROL OF MATERIAL

Section 1-06 is supplemented with the following:

Build America/Buy America

(November 4, 2024)
General Requirements

fmraccordance withr Buy America Preferences for Infrastructure Projects requirements contained in 23
CFR 635.410, 2 CFR 184, and Division G, Title IX - Build America, Buy America Act (BABA), of Public
Law 117-58 (Infrastructure Investment and Jobs Act), the following materials must be American-made:

1.

All steel and iron used in the project are produced in the United States. This means all
manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States.

All manufactured products used in the project are produced in the United States. This means
the manufactured product was manufactured in the United States, and the cost of the
components of the manufactured product that are mined, produced, or manufactured in the
United States is greater than 55 percent of the total cost of all components of the
manufactured product, unless another standard for determining the minimum amount of
domestic content of the manufactured product has been established under applicable law or
regulation.

All construction materials are manufactured in the United States. This means that all
manufacturing processes for the construction material occurred in the United States.

An article, material, or supply will be classified in one of three categories: 1) Steel and Iron, 2)
Manufactured Product or 3) Construction Material. Only a single category will apply to an item and be
subject to the requirements of the BABA requirements of that category. Some contract items are
composed of multiple parts that may fall into different categories. Individual components will be
categorized as a construction material, manufactured product, or steel and iron based on their
composition when they arrive at the staging area or work site. When steel or iron are a component of
a manufactured product or construction material, the steel and iron components will be subject to
“Steel and Iron Requirements” of this Specification.

King Road MP 12.26 Bridge Scour Repair 13
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Definitions

1. Construction Material: Defined as any article, material, or supply brought to the construction site
for incorporation into the final product. Construction materials include an article, material, or
supply that is or consists primarily of:

a. Non-ferrous metals including all manufacturing processes, from initial smelting or melting
through final shaping, coating, and assembly;

b. Plastic and polymer-based products including all manufacturing processes, from initial
combination of constituent plastic or polymer-based inputs, ot, where applicable, constituent
composite materials, until the item is in its final form);

c. Gilass including all manufacturing processes, from initial batching and melting of raw
mateljials through annealing, cooling, and cutting); '

d. Fiber optic cable (includes drop cable) including all mahufact'urin'g'vpro:_Cess:es, from initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, (fiber optic cable
also includes the standards for glass and optical fiber); .

e. Optical fiber including all manufacturing processes, from the initial preform fabrication stage,
though the completion of the draw;

f.  Lumber including all manufacturing processes, from initial debarkihg throUgh tfeatmen_t and
planing; :

g. Drywall including all manufacturing processes, from initial blendi‘ng of mined or synthetic
gypsum plaster and additives through cutting and drying of sandwiched panels; or

h. Engineered wood including all manufacturing processes from the initial combination of
constituent materials until the wood product is in its final form.

Construction Materials do not include items of primarily iron or steel; manufactured products;
cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate
binding agents or additives. .

If a Construction Material is not manufactured in the United States it shall be considered a Foreign
Construction Material. : : :

2. Manufactured Product: A Manufactured product includes any item produced as a result of the
manufacturing process. ltems that should be treated as a manufactured product (rather than a
construction material) are: 1) items that consist of two or more of the listed construction materials
that have been combined together through a manufacturing process, and 2) items that include at
least one of the listed construction materials as defined above, combined with a material that is
not listed through a manufacturing process.

3. Manufactured in the United States: A construction material will be considered as manufactured
in the United States if all manufacturing processes have occurred in the United States.

4. Structural Steel: Defined as all structural steel products included in the project.

5. United States: To further define the coverage, a domestic product is a manufactured steel
construction material that was produced in one of the 50 states, the District of Columbia, Puerto
Rico, or in the territories and possessions of the United States.
King Road MP 12.26 Bridge Scour Repair 14
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Steel and Iron Requirements

Major quantities of steel and iron construction materials that are permanently incorporated into the
project shall consist of American-made materials only. BABA requirements do not apply to temporary
steel or iron items, e.g., temporary sheet piling, temporary bridges, steel scaffolding and falsework.

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the foreign
material used does not exceed one-tenth of one percent of the total contract cost or $2,500.00,
whichever is greater. ' :

American-made material is defined as material having all manufacturing processes occurting
domestically.

If domestically produced steel billets or iron ingots are exported outside of the area of coverage, as
defined above, for any manufacturing process then the resulting product does not conform to the
BABA requirements. Additionally, products manufactured domestically from foreign source steel billets
or iron ingots do not conform to the BABA requirements because the initial melting and mixing of alloys
to create the material occurred in a foreign country. '

Manufacturing begins with the initial melting and mixing and continues through the coating stage. Any
process which modifies the chemical content, the physical size or shape, or the final finish is
considered a manufacturing process. The processes include rolling, extruding, machining, bending,
grinding, drilling, welding, and coating. The action of applying a coating to steel or iron is deemed a
manufacturing process. Coating includes epoxy coating, galvanizing, aluminizing, painting, and any
other coating that protects or enhances the value of steel or iron. Any process from the original

reduction-from-ore-to-the-finished-product-constitutes = manufacturing process for iron.

Due to a nationwide waiver, BABA requirements do not apply to raw materials (iron ore and alloys),
scrap (recycled steel or iron), and pig iron ore processed, pelletized, and reduced iron ore.

The following are considered to be steel manufacturing processes:

1. Production of steel by any of the following processes:

a. Open hearth furnace.

b. Basic oxygen.

c. Electric furnace.

d. Direct reduction.
2. Rolling, heat treating, and any other similar processing.
3. Fabrication of the products:

a. Spinning wire into cable or strand..

b. Corrugating and rolling into culverts.

¢. Shop fabrication.
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A certification of materials origin will be required for all items comprised of, or containing, steel or iron
construction materials prior to such items being incorporated into the permanent work. The Contractor
will not receive payment until the certification is received by the Engineer. The certification shall be on
WSDOT Form 350-109 provided by the Engineer, or such other form the Contractor chooses, provided
it contains the same information as WSDOT Form 350-109.

Manufactured Products

Due to a nationwide waiver, BABA requirements do not apply to manufactured products.
Manufactured products that contain steel and iron, regardless of a nationwide waiver, will follow “Steel
and Iron Requirements” of this Specification.

Construction Material Requirements

A Contractor provided certification of materials origin will be required before each progress estimate
or payment. The Contractor will not receive payment until the certification is received by the Engineer.
The Contractor shall certify that all construction materials installed during the current progress
estimate period meets the Build Ametica, Buy America Act. The certification shall be on WSDOT Form
350-111 provided by the Engineer, or such other form ‘the Contractor chooses, provided it contains
the same information as WSDOT Form 350-111. '

Waiver for De Minimis Costs . : LT : :

Minor amounts of Foreign Construction Materials may be utilized in this project, provided that the total
cost of the Foreign Construction Materials does not exceed $1,000,000 and does not exceed 5 percent
of the total applicable material costs calculated as follows:

Total cost of Fbreign Construction Materials

0.05
Total applicable material costs <00

The total applicable material costs shall be the sum of the costs all Construction Materials, all Steel
and Iron, and all Manufactured Products. Total applicable material costs does not include the cost of
cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding
agents or additives. ’

Steel and iron materials shall follow the “Steel and Iron Requirements” of this Specification.

1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of the
project. Approval of such material use shall be as detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were
utilized in the construction of the project for each of the items listed in Section 9-03.21. The report
shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and
other recycled materials (e.g. utilization of on-site material and aggregates from concrete returned to
the supplier). The Contractor’s report shall be provided on DOT form 350-075 Recycled Materials
Reporting.

1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
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(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington Industrial
Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well-known place at the project site, all
articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and
make known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s
care, persons, including employees, who may have been injured on the project site. Employees should
not be permitted to work on the project site before the Contractor has established and made known
procedures for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper
maintenance, use, or operation. The Contractor shall be solely and completely responsible for the
conditions of the project site, including safety for all persons and property in the performance of the
work. This requirement shall apply continuously, and not be limited to normal working hours. The
required or implied duty of the Engineer to conduct construction review of the Contractor’s performance
does not, and shall not, be intended to include review and adequacy of the Contractor’s safety
measures in, on, or near the project site.

N
©

1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales tax.
Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact
the Washington State Department of Revenue for answers to questions in this area. The Contracting
Agency will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.
In some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of
Revenue a certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The
Contracting Agency may deduct from its payments to the Contractor any amount the Contractor may
owe the Washington State Department of Revenue, whether the amount owed relates to this contract
or not. Any amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc.,
which are owned by a municipal corporation, or political subdivision of the state, or by the United
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States, and which are used primarily for foot or vehicular traffic. This includes storm or combined
sewer systems within and included as a part of the street or road drainage system and power lines
when such are part of the roadway lighting system. For work performed in such cases, the
Contractor shall include Washington State Retail Sales Taxes in the various unit bid item prices, or
other coniract amounts, including those that the Contractor pays on the purchase of the materials,
equipment, or supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAG 458-20-170, and its related rules, apply to the constructing and repairing of new or existing
buildings, or other structures, upon real property. This includes, but is not limited to, the construction
of streets, roads, highways, etc., owned by the state of Washington; water mains and their
appurtenances; sanitary sewers and sewage disposal systems unless such sewers and disposal

. systems are within, and a part of, a street or road drainage system; telephone, telegraph, electrical

power-distribution lines, or other conduits or lines in or above streets or roads, unless such power
lines become a part of a street or road lighting system; and installing or attaching of any article of

“tangible personal property in or to real property, whether or not such personal property becomes a

part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail
sales tax on the full contract ptice. The Contracting Agency will automatically add this sales tax to
each payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax
in the unit bid item prices, or in any other contract amount subject to Rule 170, with the following
exception. : : -

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable
supplies not integrated into the project. Such sales taxes shall be included in the unit bid item prices

or in any other contract amount.
1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly
for professional or other services (as defined in Washington State Department of Revenue Rules 138
and 244).

1-07.5 Environmental Regulations
Section 1-07.5 is supplemented with the following:

(September 20, 2010)

Environmental Commitments

The following Provisions summarize the requitements, in addition to those required elsewhere in the
Contract, imposed upon the Contracting Agency by the various documents referenced in the Special
Provisions Permits and Licenses. Throughout the work, the Contractor shall comply with the
following requirements: :

(April 1,2019) - : ,

The Contractor shall notify the Engineer a minimum of ***7*** calendar days prior to commencing
any work in sensitive areas, mitigation areas, and wetland buffers. Installation of construction
fencing is excluded from this notice requirement.

(April 1, 2019)
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No ***staging™* is allowed within ***50*** feet of ***surface waters or wetlands***. No
**refueling™* is allowed within ***200*** feet of ***surface waters or wetlands***.

(August 3, 2009)

Payment

All costs to comply with this special provision for the environmental commitments and requirements
are incidental to the contract and are the responsibility of the Contractor. The Contractor shall include
all related costs in the associated bid prices of the contract.

© o N R W N e

1-07.5(2) State Departments of Fish and Wildlife
Section 1-07.5(2) is supplemented with the following:

“ 4 s
S « )

13 (April 2,2018)

14 The following Provisions summarize the requirements, in addition to those required elsewhere in the

15 Contract, imposed upon the Contracting Agency by the Washington State Department of Fish and

16 Wildlife. Throughout the work, the Contractor shall comply with the following requirements:

17

18 (April 2, 2018)

19 ~ The Contractor may begin Work below the Ordinary High Water Line on ***August 1*** and must

20 complete all Work by ***August 31***.

21

22 kkkkkk

23 It is anticipated that the HPA will have the aforementioned in-water work window as well as the

24 following provision. Work may be conducted from July 15 to July 31 provided that visual

25 obsetvations are made twice daily to monitor for congregations of juvenile and adult anadromous
_ae—~—h~f~ish—in-t—heare-a—ir—nmed»iately«upstr—eamﬂﬂd-downstreamﬂf—the—iso-latedwork—areaﬁu-ring*this

27 time. In the event that groups of juveniles salmonids are waiting near the upstream end of the

28 isolated work area during this time the County Environmental Planner must be contacted to notify

29 the WDFW Habitat Biologist that fish will be moved downstream of the work area.

30

31 (April 2, 2018)

3 All costs to comply with this special provision are incidental to the Contract and are the responsibility

3 of the Contractor. The Contractor shall include all related costs in the associated bid prices of the

3 Contract.

35

36

w7 1-07.5(5) U.S. Army Corps of Engineers

»  Section 1-07.5(5) is supplemented with the following:

39

40 (April 2, 2018)

«+  The following Provisions summarize the requirements, in addition to those required elsewhere in the
«2  Contract, imposed upon the Contracting Agency by the U.S. Army Corps of Engineers. Throughout the
s work, the Contractor shall comply with the following requirements:

4 (February 25, 2013)
45 Temporary fills at ***Sta 52+52 and 54+56*** must be removed within ***75** calendar days of
a6 beginning placement of these fills. This time petiod may be extended with approval from the
a7 Engineer. Requests to extend must be received a minimum of 45 days prior to the expiration of
a8 number of days listed above, since the extension is subject to concurrence by the U.S. Army Corps
49 of Engineers. :
50
51 (February 25, 2013)
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Temporary structures and dewatering of areas under the jurisdiction of the U.S. Army Corps of
Engineers must maintain normal downstream flows and prevent upstream and downstream
flooding to the maximum extent practicable.

(April 2, 2018) 7
All costs to comply with this special provision are incidental to the Contract and are the responsibility
of the Contractor. The Contractor shall include all related costs in the associated bid prices of the

Contract.

1-07.6 Permits and Licenses
Section 1-07.6 is supplemented with the following:

LE

(January 2, 2018) _

The Contracting Agency has obtained the below-listed permit(s) for this project. A copy of the permit(s)
is attached as an appendix for informational purposes. Copies of these permits, including a copy of
the Transfer of Coverage form, when applicable, are required to be onsite at all times.

Contact with the permitting agencies, concerning the below-listed permit(s), shall be made through
the Engineer with the exception of when the Construction Stormwater General Permit coverage is
transferred to the Contractor, direct communication with the Department of Ecology is allowed. The
Contractor shall be responsible for obtaining Ecology’s approval for any Work requiring additional
approvals (e.g. Request for Chemical Treatment Form). The Contractor shall obtain additional permits
as necessary. All costs to obtain and comply with additional permits shall be included in the applicable
Bid items for the Work involved. o - o

" [ National Environmenta
Act (NEPA) — Documented
Categorical Exclusion

Federal Highway

| Administration BHOS-2021(071)

U.S. Army Corps of

Engineers NWS“2025"1 61

Section 404 Nationwide Permit
Section 401 Water Quality

Departmeht of Ecolbgy NWS-2025-161

Certification

Hydraulic Project Approval Washington Department TBD

(HPA) of Fish and Wildlife

State Environmental Policy Act BZ"\‘;SOC‘)‘:;‘;‘%’ (ci%rgg;’”'ty SEP25-0002
Floodplain Development LCCD FD25-00004
Fill and Grade Permit LCCD (G25-00002

The contractor shéll ensure that all permit conditions _h,ave' heen fead, understood and Will be

complied with. The Project Environmental Review Form must be signed by the contractor to
document this.

As the aforementioned permits have yet to be acquired for this project an environmental commitments

spreadsheet is provided in Appendix E which lists the anticipated best management practices,
conservation measures, conditions, and provisions anticipated to be required. i

1-07.8 High-Visibility Apparel

The third and fourth paragraphs of Section 1-07.8 are revised to read
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(November 4, 2024)
High-visibility garments shall always be the outermost garments worn in a manner to ensure 360
degrees of uninterrupted background and retroreflective material encircling the torso.

High-visibility garments shall be Iébeled as, and in a condition compliant with the ANSI/ISEA 107-
2015 publication entitled “American National Standard for High-Visibility Safety Apparel and
Accessories,” or equivalent revisions.

1-07.8(1) Traffic Control Personnel
Section 1-07.8(1) is revised to read:

(November 4, 2024) B
All personnel performing the Work described in Section 1-10 (including traffic control supervisors,
flaggers, and others petforming traffic control labor of any kind) shall comply with the following:

1. During daylight hours with clear visibility, workers shall wear a high-visibility ANSI/ISEA 107
Type R Class 2 or 3 garment with background material that are fluorescent yellow-green,
fluorescent orange-red, or fluorescent red in color; and a high visibility hardhat that is white,
yellow, yellow-green, orange, or red in color; and

2. During hours of darkness (% hour before sunset to % hour after sunrise) or other low-visibility
conditions (snow, fog, etc.), workers shall wear a high visibility ANSI/ISEA 107 Type R Class 2
or 3 garment with background material that are fluorescent yellow-green, fluorescent orange-
red, or fluorescent red in color; a high-visibility lower garment meeting ANSI/ISEA 107 Class E,

and-a-high-visibility-hardhat marked with at Teast 12 square inches of retroreflective material
applied to provide 360 degrees of visibility.

1-07.9 Wages

General v
Section 1-07.9(1) is supplemented with the following:

(January 6, 2025)
The Federal wage rates incorporated in this contract have been established by the Secretary of Labor
under United States Department of Labor General Decision No. WA20250001.

The State rates incorporated in this contract are applicable to all construction activities associated with
this contract.

1-07.9(5)A Required Documents
(July 8, 2024 APWA GSP)

This section is revised to read as follows:

All Statements of Intent to Pay Prevailing Wages, Affidavits of Wages Paid and Certified Payrolls,
including a signed Statement of Compliance for Federal-aid projects, shall be submitted to the Engineer
and to the State L&l online Prevailing Wage Intent & Affidavit (PWIA) system. When apprenticeship is
a requirement of the contract, include in PWIA all apprentices.

1-07.11 Requirements For Nondiscrimination
Section 1-07.11 is supplemented with the following:
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(October 3, 2022)
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

1.

The Contractor's attention is called to the Equal Opportunity Clause and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications set forth herein.

2. The goals and timetables for minority and female participation set by the Office of Federal
Contract Compliance Programs, expressed in percentage terms for the Contractor's aggregate
work force in each construction craft and in each trade on all construction work in the covered
area, are as follows:

Women - Statewide
Timetable ' - Goal
Until further notice ~ - 6.9%
Minorities - by Standard Metropolitan Statistical Area (SMSA)
Spokane, WA:
SMSA Counties:
Spokane, WA 2.8
WA Spokane.
Non-SMSA Counties ' 3.0
' WA Adams: WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln, WA
Pend Oreille; WA Stevens; WA Whitman.
Richland, WA
SMSA Counties:
Richland Kennewick, WA 5.4
WA Benton; WA Franklin.
Non-SMSA Counties ' 3.6
WA Walla Walla.
Yakima, WA:
SMSA Counties:
Yakima, WA 9.7
' WA Yakima.
Non-SMSA Counties 7.2
WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.
Seattle, WA:
SMSA Counties: ‘
Seattle Everett, WA 7.2
WA King; WA Snohomish.
Tacoma, WA 6.2
WA Pierce. h -
Non-SMSA Counties 6.1
WA Clallam: WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA Lewis;
WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA Whatcom.
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Portland, OR:

-SMSA Counties:
Portland, OR-WA 4.5
WA Clark.
Non-SMSA Counties 3.8

WA Cowlitz; WA Klickitat: WA Skamania; WA Wahkiakum.

These goals are applicable to each nonexempt Contractor’s total on-site construction workforce,
regardless of whether or not part of that workforce is performing work on a Federal, or federally
assisted project, contract, or subcontract until further notice. Compliance with these goals and
time tables is enforced by the Office of Federal Contract compliance Programs.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, in each construction craft and in each trade, and the
Contractor shall make a good faith effort to employ minorities and women evenly on each of its
projects. The transfer of minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor's goal shall be a violation
of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with
the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Office of Federal Contract Compliance
Programs (OFCCP) within 10 working days of award of any construction subcontract in excess

4,

of-$16,000-ormorethatare Federally funded, at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone number
of the subcontractor; employer identification number of the subcontractor; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the contract is to be performed. The notification shall be sent to:

U.S. Department of Labor

Office of Federal Contract Compliance Programs Pacific Region
Attn: Regional Director

San Francisco Federal Building

90 — 7" Street, Suite 18-300

San Francisco, CA 94103(415) 625-7800 Phone

(415) 625-7799 Fax

As used in this Notice, and in the contract resulting from this solicitation, the Covered Area is as
designated herein.

Standard Federal Equal Emplovment Opportunity Construction Contract Specifications (Executive

Order 11246)

1.

As used in these specifications:

a. Covered Area means the geographical area described in the solicitation from which this
contract resulted;

b. Director means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority:
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c. Employer IdentificationNumber means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941;

d. Minority includes:
(1) Black, a person having origins in any of the Black Racial Groups of Africa.

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of Mexican,
Puerto Rican, Cuban, Central American, South Ametican, or other Spanish
origin.

(3) Asian or Pacific Islander, a person having origins in any of the original peoples
- of the Pagific rim or the Pacific Islands, the Hawaiian Islands and Samoa.

(4) American Indian orAlaskan Native, a person having origins in any of the
original peoples of North-America, and who maintain cultural identification
through tribal affiliation or community recognition. ’

Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in- excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable goals
for minority and female participation and which is set forth in the solicitations from which this
contract resulted. '

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by
the U.S. Department of Labor in the covered area either individually or through an association,
its affirmative action obligations on alt work in the Plan area (including goals and timetables) shall

" be in accordance with that Plan for those trades which have unions ‘participating in the Plan.

6.

Contractors must be able to demonstrate their participation in and compliarice with the provisions
of any such Hometown Plani. -Each Contractor of subcontractor participating in an approved Plan
is individually required to comply with its obligations under the EEO clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has employees.. The
overall good faith performance by other Contractors or subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's or subcontractor's failure to take good
faith effort to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs
7a through 7p of this Special Provision. The goals set forth in the solicitation from which this
contract resulted are expressed as percentages of the total hours of employment and training of
minority and female utilization the Contractor should reasohably-be able to achieve in-each
construction trade in which it has employees in the covered area. Covered construction
contractors performing construction work in geographical areas where they do not have a Federal
or federally assisted construction contract shall apply the minority and female goals established
for the geographical area where the work is being performed. The Contractor is expected to
make substantially uniform progress in meeting its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or women
shall excuse the Contractor's obligations under these specifications, Executive Order 11246, or
the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting
the goals, such apprentices and trainees must be employed by the Contractor during the training
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period, and the Contractor must have made a commitment to employ the apprentices and trainees
at the completion of their training, subject to the availability of employment opportunities.
Trainees must be trained pursuant to training programs approved by the U.S. Department of
Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity.
The evaluation of the Contractor's compliance with these specifications shall be based upon its
effort to achieve maximum results from its action. The Contractor shall document these efforts
fully, and shall implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned
to work. The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention
‘to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain a record of the organizations' responses. -

c. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a

recruitment source-or-community organization-and-of what-action-was takenwithrespect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this shall be documented in the file with the reason therefor, along
with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's
efforts to meet its obligations.

e. Develop on-the-job training opportunity and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the U.S. Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under 7b
above.

f.  Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in
meeting its EEO obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.;
by specific review of the policy with all management personnel and with all minority and
female employees at least once a year; and by posting the company EEO policy on
bulletin boards accessible to all employees at each location where construction work is
performed.
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g. Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEQ policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written to minotity, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing
the openlngs screening procedures and tests to be used in the selectlon process.

j.  Encourage present minority and female employees to recrurt other minority persons and
women and where reasonable, provide after school, summer and vacation employment
to minority and female youth both on the site and in other areas of a Contractor's work
force. :

k. Validate all tests and other selection requrrements where there is an obligation to do so
under 41 CFR Part 60-3. :

. Conduct, at least annually, an inventory and evaluation of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure- that the EEO policy and the
Contractor's obligations under these specifications are bemg carrled out.

n. Ensure that all facilities and company activities are nonsegregated except that separate
or single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance
under the Contractor's EEQ policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one
' or more of their affirmative action obligations (7a through 7p). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the
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10.

11.

12.

Contractor is a member and participant, may be asserted as fulfilling any one or more of the
obligations under 7a through 7p of this Special Provision provided that the Contractor actively
participates in the group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensure that the concrete benefits of the
program are reflected in the Contractor's minority and female work-force participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access to
documentation which demonstrate the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take affirmative
action for all minority groups, both male and female, and all women, both minority and non-
minority. Consequently, the Contractor may be in violation of the Executive Order if a particular
group is employed in substantially disparate manner (for example, even though the Contractor
has achieved its goals for women generally, the Contractor may be in violation of the Executive
Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, colo, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications

13.

14.

15.

and of the Equal Opportunity Clause, including suspensions, ferminations and cancellations of
existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as
amended, and its implementing regulations by the Office of Federal Contract Compliance
Programs. Any Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of
this Special Provision, so as to achieve maximum results from its efforts to ensure equal
employment opportunity. If the Contractor fails to comply with the requirements of the Executive
Order, the implementing regulations, or these specifications, the Director shall proceed in
accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to
ensure that the company EEO policy is being carried out, to submit reports relating to the
provisions hereof as may be required by the government and to keep records. Records shall at
least include, for each employee, their name, address, telephone numbers, construction trade,
union affiliation if any, employee identification number when assigned, social security number,
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in
status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. ‘Records shall be maintained in an easily understandable and retrievable form:
however, to the degree that existing records satisfy this requirement, the Contractors will not be
required to maintain separate records. '

Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring
of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and
the Community Development Block Grant Program).
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16. Additional assistance for Federal Construction Contractors on contracts administered by

Washington State Department of Transportation or by Local Agencies may be found at:

Washington State Dept. of Transportation

Office of Equal Opportunity

PO Box 47314

310 Maple Park Ave. SE

Olympia WA

98504-7314

Ph: 360-705-7090

Fax: 360-705-6801
http://www.wsdot.wa.gov/equalopportunity/default.htm

(October 1, 2020 APWA GSP, Option A)

Supplement this section with the following:

Disadvantaged Business Enterprise Participation

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT’s official
interpretations (i.e., Questions & Answers) apply to this Contract. As such, the requirements of this
Contract are to make affirmative efforts to solicit DBEs, provide information on who submitted a Bid
or quote and to report DBE participation monthly as described elsewhere in these Contract Provisions.
No preference will be included in the evaluation of Bids/Proposals, no minimum level of DBE
participation shall be required as a Condition of Award and Bids/Proposals may not be rejected or
considered non-responsive on that basis.

DBE Abbreviations and Definitions

Broker — A business firm that provides a bona fide service, such as professional, technical,
consultant or managetial services and assistance in the procurement of essential personnel,
facilities, equipment, materials, or supplies required for the performance of the Contract, or,
persons/companies who arrange or expedite transactions.

Certified Business Description — Specific descriptions of work the DBE is certified to
perform, as identified in the Certified Firm Directory, under the Vendor Information page.

Certified Firm Directory — A database of all Minority, Women, and Disadvantaged Business
Enterprises. The on-line Directory is available to Contractors for their use in identifying and
soliciting interest from DBE firms. The database is located under the Firm Certification
section of the Diversity Management and Compliance System web page at:
https://omwbe.diversitycompliance.com.

Commercially Useful Function (CUF)

49 CFR 26.55(c)(1) defines commercially useful function as: “A DBE performs a
commercially useful function when it is responsible for execution of the work of the contract
and is carrying out its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must also be responsible,
with respect to materials and supplies used on the contract, for negotiating price, determining
quality and quantity, ordering the material, and installing (where applicable) and paying for
the material itself. To determine whether a DBE is performing a commercially useful function,
you must evaluate the amount of work subcontracted, industry practices, whether the amount
the firm is to be paid under the contract is commensurate with the work it is actually
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performing and the DBE credit claimed for its performance of the work, and other relevant
factors.”

Contract — For this Special Provision only, this definition supplements Section 1-01.3. 49
CFR 26.5 defines contract as: “... a legally binding relationship obligating a seller to furnish
supplies or services (including, but not limited to, construction and professional services) and
the buyer to pay for them. For purposes of this part, a lease is considered to be a contract.”

Disadvantaged Business Enterpriée (DBE) — A business firm certified by the Washington
State Office of Minority and Women'’s Business Enterprises, as meeting the criteria outlined
in 49 CFR 26 regarding DBE certification.

Force Account Work — Work measured and paid in accordance with Section 1-09.6.

Manufacturer (DBE) — A DBE firm that operates or maintains a factory or establishment that
produces on the premises the materials, supplies, articles, or equipment required under the
Contract. A DBE Manufacturer shall produce finished goods or products from raw or
unfinished material or purchase and substantially alters goods and materials to make them
suitable for construction use before reselling them.

Regular Dealer (DBE) — A DBE firm that owns, operates, or maintains a store, warehouse,
or other establishment in which the materials or supplies required for the performance of a
Contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. To be a Regular Dealer, the DBE firm must be an established regular business
that engages in as its principal business and in its own name the purchase and sale of the

products-inquestion. A-Regutar Dealerin such items as steel; cement, gravel, stone, and
petroleum products need not own, operate or maintain a place of business if it both owns
and operates distribution equipment for the products. Any supplementing of regular dealers’
own distribution equipment shall be by long-term formal lease agresments and not on an ad-
hoc basis. Brokers, packagers, manufacturers’ representatives, or other persons who
arrange or expedite transactions shall not be regarded as Regular Dealers within the
meaning of this definition.

DBE Goals
No DBE goals have been assigned as part of this Contract.

Affirmative Efforts to Solicit DBE Participation

The Contractor shall not discriminate on the grounds of race, color, sex, national origin, age, or
disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. DBE firms shall have an equal opportunity to compete for subcontracts in
which the Contractor enters into pursuant to this Contract.

Contractors are encouraged to:

1. Advertise opportunities for Subcontractors or suppliers in a timely and reasonably
designed manner to provide notice of the opportunity to DBEs capable of performing the
Work. All advertisements should include a Contract Provision encouraging participation
by DBE firms. This may be accomplished through general advertisements (e.g.
newspapers, journals, etc.) or by soliciting Bids/Proposals directly from DBEs.

2. Establish delivery schedules that encourage partibipation by DBEs and other small
businesses.
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3. Participate with a DBE as a joint venture.

DBE Eligibility/Selection of DBEs for Réporting Purposes Only
Contractor may take credit for DBEs utilized on this Contract only if the firm is certified for the
Work being performed, and the firm performs a commercially useful function (CUF).

Absent a mandatory goal, all DBE participation that is attained on this project will be considered
as “race neutral” participation and shall be reported as such.

Crediting DBE Participation ’ :
All DBE Subcontractors shall be certified before the subcontract on which they are participating is
executed.

Be advised that although a firm is listed in the directory, there are cases where the listed firm is in
a temporary suspension status. The Contractor shall review the OMWBE Suspended DBE Firms
list. A DBE firm that is included on this list may not enter into new contracts that count towards
participation. - : :

DBE participation is only credited upon payment to the DBE.
The following are some definitions of what may be counted as DBE participation.

DBE Prime Contractor - - : »

Only take credit for that portion of the total dollar value of the Contract equal to the distinct, clearly
defined portion of the Work that the DBE Prime Contractor performs with its own forces and is
certified to perform.

DBE Subcontractor

Only take credit for that portion of the total dollar value of the subcontract equal to the distinct,
clearly defined portion of the Work that the DBE performs with its own forces. The value of work
performed by the DBE includes the cost of supplies and materials purchased by the DBE and
equipment leased by the DBE, for its work on the contract. Supplies, materials or equipment
obtained by a DBE that are not utilized or incorporated in the contract work by the DBE will not be
eligible for DBE credit.

The supplies, materials, and equipment purchased or leased from the Contractor or its affiliate,
including any Contractor’s resources available to DBE subcontractors at no cost, shall not be

credited. : :

DBE credit will not be given in instances where the equipment lease includes the operator. The
DBE is expected to operate the equipment used in-the performance of its work under the contract
with its own forces. Situations where equipment is leased and used by the DBE, but payment is
deducted from the Contractor’s payment to the DBE is not allowed.

If a DBE -subcontracts a porfion of the Work of its contract to another firm, the value of the
subcontracted Work may be credited only if the DBE’s Lower-Tier Subcontractor is also a DBE.
Work subcontracted to a non-DBE shall not be credited.

Count expenditures toward race/gender-neutral participation only if the DBE is performing a CUF
on the contract.
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DBE Subcontract and Lower Tier Subcontract Documents

There must be a subcontract agreement that complies with 49 CFR Part 26 and fully describes the
distinct elements of Work committed to be performed by the DBE. The subcontract agreement shall
incorporate requirements of the primary Contract. Subcontract agreements of all tiers, including
lease agreements shall be readily available at the project site for the Engineer review.

DBE Service Provider

The value of fees or commissions charged by a DBE Broker, a DBE behaving in a manner of a
Broker, or another service provider for providing a bona fide service, such as professional,
technical, consultant, managerial services, or for providing bonds or insurance specifically required
for the performance of the contract will only be credited as DBE participation, if the fee/commission
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12 is determined by the Contracting Agency to be reasonable and the firm has performed a CUF.

13

14 Temporary Traffic Control

15 If the DBE firm is being utilized in the capacity of only “Flagging”, the DBE firm must provide a

16 Traffic Control Supervisor (TCS) and flagger, which are under the direct control of the DBE. The

17 DBE firm shall also provide all flagging equipment (e.g. paddles, hard hats, and vests).

18

19 If the DBE firm is being utilized in the capacity of “Traffic Control Services”, the DBE firm must

20 provide a TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in total

21 control of all items in implementing the traffic control for the project. In addition, if the DBE firm

22 utilizes the Contractor’s equipment, such as Transportable Attenuators and Portable Changeable

2 Message Signs (PCMS) no DBE credit can be taken for supplying and operating the items.

24

25 Trucking
HG————DBELtruek»ing—ﬁrr—mfpar-t-ieipat—ienfmay—en»lry*beﬁered-i-tedéasrBBEpar-tiCipationffor*t’hefvaluvof“thei

27 hauling services, not for the materials being hauled unless the trucking firm is also certified as a

28 supplier. In situations where the DBE’s work is priced per ton, the value of the hauling service must

29 be calculated separately from the value of the materials in order to determine DBE credit for hauling.

30

31 The DBE trucking firm must own and operate at least one licensed, insured and operational truck

%2 on the contract. The truck must be of the type that is necessary to perform the hauling duties

33 required under the contract. The DBE receives credit for the value of the transportation services it

34 provides on the Contract using trucks it owns or leases, licenses, insures, and operates with drivers

35 it employs.

36

37 The DBE may lease additional trucks from another DBE firm. The Work that a DBE trucking firm

38 performs with trucks it leases from other certified DBE trucking firms qualify for 100% DBE credit

39

40 The trucking Work subcontracted to any non-DBE trucking firm will not receive credit for Work done

a1 on the project. The DBE may lease trucks from a non-DBE truck leasing company, but can only

42 receive credit as DBE participation if the DBE uses its own employees as drivers.

43

44 DBE credit for a truck broker is limited to the fee/commission that the DBE receives for arranging

45 transportation services.

46

a7 Truck registration and lease agreements shall be readily available at the project site for the

48 Engineer review.

49

50 DBE Manufacturer and DBE Regular Dealer

51 One hundred percent (100%) of the cost of the manufactured product obtained from a DBE

52 Manufacturer can count as DBE participation.

53
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Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular Dealer may
be credited as DBE participation. If the role of the DBE Regular Dealer is determined to be that of
a pass-through, then no DBE credit will be given for its services. If the role of the DBE Regular
Dealer is determined to be that of a Broker, then DBE credit shall be limited to the fee or commission
it receives for its services. Regular Dealer status and the amount of credit is determined on a
Contract-by-Contract basis. :

Regular Dealer DBE firms must be approved before being used on a project. The WSDOT
Approved Regular Dealer list published on WSDOT’s Office of Equal Opportunity (OEO) web site
must include the specific project for which approval is being requested. The Regular Dealer must
submit the Regular Dealer Status Request form a minimum of five days prior to being utilized on
the specific project. ' ' ’ ' ‘

Purchase of materials or supplies from a DBE which is neither a manufacturer nor a regular dealer,
(i.e. Broker) only the fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of malterials or supplies
requited on a job site, can-count as DBE participation provided the fees are not excessive as
compared with fees customarily allowed for similar services. Documentation will be required to
support the fee/commission” chargéd by the: DBE. The cost of the materials and supplies
themselves cannot be counted toward as DBE participation. -

Note: Requests to be listed as a Regular Dealer will only be processed if the requesting
firm is a material supplier certified by the Office of Minority and Women'’s Business
Enterprises in a NAICS code that falls within the 42XXXX NAICS Wholesale code
section. '

Procedures Between Award and Execution : o
After Award and prior to Execution, the Contractor shall provide the additional information
described below. Failure to comply shall result in the forfeiture of the Bidder’s Proposal bond or

deposit.

1. Alist of all firms who submitted a bid or quote in attempt to participate in this project
whether they were successful or not. Include the business name and mailing address.

Note: The firms identified by the Contractor may be contacted by the Contracting
Agency to solicit general information as follows: age of the firm and average of
its gross annual receipts over the past three-years.

Procedures After Execution

Commercially Useful Function (CUF) o

The Contractor may enly take credit for the payments made for Work performed by a DBE that is
determined to be performing a CUF. Payment must be commensutate with the work actually
performed by the DBE. This applies to all DBEs performing Work on a project, whether or not the
DBEs are COA, if the Contractor wants to receive credit for their participation. The Engineer will
conduct CUF reviews to ascertain whether DBEs are performing a CUF. A DBE performs a CUF
when it is carrying out its responsibilities of its contract by actually performing, managing, and
supervising the Work involved. The DBE must be responsible for negotiating price; determining
quality and quantity; ordering the material, installing (where applicable); and paying for the material
itself. If a DBE does not perform “all” of these functions on a furnish-and-install contract, it has not
performed a CUF and the cost of materials cannot be counted toward DBE COA Goal. Leasing of
equipment from a leasing company is allowed. However, leasing/purchasing equipment from the
Contractor is not allowed. Lease agreements shall be readily available for review by the Engineer.
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In order for a DBE traffic control company to be considered to be performing a CUF, the DBE must
be in control of its work inclusive of supervision. The DBE shall employ a Traffic Control Supervisor
who is directly involved in the management and supervision of the traffic control employees and
services. :

The DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction,
contract, or project through which the funds are passed in order to obtain the appearance of DBE
participation.

The following are some of the factors that the Engineer will use in determining whether a DBE
trucking company is performing a CUF:

- The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on the Contract. The owner
demonstrates business related knowledge, shows up on site and is determined to
be actively running the business.

The DBE shall with its own workforce, operate at least one fully licensed, insured,
and operational truck used on the Contract. The drivers of the trucks owned and
leased by the DBE must be exclusively employed by the DBE and reflected on the
DBE’s payroll.

* Lease agreements for trucks shall indicate that the DBE has exclusive use of and
control over the truck(s). This does not preclude the leased truck from working for
others provided it is with the consent of the DBE and the lease provides the DBE

absolute priority for use of the teased truck:
Leased trucks shall display the name and identification number of the DBE.

Joint Checking

A joint check is a check between a Subcontractor and the Contractor to the supplier of
materials/supplies. The check is issued by the Contractor as payer to the Subcontractor and the
material supplier jointly for items to be incorporated into the project. The DBE must release the
check to the supplier, while the Contractor acts solely as the guarantor.

A joint check agreement must be approved by the Engineer and requested by the DBE
involved using the DBE Joint Check Request Form (form # 272-053) prior to its use. The
form must accompany the DBE Joint Check Agreement between the parties involved,
including the conditions of the arrangement and expected use of the joint checks.

The approval to use joint checks and the use will be closely monitored by the Engineer. To
receive DBE credit for performing a CUF with respect to obtaining materials and supplies, a
DBE must “be responsible for negotiating price, determining quality and quantity, ordering
the material and installing and paying for the material itself.” The Contractor shall submit
DBE Joint Check Request Form for the Engineer approval prior to using a joint check.

Material costs paid by the Contractor directly to the material supplier is not allowed. If proper
procedures are not followed or the Engineer determines that the arrangement results in lack
of independence for the DBE involved, no DBE credit will be given for the DBE’s participation
as it relates to the material cost.
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Prompt Payment '
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. Prompt Payment

requirements apply to progress payments as well as return of retainage.

Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to perform work
on the project, shall maintain appropriate records that will enable the Engineer to verify DBE
participation throughout the life of the project.

Refer to Section 1-08.1 for additional reporting requirements associated with this Contract.

Decertification

When a DBE is “decertified” from the DBE program during the course of the Contract, the
participation of that DBE shall continue to count @s DBE participation as long as the subcontract
with the DBE was executed prior to the decertification notice. The Contractor is obligated to
substitute when a DBE does not have an executed subcontract agreement at the time of
decertification. '

Conrsequences\of Non-CompIiance _
Each contract with a Contractor (and each subcontract the Contractor signs with a Subcontractor)
must include the following assurance clause:

The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the Contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate,
which may include, but is not limited to:

(1) Withholding monthly progress payments; -
(2) Assessing sanctions;
(3) Liquidated damageé; and/or
(4) Disqualifying the Contractor from future bidding as non-responsible.
Payment .
Compensation for all costs involved with complying with the conditions of this Specification and any

other associated DBE requirements is included in payment for the associated Contract items of
Work, except otherwise provided in the Specifications.

1-07.11(2) Contractual Requirements
(November 25, 2024 APWA GSP)

Delete item 11 of the first paragraph of Section 1-07.11(2).

1-07.12 Federal Agency Inspe_cﬁon

Section 1-07.12 is supplemented with the following:

(October 3, 2023)
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Required Federal Aid Provisions

The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised October
23, 2023 and the amendments thereto supersede any conflicting provisions of the Standard
Specifications and are made a part of this Contract; provided, however, that if any of the provisions of
FHWA 1273, as amended, are less restrictive than Washington State Law, then the Washington State
Law shall prevail.

The provisions of FHWA 1273, as amended, included in this Contract require that the Contractor insert
the FHWA 1273 and amendments thereto in each subcontract, together with the wage rates which
are part of the FHWA 1273, as amended. Also, a clause shall be included in each subcontract
requiring the subcontractors to insert the FHWA 1273 and amendments thereto in any lower tier
subcontracts, together with the wage rates. The Contractor shall also ensure that this section,
REQUIRED FEDERAL AID PROVISIONS, is inserted in each subcontract for subcontractors and
lower tier subcontractors. For this purpose, upon request to the Engineer, the Contractor will be
provided with extra copies of the FHWA 1273, the amendments thereto, the applicable wage rates,
and this Special Provision.

1-07.17 Utilities And Similar Facilities
(April 2, 2007)
Section 1-07.17 is supplemented with the following:

Locations and dimensions shown in the Plan for existing facilities are in accordance with available
information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected of having
facilities within the project limits are supplied for the Contractor's convenience:

Lewis County P.U.D. No. 1 Boistfort Valley Water District
321 NW Pacific Avenue 442 Curtis Hill Rd
Chehalis, WA 98532 Chehalis, WA 98532
Telephone (360) 748-9261 Telephone (360) 748-1285
LUMEN
Comcast Michelle Palmer, Network Engineer
440 Yauger Way SW 411 S Kaiser Rd, Olympia, WA 98502
Olympia, WA. 98570 tel: 206-733-5261
Telephone (360) 357-1230 Michelle.Palmer@lumen.com

The Contractor shall call the Underground locate service (800-424-5555) two to ten days prior to
construction at each project site. The Contractor shall notify the Utility Owner of any utilities that are within
two feet of the planned construction. The above list of Utility Owners may not be complete. As per RCW
19.122 it shall be the Contractors responsibility to contact the owners of utilities known or suspected of
having services close to the project site.

1-07.18 Public Liability and Property Damage Insurance
1-07.18 Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2024 APWA GSP)
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1-07.18(1) General Requirements

. The Contractor shall procure and maintain the insurance described in all subsections of section 1-

07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-:
VI and licensed to do business in the State of Washington. The Contracting Agency reserves the
right to approve or reject the insurance provided, based on the insurer’s financial condition.

. The Contractor shall keep this insurance in force without interruption from the commencement of the

Contractor's Work through the term of the Contract and for thirty (30) days after the Physical
Completion date, unless otherwise indicated below. ,

. If any insurance policy is written on a claims-made form, its retroactive date, and that of all subsequent

renewals, shall be no later than the effective date of this Contract. The policy shall state that coverage
is claims made and state the retroactive date. Claims-made form coverage shall be maintained by the
Contractor for a minimum of 36 months following the Completion Date or earlier termination of this

‘Contract, and the Contractor shall annually provide the Contracting Agency with proof of renewal. If

renewal of the claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail”) or execute another form of guarantee
acceptable to the Contracting Agency to assure financial responsibility for liability for services
performed. ' o o "

. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella Liability

insurance policies shall be primary and non-contributory insurance as respects the Contracting
Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or
self-insured pool coverage maintained by the Contracting Agency shall be excess of the Contractor’s
insurance and shall not contribute with it.

. The Contractor shall provide the Contracting Agency and all additional insureds with written

notice of any policy cancellation, within two business days of their receipt of such notice.

. The Contractor shall not begin work under the Contract until the required insurance has been obtained

and approved by the Contracting Agency

. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material

breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure
or renew such insurance and pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the
Contracting Agency, offset against funds due the Contractor from the Contracting Agency.

_ Al costs for insurance shall be incidental to and included in the unit or lump sum prices of the Contract

and no additional payment will be made.

Under no circumstances shall a wrap up policy be obtained, for either initiating or maintaining
coverage, to satisfy insurance requirements for any policy required under this Section. A “wrap up
policy” is defined as an insurance agreement or arrangement under which all the parties working on
a specified or designated project are insured under one policy for liability arising out of that specified
or designated project.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional insured(s)
using the forms or endorsements required herein:

» the Contracting Agency and its officers, elected officials, employees, agents, and volunteers
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The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by
the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements
shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors
The Contractor shall cause each subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by subcontractors.

The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and
CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency
evidence of insurance and copies of the additional insured endorsements of each subcontractor of every
tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage
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The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements
for each policy of insurance meeting the requirements set forth herein when the Contractor delivers the
signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage
with these insurance requirements or failure of Contracting Agency to identify a deficiency from the
insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as
additional insured(s), showing the policy number. The Contractor may submit a copy of any blanket
additional insured clause from its policies instead of a separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits
The insurance shall provide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be construed to
limit the liability of the Contractor to the coverage provided by such insurance, or otherwise limit the
Contracting Agency’s recourse to any remedy available at law or in equity.
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All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a liability
subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention
shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop
gap liability, independent contractors, products-completed operations, personal and advertising injury,
and liability assumed under an insured contract. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggrégate
limit, using ISO form CG 25 03 05 09 or an equivalent endorsement..

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Wol_fk.

Such policy must provide the following minimum limits: ' ) .
$2,000,000 Each Occurrence
$3,000,000 General Aggregate
$3,000,000 Products & Completed Operations Aggregate
$2,000,000 Personal & Advertising Injury each offence
$2,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability ' ,

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a
coverage form at least as broad as 1SO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation

‘The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial

Insurance laws of the State of Washington.

1-08 PROSECUTION AND PROGRESS

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
(July 8, 2024 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

1. To review the initial progress schedule;
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2. To establish a working understanding among the various parties associated or affected by the
work;

3. To establish and review procedures for progress payment, notifications, approvals submittals,
etc.;

To review DBE Requirements, Training Plans, and Apprenticeship Plans, when applicable.
To establish normal working hours for the work;

To review safety standards and traffic control; and

To discuss such other related items as may be pertinent to the work.

No oA

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. A list of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the hormal working
hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m.
Monday through Friday, exclusive of a lunch break. If the Contractor desires different than the normal
working hours stated above, the request must be submitted in writing prior to the preconstruction
conference, subject to the provisions below. The working hours for the Contract shall be establlshed

ator priortothe preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such as noise
ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a
written request to the Engineer for consideration. This request shall state what hours are being
requested, and why. Requests shall be submitted for review no later than 3 working days prior to the
day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for
the costs in excess of straight-time costs for Contracting Agency representatives who worked
during such times. (The Engineer may require designated representatives to be present
during the work. Representatives who may be deemed necessary by the Engineer include,
but are not limited to: survey crews; personnel from the Contracting Agency’s material testing
lab; inspectors; and other Contracting Agency employees or third party consultants when, in
the opinion of the Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with
regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period.

4. If a4-10 work schedule is requested and approved the non working day for the week will be
charged as a working day.
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5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded
propetly on certified payroll

1-08.1 Subcontracting
(December 30, 2022 APWA GSF, Option A)

Section 1-08.1 is supplemented with the following:

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall submit to
the Engineer a certification (WSDOT Form 420-004) that a written agreement between the Contractor
and the subcontractor or between the subcontractor and any lower tier subcontractor has been
executed. This certification shall also guarantee that these subcontract agreements include all the
documents required by the Special Provision Federal Agency Inspection.

A subcontractor or lower tier subcontractor will not be permitted to perform any work under the
contract until the following documents have been completed and submitted to the Engineer:

1. Request to Sublet Work (WSDOT Form 421-012), and

2.} Contractor and Suchntréctor or Lower Tier Sub‘contractor Certification fo_r Federal-aid Projects
(WSDOT Form 420-004).

The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT Form
272-065) within 15 calendar days after receipt of every monthly progress payment until every
subcontractor and lower tier subcontractor’s retainage has been released.

The Contractor's records pertaining to the requirements of this Special Provision shall be open to
inspection or audit by representatives of the Contracting Agency during the life of the contract and for
a period of not less than three years after the date of acceptance of the contract. The Contractor shall
retain these records for that period. The Contractor shall also guarantee that these records of all
subcontractors and lower tier subcontractors shall be available and open to similar inspection or audit
for the same time period. : :

1-08.1(8)B Clauses Required in Subcontracts of All Tiers
(November 25, 2024 APWA GSP)

Delete item 8 of the second bafégraph of Section 1-08.1(8)B.

1-08.1(9) Submittal of Executed Subcontracts
(November 25, 2024 APWA GSP)

Section 1-08.1(9) is revised to read:

Submittal of Executed DBE Subcontracts , _
Prior to a DBE performing Work on the Contract, an executed subcontract between the DBE and the
Contractor shall be submitted to the Engineer. The executed subcontracts shall be submitted by email
to the following email address for the region administering the Contract:

e pwcontractadmin@lewiscountywa.gov ok
***SWREGIONOEO@WSDOT.WA.GOV***
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1-08.3 Progress Schedule

1-08.3(2)A Type A Progress Schedule
(December 30, 2022 APWA GSP)

Revise this section to read:

The Contractor shall submit $$3$$ copies of a Type A Progress Schedule no later than at the
preconstruction conference, or some other mutually agreed upon submittal time. The schedule may
be a critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless
of which format used, the schedule shall identify the critical path. The Engineer will evaluate the Type
A Progress Schedule and approve or return the schedule for corrections within 15 calendar days of
receiving the submittal.

1-08.4 Prosecution of Work

1-08.4 Notice to Proceed and Prosecution of Work
The first sentence of Section 1-08.4 is revised to read:

(August 3, 2015)

The Contractor shall commence onsite work on or before *** July 15, 2025 *** and shall notify the
Engineer in writing a minimum of 10 calendar days in advance of the date on which the Contractor
intends to begin work.

1-08.5 Time for Completion

Section 1-08.5 is supplement with the following:

(December 4, 2006)
This project shall be physically completed within *** 45 *** working days.

(******)

Contract time shall begin on the first working day the Contractor starts onsite work or
*** July 15, 2025 *** whichever occurs first.

1-08.9 Liquidated Damages
(March 3, 2021 APWA GSP, Option A)

Replace Section 1-08.9 with the following:

Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct traffic,
interfere with and delay commerce, and increase risk to Highway users. Delays also cost tax payers
undue sums of money, adding time needed for administration, engineering, inspection, and
supervision.

Accordingly, the Contractor agrees:

1. To pay liquidated damages in the amount of *** $1,000.00 *** for each working day beyond
the number of working days established for Physical Completion, and

2. To authorize the Engineer to deduct these liquidated damages from any money due or
coming due to the Contractor.
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When the Contract Work has progressed to Substantial Completion as defined in the Contract, the
Engineer may determine the Contract Work is Substantially Complete. The Engineer will notify the
Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after
the date so established, liquidated damages identified above will not apply. For overruns in Contract
time occurting after the Substantial Completion Date, liquidated damages shall be assessed on the
basis of direct engineering and related costs assignable to the project until the actual Physical
Completion Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnlsh a written
schedule for comple’ung the physical Work on the Contract.
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1" Liquidated damages will not be assessed for any days for which an extension of time is granted. No
12 deduction or payment of liquidated damages will, in any degres, release the Contractor from further
13 obligations and liabilities to complete the entire Contract.

s 109, MEASUREMENT AND PAYMENT

16 1-09.2(1) General Requirements for Weighing Equipment

7 (November 25, 2024 APWA GSF, Option B)

18

1 Revise item 4 of the fifth paragraph to read:

20 :

2 4. Test results and scale weight records for each day’s hauling operations are provided to the

2 Engineer daily. ‘Reporting shall utilize WSDOT form 422-027LP, Scaleman’s Daily Report,

= unless the printed ticket contains the same information that is on the-Scaleman’s Daily Report

2 Form. The scale operator must provide AM and/or PM tare weights for each truck on the

% ~ printed ticket.

26

z - (July 8, 2024.0Option C)

28 .

2 Revise the sixth and seventh paragraph to read:

30

31 Trucks and Tickets — Each truck to be weighed shall bear a unique identification number. This

32 number shall be legible and in plain view of the scale operator. The Contractor shall provide

33 Electronic tickets or Physical tickets for all weighed materials. All Tickets shall, regardiess of

3 medium, at a minimum, contain the following information:

35

36 1. Date of haul;

a7 2. Contract number;

38 3. Contract unit Bid item;

3 4. Unit of measure;

40 5. ldentification number of hauling vehicle; and

“ 6. Weight delivered:

a a. Net weight in the case of batch and hopper scales.

4 b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of platform

4 scales (tare may be omitted if a tare beam is used).

45 c. Approximate load out weight in the case of belt conveyor scales.

46

a7 Electronic tickets shall be uploaded to the designated site so that they can be accessed by the

48 material receiver at the material delivery point. Physical tickets shall be handed to the inspector at

49 the delivery point at the time materials are delivered. The material delivery point is defined as the

50 location where the material is incorporated into the permanent Work. The Contractor’s

51 representative shall make report summaries available to the Engineer’s designated receiver, not
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later than the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive
no pay.

1-09.6 Force Account
(December 30, 2022 APWA GSP)

Supplement this section with the following:

© ® N O 0 & W N =

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to
be paid per force account, only to provide a common proposal for Bidders. All such dollar amounts
are to become a part of Contractor's total bid. However, the Contracting Agency does not warrant
expressly or by implication, that the actual amount of work will correspond with those estimates.
Payment will be made on the basis of the amount of work actually authorized by the Engineer.

1-09.9(1) Retainage
Section 1-09.9(1) content and title is deleted and replaced with the following:

(June 27, 2011)
Vacant

1-09.11 Disputes and Claims

1-09.11(3) Time Limitation and Jurisdiction
(December 30, 2022 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that all claims
or causes of action which the Contractor has against the Contracting Agency arising from the
Contract shall be brought within 180 calendar days from the date of final acceptance (Section 1-
05.12) of the Contract by the Contracting Agency; and it is further agreed that all such claims or
causes of action shall be brought only in the Superior Court of the county where the Contracting
Agency headquarters is located, provided that where an action is asserted against a county, RCW
36.01.050 shall control venue and jurisdiction. The parties understand and agree that the
Contractor’s failure to bring suit within the time period provided, shall be a complete bar to all such
claims or causes of action. It is further mutually agreed by the parties that when claims or causes of
action which the Contractor asserts against the Contracting Agency arising from the Contract are
filed with the Contracting Agency or initiated in court, the Contractor shalll permit the Contracting
Agency to have timely access to all records deemed necessary by the Contracting Agency to assist
in evaluating the claims or action.

1-09.13 Claims Resolution

1-09.13(3)A Arbitration General
(January 19, 2022 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the
arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the Superior
Court of the county in which the Contracting Agency’s headquarters is located, provided that where
claims subject to arbitration are asserted against a county, RCW 36.01.050 shall control venue and
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jurisdiction of the Superior Court. The decision of the arbitrator and the specific basis for the decision
shall be in writing. The arbitrator shall use the Contract as a basis for decisions.

1-09.13(4) Venue for Litigation
(December 30, 2022 APWA GSP)

Revise this section to read:

Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s
headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050
shall control venue and jurisdiction of the Superior Court. It is mutually agreed by the parties that
when litigation occurs, the Contractor shall permit the Contracting Agency to have timely access to all
records deemed necessary by the Contracting Agency to assist in evaluating the claims or action.

1-10, TEMPORARY TRAFFIC CONTROL

1-10.2 Traffic Control Management
Section 1-10.2 is supplemented with the following:

(November 2, 2022)

Work Zone Safety Contingency

Enhancements to improve the effectiveness of the accepted traffic control plans to increase the safety
of the work zones shall be discussed on a weekly basis between the Contractor and the Contracting
Agency. Enhancements shall be mutually agreed upon by the Contractor and Engineer prior to
performing any Work to implement the enhancement.

Enhancements do not include the use of Uniformed Police Officers or WSP, address changes to the
allowed work hour restrictions, or changes to the staging plans in the Contract (if applicable). If allowed
by the Engineer, these items will be addressed in accordance with Section 1-04.4.

The Contractor shall be solely responsible for submitting any traffic control plan revision to implement
the enhancement in accordance with Section 1-10.2(2).

1-10.2(1) General
Section 1-10.2(1) is supplemented with the following:

(October 3, 2022)
The Traffic Control Supervisor shall be certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

https://www.nwlett.edu

Evergreen Safety Council
12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778
https://www.esc.org

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
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Fredericksburg, Virginia 22406-1022
Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701
https://atssa.com/training

Integrity Safety

13912 NE 20th Ave.
Vancouver, WA 98686
(360) 574-6071

© ® N o o & W N -

10 https://www.integritysafety.com
11

12 US Safety Alliance

13 (904) 705-5660

14 https://www.ussafetyalliance.com
15

16 K&D Services Inc.

17 2719 Rockefeller Ave.

18 Everett, WA 98201

19 (800) 343-4049

20 https://www.kndservices.net

23 1-10.5 Payment

25 1-10.5(1) Lump Sum Bid for Project (No Unit Items)
= Section 1=10:5(1)-is supplemented with the following:
27
28 (November 4, 2024)
29 The lump sum Contract payment shall be full compensation for all costs incurred by the Contractor
30 in performing the Contract Work defined in Section 1-10 except for costs compensated by Bid
a1 Proposal items reinstated as described in Section 1-10.5(3).
32
33
34 1-10.5(2) Item Bids With Lump Sum for Incidentals
35 Section 1-10.5(2) is supplemented with the following:
36
a7 (November 2, 2022)
38 “Work Zone Safety Contingency”, by force account.
39
40 All costs as authorized by the Engineer will be paid for by force account as specified in Section
a1 1-09.6.
42
43 For purpose of providing a common proposal for all bidders, the Contracting Agency has entered
44 an amount for the item “Work Zone Safety Contingency” in the Proposal to become a part of the
45 Contractor’s total bid.
46
a7 The Engineer may choose to use existing bid items for the implementation of the agreed upon
48 enhancement.
49
50
51 DIVISION 2 EARTHWORK

s2  2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
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2-02.1 Description
Section 2-02.1 is supplemented with the following:

(******)

This work shall consist of removing miscellaneous items.

2-02.3 Construction Requirements
Section 2-02.3 is supplemented with the following:

(******)

Removing Miscellaneous ltems

The following miscellaneous items shall be removed and disposed of:
***Existing wire fences™*
***Abandoned 2-inch waterline***

2-02.4 Vacant
Section 2-02.4 is replaced with the following:

(******)

2-02.4 Measurement

No specific unit of measurement will apply to the lump sum item of “Removal of Structures and
Obstructions”. Traffic signs to be adjusted or moved shall be considered incidental to this bid item. All
signs shall remain the property of Lewis County. All wire fencing removal and disposal shall be
considered incidental to this bid item. Any proposed items to be temporarily removed and restored shall
be entirely at the Contractor’s expense and shall be considered incidental to this Bid ltem.

2-03, ROADWAY EXCAVATION AND EMBANKMENT

2-03.3 Construction Requireménts
Section 2-03.3 is supplemented with the following:

(******)

Temporary Access Road :

The Contractor shall excavate, grade, supply surfacing material, haul, construct and completely
remove a Temporary Access Road at the northeast quadrant of the Bridge site as depicted in the
Contract Plans or as approved by the Engineer.- Temporary Access Road shall include Construction
Geotextile for Separation and 1-ft thick Quarry Spalls for the first 50 linear feet from the existing road
edge. Native material excavated for the Temporary Access Road shall be used to create a level pump
pad area as indicated in the Contract Plans. Excess native material shall be stockpiled on-site during
construction. After pumps are removed and the project’s in-water work is completed, Quarry Spalls
shall be completely removed and disposed of at an approved waste site. Native material from the
pump pad area and stockpiled material shall be used to restore the Temporary Access Road area to
its preconstruction contours and graded for seeding. -

2-03.4'Measurement
Section 2-03.4 is supplemented with the following:

(******)

“Temporary Access Road”, per Lump Sum shall not be measured.
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2-03.5 Payment
Section 2-03.5 is supplemented with the following:

(***** *)

“Temporary Access Road”, per Lump Sum.

The lump sum contract price for “Temporary Access Road” shall be full payment to perform the work
as specified, including but not limited to purchasing and hauling all material to construct Temporary
Access Road, Construction Geotextile for Separation, Quarry Spalls, all rock for access &
maintenance thereof, excavating native material, constructing a pump leveling pad, stockpiling excess
native material on-site, restoring disturbed area to its original grade, soil preparation for seeding, and
complete removal and disposal (at an approved waste site) of all Temporary Access Road materials
(including pump leveling pad) after work is complete.

2-09, STRUCTURE EXCAVATION

2-09.1 Description
Section 2-09.1 is supplemented with the following

(**** **)

Structure Excavation on this project shall be performed within the following limits:

*** The Right of Way and Temporary Construction limits staked in the field by the Engineer and as shown
on the Contract Plans. The Contractor shall be required to limit all construction operations to within the
area staked to be cleared. No equipment will be allowed past the clearing limits unless directed by the

Enainear ***

LELRIS LLEA=A~2 a0

2-09.4 Measurement
Section 2-09.4 is supplemented with the following:

(******)

Structure Excavation Class B material for Conc. Slope Protection construction will be measured in the
position it occupied before the excavation was performed. An original ground measurement taken using
cross-section or digital terrain modeling survey techniques and compared with planned excavation limits
to determine this item’s volume. Planned excavation limits will be staked in the field by the Contracting
Agency to the lines/grades indicated in the Contract Plans. Non-clay native material (less than 25% clay
content) shall be stockpiled on-site and used to restore existing banks to original line and grade (after
Conc. Slope Protection work is completed) and to provide a smooth transition to existing streambanks.
Native Material stockpiled and re-used for streambank reconstruction will not be measured and shall be
considered incidental to this Bid ltem. Excess Structure Excavation Class B Incl. Haul material shall be
removed and disposed of at an approved waste site.

2-09.5 Payment
Section 2-09.5 is supplemented with the following:

(******)

“Structure Excavation Class B Incl. Haul”", per cubic yard,

The cubic yard contract price for “Structure Excavation Class B Incl. Haul” shall be full payment to perform
the work as specified, including excavation to field stakes, temporary stock piling, restoration of existing
streambanks with native material, removal and disposal of excess material and all necessary materials,
labor and equipment necessary to complete the work.
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DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
3-01, PRODUCTION FROM QUARRY AND PIT SITES
3.01.4 Contractor Furnished Material Sources

3-01.4(1) Acquisition and Development
Section 3-01.4(1) is supplemented with the following:

(******)

No source has been provided for any materials necessary for the construction of this project.
DIVISION 8 MISCELLANEOUS CONSTRUCTION

8-02 ROADSIDE RESTORATION

8-02.1 Description
Section 8-02.1 is supplemented with the following:

(******)

The work described in this section, regardless of the nature or type of the materials encountered,
includes supplying plant material, planting, installing plant protectors, installing bark mulch areas/rings
(at tree and shrub locations) and installing identification stakes as shown in the Contract Plans,
marked in the field, and as directed by the Engineer. This work shall be accomplished in accordance
with all environmental permits regulating the work. Seeding and Mulching shall be applied to all
disturbed areas.

8-02.3 Construction Requirements

8-02.3(6) Mulch and Amendments
Section 8-02,3(6) is supplemented with the following:

(***5\-**)

Long-Term Wood Cellulose Fiber mulch shall be applied at a rate of 4,000 pounds per acre with all
restoration/permanent seed mixes and shall conform to Section 9-14.4(2)A Long-Term Mulch of the
Standard Specifications. No more than 2,000 pounds shall be applied in any single lift.

Tackifiers with mulch tracer shall be applied per the manufa'cturer’s recommendation. PAM shall be
added to seed mixes at the time of hydraulic application. Application rates and methods shall conform
to Section 8-01.3(2)E of the Standard Specifications.

No fertilizer shall be used at this project site.
8-02.3(8) Planting

8-02.3(8)B Plant Installation
Section 8-02.3(8)B is supplemented with the foIIowmg

(******)

PLANTING MITIGATION CONSTRUCTION
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The Contractor shall grade, plant, and otherwise construct mitigated planting areas as shown in the
Contract Plans, marked in the field, and required by the Engineer. The planting of the Waetland
Planting Zone and Riparian Planting Zone shall be performed by a biologist, horticulturist, landscape
architect or other similar professional. The credentials of the supervisor of this work shall be approved
by the Engineer prior to beginning work on this item.

Planting Zones
Planting zones shall be as depicted in the Contract Plans.

8-02-.9 Seeding, Fertilizing, and Mulching

8-02.3(9)C Seeding with Fertilizers and Mulches
Section 8-02.3(9)C is supplemented with the following:

(******)

Seed Mix - Roadside: Grass seed, of the following composition, proportion, and quality shall be
applied at the rate of ***80*** pounds of pure live seed per acre on all areas requiring permanent
roadside seeding within the project limits.

Kind and Variety of
Seed in Mixture by

Common Name and Pounds Pure Live Seed
(Botanical name) (PLS) Per Acre
Deschampsia elongata 0.32

Slender-Hairgrass

Elymus glaucus 34.43
Blue Wildrye
Festuca idahonesis 5.61

Idaho Fescue

Festuca ovina 0.93
Sheep Fescue

Hordeum brachyantherum 29.71
Meadow Barley

Koeler cristata 0.27
Prairie Junegrass

Lolium multiflorum 8.73
Annual Ryegrass

Total Pounds PLS Per Acre 80
After seeding, the Contractor shall be responsible to ensure a healthy stand of grass, otherwise, the
Contractor shall, restore eroded areas, clean up materials, and reapply the seed, at no cost to the

Contracting Agency.

Seeds shall be certified “Weed Free,” indicating there are no noxious or nuisance weeds in the seed.
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No fertilizer shall be used at this project site.

8-02.3(13) Plant Establishment
Section 8-02.3(13) is replaced with the following:

(******)

The Contractor shall provide a one-year plant guarantee period from the date of final acceptance, in
accordance with performance standards of local, state and federal permits. At the end of the one-
year guarantee period, all dead and unacceptable plant materials shall be replaced by the Contractor
at the Contractor’s expense. The Contractor shall provide maintenance and monitoring efforts during
the guarantee period. o ’ Lo

All shrubs and trees in the Planting Mitigation area shall be marked with an independent monitoring
stake. Bark Mulch meeting WSDOT Standard Specifications Section 8-02.3(11)C shall be applied at
3-foot diameter rings, 3-inches thick, around all trees and shrubs within the planting zone above the
100-yr flood elevation. Bark mulch shall be pulled back 2-inches from the plant/ree base. Wood
monitoring stakes shall be 2-inch square wood stakes three to four feet aboveé grade (buried 18-
inches). The top 6- inches of the monitoring stakes shall be painted and color coded to species, to
aid in identification of dead and/or missing species. The County may provide a key if requested.
Contractor developed color coding shall be provided to the County. ‘ ' '

Plant Protectors shall be placed around all tree and shrub species to be planted with the exception of
willow stakes. Plant protectors shall be made of solid flexible plastic and should be held in place with
bamboo or wood stakes. For plants greater than 6 inches in diameter multiple plant protectors may
need to be secured together. Plant protectors shall be installed to a depth of three inches below the
soil surface and extend nine to twelve inches above the surface. Stakes should extend a minimum
two inches below and minimum two inches above the plant protector and be placed 2 to 3 inches
away from the plant. Plant protectors shall be secured to stakes with a minimum of two zip ties or
equivalent.

8-02.4 Measurement
Section 8-02.4 is supplemented with the following:

(******)

“Planting Mitigation Construction”, no specific unit of measure will apply to this lump sum item. ltems
specified are approximate and are provided for estimating purposes only. The successful Contractor
shall provide the Contracting Agency a lump sum breakdown of all items after bid award.

8-02.5 Payment
Section 8-02.5 is supplemented with the following:

(******)

“Planting Mitigation Construction” per lump sum.

The unit contract price per Lump Sum for “Planting Mitigation Construction” shall be full compensation
for furnishing and installing all plants, trees, live stakes, monitoring stakes, Bark Mulch, and plant
protectors - as described in Special Provision and in accordance with the USACE NWP Permit on the
project site. and all other applicable requirements and regulations. Material descriptions and
construction requirements are as described in this Special Provision. The long-term monitoring and
maintenance (after the one-year plant guarantee period) shall be completed by others.

“All “Bark Mulch” and “Seeding and Mulching” required for this project shall be incidental to and
included as part of the “Planting Mitigation Construction” lump sum bid item. This shall include
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furnishing and installing the specified seed mix, long-term muich, and PAM, chemical weed and
grass control/removal immediately prior to seeding to produce the specified surface conditions,
scarification of compacted areas, minor filling of ruts, and all material and equipment necessary and
incidental to the approved application of the specified seed.”

8-15 RIPRAP

8-15.1 Description
Section 8-15.1 is supplemented with the following:

(******)

This work shall consist of placing Filter Blanket (6-Inch Minus) as bedding for Conc. Slope Protection and
as fill between armor units as shown in the Contract Plans or directed by the Engineer. Quarry Spalis
shall be installed at the top of the Conc. Slope Protection units.

Heavy Loose Riprap shall be used to backfill excavation areas and transition between the existing
streambank and the new Conc. Slope Protection. Care shall be taken to prevent damage to the
completed Conc. Slope Protection. Damage to the completed Conc. Slope Protection due to the
Contractor’s operation shall be repaired at no cost to the Contracting Agency.

8-15.2 Materials
Section 8-15.2 is supplemented with the following:

(******)

Filter-Blanket-shall-meet-the-fottowingrequirements for 8=tnch Minus material as descrived below:

Filter Blanket material used in Conc. Slope Protection will be accepted by the Engineer based upon
satisfactory petformance of the material for its intended use. The material may be tested at the
discretion of the Engineer. 6-Inch Minus material shall meet the quality requirements of Section 9-
03.9(3) Crushed Surfacing and 6-Inch Minus material shall meet the following gradation:

Sieve Size Percent Passing
6” 100% - 95%
4" 100% - 50%
#40 30% - 0%
#200 5% Max.

8-15.3 Construction Requirements

8-15.3(6) Quarry Spalls
Section 8-15.3(6) is supplemented with the following:

At the top of the Conc. Slope Protection, Quarry Spalls shall be placed behind the top two concrete
unit layers in and around existing piles to the bottom of the existing curtain wall. Quarry Spalls
shall extend under the existing bridge and wrapped around the curtain wall ends. This 2-ft by 3-ft
(approximate) Quarry Spall cap is intended to contain existing bridge approach embankment
material behind the Cong, Slope Protection area. Due to the limited access under the bridge, some
Quarry Spall placement may require hand work to complete construction. Quarry Spalls shall also
be placed as a transition taper behind/above the Conc. Slope Protection units outside of the existing
bridge walls, see details on Contract Plan Sheet 7.

8-15.3(7) Filter Blanket
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Section 8-15.3(7) is-supplemented with the following:

The Contractor shall grade Filter Blanket (6-Inch Minus) material to a uniform slope, remove all

debris (sod, large rocks, etc.) and compact material with available equipment (excavator tracking,
plate compactor, etc.) to the satisfaction of the Engineer. Water shall be applied as determined by
the Engineer. Any and all damage to the existing bridge due to the Contractor’s operation shall be

repaired at no cost to the Contracting Agency.

8-15.4 Measurement
Section 8-15.4 is supplemented with the following:

(******)

Filter Blanket will be measured per Ton. The unit contract price per ton for Filter Blanket (material
meeting 6-Inch Minus gradation) shall be full pay for furnishing all labor, tools, materials, and equipment
required to haul and place material as shown in the Contract Plans.

8-16 CONCRETE SLOPE PROTECTION

8-16.1 Descriptibn :
Section 8-16.1 is supplemented with the following:

(******)

Concrete Slope Protection

The Contract requires the construction of precast concrete slope protection units as shown in the
Contract Plans. Precast concrete slope protection units depicted in the Contract Plans and these
Special Provisions refer to Contech A-JACKS® Armor Units for dimensioning and measurement.
The Contractor may propose equivalent precast concrete units (meeting the material and product
performance outlined below) for review and approval by the Engineer.

The geometry of an A-JACKS® concrete armor unit consists of six arms extending from a central
hub. A complete unit is made up of two identical halves, with each half consisting of a central core
with three legs radiating outward at equal spacing. On each half, two fillets are located between

adjacent arms. These fillets provide additional structural strength and aid in the proper placement of

the armor units.

When the symmetrical halves are interlocked, the resultant unit will have geometry, which exhibits
six equally spaced arms, with each arm spaced at 90 degrees from the four adjacent arms. When
placed in the most stable configuration, each unit will rest on three of the six arms.

The Contractor shall furnish all labor, materials, equipment, and incidentals required and perform all

operations in connection with the installation of Two Layers of 24” A-JACKS® concrete armor units in

accordance with the lines, grades, design and dimensions shown on the Contract Drawings and as
specified hHerein. ‘

Alternative materials may be considered. Such materials must be pre-approved in writing by the
Engineer and must withstand flow velocities of at least 20 feet per second and meet 24" A-Jacks
certified test results for finished surface roughness, durability and performance. Alternative material
packages must be submitted to the Engineer a minimum of fifteen (15) days prior to the

Preconstruction meeting. Submittal packages must include, as a minimum, the following:
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8-16.2 Materials

Full-scale laboratory testing and associated engineered calculations quantifying the
hydraulic capacity of the proposed hard armor system in conditions similar to those
proposed for the specific project;

A list of 5 comparable projects, in terms of size and application, in the United States,
along with substantiating documentation showing satisfactory performance after a
minimum of five (5) years in service;

Information about, or certifications of, any ancillary materials used in conjunction with
the system, including any cables, fittings, geotextile, and any other materials needed for
installation;

The names and contact information (phone numbers and e-mail addresses, at a
minimum) for the suppliers’ representatives, for technical, production or logistical
questions, at least one of whom must reside in the state where the project is physically
located.

Section 8-16.2 is supplemented with the following:

(******)

Filter Fabric referenced in the Contract Provisions and Plans shall meet the requirements of
WSDOT Standard Specification Section 9-33.2(1) Table 4 — Construction Geotextile for Ditch Lining

(Woven)

Conc. Slope Protection (247 A-Jacks)
The following materials shall be constructed as shown in the Contract Plans:

The 2 ft. (AJ-24) A-Jacks® units will be produced on a pre-determined concrete block machine and
will conform to ASTM D 6684-04, Standard Specification for Materials and Manufacture of
Articulating Concrete Block (ACB) Revetment Systems.

Cementitious Materials - Materials shall conform to the following applicable ASTM specifications:

Portland Cement - Specification C 150, for Portland Cement.
Blended Cements - Specification C 595, for Blended Hydraulic Cements.
Hydrated Lime Types - Specification C 207, for Hydrated Lime Types.

Pozzolans - Specification C 618, for Fly Ash and Raw or Calcined Natural Pozzolans
for use in Portland Cement Concrete.

Aggregates shall conform to the following ASTM specifications, except that grading requirements
shall not necessarily apply:

Casting

Normal Weight - Specification C 33, for Concrete Aggregates.

The concrete units will be produced by a dry cast method. The dry cast units obtain strength in a
shorter duration as well as an increase in the durability and overall quality of product. Material and
manufacture standards will be compliant with ASTM D6684-04.
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Physical Requirements

At the time of delivery to the work site, the units shall conform to the physical requirements
prescribed in Table 1 below.

TABLE 1. A-JACKS® PHYSICAL REQUIREMENTS
Compressive Strength Water Absorption
Net Area Max., Ib/ft3
Min. psi
Avg. of Individual Unit Avg. of Individual Unit
3 units (min. required) 3 units
4000 3,500 9.1 11.7

Units shall be sampled and tested in accordance with ASTM C 140, Standard Test Methods of
Sampling and Testing Concrete Masonry Units. '

Visual Inspection

All units shall be sound and free of defects that would interfere with either the proper placement of
the unit or impair the performance of the system. Surface cracks incidental to the usual methods
of manufacture, or surface chipping resulting from customary methods of handiing in shipment and
delivery, shall not be deemed grounds for rejection.

Cracks exceeding 0.25 inches (.635 cm) in width and/or 1 .0inch (2.54 cm) in depth shall be deemed
grounds for rejection.

Chipping resulting in a weight loss exceedmg 10% of the average weight of a concrete unit shalll
be deemed grounds for rejection.

A-Jacks® rejected prior to delivery from the point of manufacture shall be replaced at the
manufacturer's expense. A-Jacks® rejected at the job site shall be repaired with structural grout
or replaced at the expense of the contractor.

Sampling and Testing

The Engineer or County representative shall be accorded proper access to facilities to inspect and
sample the units at the place of manufacture from lots ready for delivery.

Field installation procedures shall comply with the manufacturer’s recommendations.

Additional testing, othér than that provided by the manufacturer, shall be borne by the purchaser.
Manufacturer

The A-JACKS® concrete system shall have the following nominal characteristics:

TABLE 2. STANDARD SIZES OF A-JACKS®
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The Armor unit shall be A-JACKS® as manufactured by:

ARMORTEC, A Contech Company Phone:1-800-645-7000
9025 Centre Pointe Dr., Suite 400 Fax: 1-513-645-7993
West Chester, OH 45269

URL: http://www.conteches.com/Products/Erosion-Control/Hard-Armor/A-Jacks

8-16.3 Construction Requirements
Section 8-16.3 is supplemented with the following:

(******)

Conc. Slope Protection (24” A-Jacks)

General

Areas on which filter fabric and the Hard Armor Units are to be placed will be constructed to the lines and
grades shown on the Contract Drawings and to the tolerances specified in the Special Provisions, and
approved by the Engineer.

Grading

The slope will be graded to a smooth plane surface to ensure that intimate contact is achieved between
the slope face and the geotextile (filter fabric). All slope deformities, roots, grade stakes, and stones which
project normal to the local slope face must be re-graded or removed. Where such areas are evident, they
will be brought to grade by placing compacted homogeneous material. The slope and slope face will be
uniformly compacted, and the depth of layers, homogeneity of soil and amount of compaction will be as
required by the Engineer.

Inspection

Immediately prior to placing the filter fabric and remaining subgrade components, the prepared subgrade
will be inspected by the Engineer. No fabric, subgrade section or Hard Armor Unit will be placed thereon
until that area has been approved by each of these parties. “Rules of thumb” may be established during
the initial inspection of each product type with regard to foundation preparation to facilitate efficiency in
future project preparation areas.

Placement of Geotextile Filter Fabric

General

Filter fabric, filtration geotextile and other references to geotextile within the Conc. Slope Protection area
shall be Construction Geotextile for Ditch Lining (woven) and be placed per the Contract Drawings.

Placement

The filtration geotextile will be placed directly on the prepared area, in intimate contact with the subgrade,
and free of folds or wrinkles. The geotextile will not be walked on or disturbed when the result is a loss of
intimate contact between the geotextile and the subgrade. The geotextile filter fabric will be placed so that
the upstream strip of fabric overlaps the downstream strip. The longitudinal and transverse joints will be
overlapped at least two (2) feet. The geotextile will extend at least one (1) foot beyond the top and bottom
revetment termination points, or as required by the Engineer.

Placement of A-Jacks System
The proposed A-Jacks units, will be constructed within the specified lines and grades shown on the
Contract Drawings.

Bedding — 24” A-Jacks
A bedding layer of 6-Inch Minus is to be placed in conjunction with the subgrade section for
backfilling purposes to achieve necessary bearing and/or setback tolerances.
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Placement — 24” A-Jacks
A-Jacks can be installed individually or in bundles at the discretion of the Contractor.

Placed individually, A-Jacks will be placed with uniform spacing. For a specified area receiving the
24” units, standard spacing between unit center in both the x and y dimension is 127, which
represents a 0.5 packing ratio. Standard installation includes placing the units in a consistent
repeatable fashion to aid in efficiency. Recommended in-place orientation of the unit(s) emphasizes
pointing exposed projecting unit arm (vertical or horizontal) downstream whenever practical during
construction. Subsequent cabling of outer units is required.

Placed in bundles, A-Jacks are plaoed into a pre-determined matrix, spacing them as closely as
possible, approximating the maximum packing ratio of 0.4 (9.6” center spacing in X and vy
directions). Cable will be placed around the pre-determined matrix (around mid-section) with cable;
hand tightened and connected using standard cable hardware. Bundles are to be placed as closely
as possible, with recommended tolerance requ;rement of 4” between bundles. If the bundling
method is employed by the Contractor, tolerances between bundles will be discussed and agreed
upon prior to commencing work. Spacing will be measured from center of bundle to middle of
installed bundle, in the horizontal plane, before additional (stacked) units are placed.

Bedding stone material can be utilized for bridging interior voids and establishing consistent
bedding layer for additional lifts of umt( ), whether hand placed or bundles. Vertical fluctuations
occurrmg from umt to unit or bundle to bundle will be compensated for by utilizing beddmg

Consultation. The manufacturer of the hard armor units will provide design and construction advice
during the design to the extent possible and initial installation phases of the project as necessary,
by the discretion of the Engineer.

8-16.4 Measurement 7
Section 8-16.4 is supplemented with the following:

(******)

“Conc.

Slope Protection” will be measured by the square yard of slope protected (single and/or double

layer of 24" A-Jacks as depicted in the Contract Plans) and shall include all costs for labor, equipment,
precast concrete units, cable, clamps, and incidentals needed to complete the work.

8-16.5 Payment
Section 8-16.5 is supplemented with the following:

<******)

“Cone.

Slope Protection” per square yard shall be full pay for all costs for labor, equipment, precast

concrete units, cable, clamps, and incidentals needed to complete the work.

8-30 STREAMS, RIVERS, and WATERBODIES

8-30.1 Description
Section 8-30.1 is supplemented with the following:

(******)

This work consists of furnishing, mixing, and placing aggregates for Streambed Mix and constructing
anchored Large Woody Debris (LWD) pieces as shown in the Contract Plans. LWD shall be of the size
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and type as specified in the Contract Plans and these Special Provisions. The streambed aggregates shall
be of the type specified and in conformity with the lines, grades and dimensions shown in the Contract
Plans or established by the Engineer.

8-30.2 Materials
Section 8-30.2 is supplemented with the following:

(******)

Large Woody Debris

Large woody debris shall consist of logs with root wads anchored with riprap and native soil.
Trunk diameter of logs with root wads will range from 16-inch to 20-inch DBH. Trunk lengths shall
be 15-feet long. The intact root wad shall consist of stout roots, such that roots of minimum 2-
inch diameter shall form a root wad at least 4-feet in diameter. Logs with root wads shall consist
of Douglas fir species that are free from rot or decay and harvested within 3-months of
installation.

8-30.3 Construction Requirements
Section 8-30.3 is supplemented with the following:

(******)

Streambed Mix

The Contractor shall create “Streambed Mix” by combining 3-parts Streambed Sediment, 2-parts
Streambed Cobbles 10 In., and 1-part Streambed Boulders Type One either on-site or prior to
hauling. Place Streambed Mix in the new stream channel as profiled and detailed in the Contract

Plans. Streambed Sediment/Streambed Mix shall be placed in 1-foot (maximum) lifts. Approximately
0.25-feet of Streambed Sand shall be placed on top of each 1-foot lift of Streambed
Sediment/Streambed Mix to provide stability to the cobble mix and fill all voids. Streambed Sand shall
be thoroughly watered to create a uniform, non-porous Streambed Mix at each 1-foot layer.
Applications of water and infilling Streambed Sand shall be repeated until all visible voids are filled
and the surface is sealed at each 1-foot layer of Streambed Mix. Each layer shall be visually accepted
by the Engineer prior to beginning construction of the successive lift.

Streambed Material Preconstruction Conference

A streambed material meeting shall be held at least 5 working days prior to the Contractor beginning
streambed construction to discuss the goals and methods of streambed construction, which shall
include construction procedures, personnel, and equipment used.

Those attending shall include:

1. Contractor: The superintendent, on site supervisor, foreman, the Environmental Compliance
Lead and any other personnel that will have on-site responsibility for Streambed Material and
Streambed Boulder placement.

2. Owner: The Assistant County Engineer, Design Engineer, Environmental Planner, Hydraulics
Engineer, and key inspection personnel.

Notice of the meeting date shall be given to the Engineer 3 working days prior to this meeting taking
place.

Large Woody Debris

This work consists of constructing large woody debris pieces along the toe or bank of the stream
channel slope as depicted and detailed in the Contract Plans. Each Large Woody Debris (LWD)
piece shall consist of log stems with root wad attached arranged /stacked to create a stable debris
assembly. Care shall be taken when handling log materials to minimize damage such as abrasion,
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38
39
40
41
42
43
44
45
46
47
48
49
50
51
52

splitting, crushing and shearing to the tree trunk and root wads. LWD damaged by handling shall be
replaced at the Contractor’s expense. The Contractor shall anchor each LWD piece with two
Streambed Boulders Type Three (near the log bole and 3-feet from the stem end. LWD shall be
50% buried (into the bank and Streambed Mix), orientated parallel to the streambank with log bole
upstream and anchored at each end with galvanized chain. LWD will require excavation of native
material and embankment compaction around the log stems. LWD shall be secured with galvanized
chain in a 1.5-inch deep notched groove. Galvanized chain shall be installed with one full wrap
around the log and connected to the Streambed Boulder via epoxied threaded rod with eye. Secure
chain to the grooved log with four 4-inch staples per connection. All metal components shall be
galvanized and meet 7,000-Ib working load, minimum. All anchor connections shall be tight upon
completion and all threaded components shall be spot welded or threads fouled.

8-30.4 Measurement : -
Section 8-30.4 is supplemented with the following:

(******)

“Streambed Mix” shall be measured per Ton. '

Streambed Mix per ton shall include all streambed materials including Streambed Sediment,
10-Inch Cobbles, Streambed Boulders Type One and Streambed Sand as described above and
depicted in the Contract Plans. The unit contract price per ton for Streambed Mix shall be full
pay for furnishing all labor, mixing, haul, tools, materials, water and equipment required to place
all streambed aggregate material as shown in the Contract Plans or as directed by the
Engineet. A ’ : : '

All “Streambed Sediment”, “Streambed Cobbles 10 In.”, “Streambed Boulder Type One” and
“Streambed Sand” required for this project shall be incidental to and included as part of the Bid
ltem “Streambed Mix" per ton. '

“Large Woody Debris” shall be measured per Each.

Each “Large Woody Debris” shall consist of 25-ft long by 18-inch diameter log stems with
attached 4-ft diameter root wads anchored with galvanized chain attached to threaded rod
epoxied into two Streambed Boulders Type Three.

All “Streambed Boulders (Type Three)” required for this project shall be incidental to and
included as part of the Bid ltem “Large Woody Debris”.

8-30.5 Payment
Section 8-30.5 is supplemented with the following:

‘(******)

“Streambed Mix” per Ton. :

The unit contract price per ton for Streambed Mix (Streambed Sediment, Streambed Cobbles 10
In., Streambed Boulders Type One, and Streambed Sand) specified shall be full pay for furnishing
all labor, tools, equipment, water and materials required to construct the stream channel as
depicted in the Contract Plans or as directed by the Engineer. '

“Large Woody Debris”, per Each.

Payment for “Large Woody Debris” per each, shall be full pay for the Work described in this
Section and depicted in the Contract Plans including minor excavation, backfilling, compacting
native material, supplying and installing logs with attached root wads, supplying and installing
two Streambed Boulder (Type Three) per LWD, galvanized chain/connectors, staples, epoxy
and all other work required to complete anchored Large Woody Debris construction.
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s 8-31 TEMPORARY STREAM DIVERSION

+  8-31.1 Description

s Section 8-31.1. is supplemented with the following:

8

7 (**'k*-k*)

s All work in and adjacent to the stream shall be accomplished in strict accordance with the requirements of

o the WDFW HPA permit.

10

1 8-31.3 Construction Requirements

12
13 8-31.3(1) General
14

15 8-31.3(1)A General TSD Requirements
16 Section 8-31.3(1)A is supplemented with the following:
17
18 (******)
19 The Contractor shall ensure the installation of the TSD shall have minimum interference with the
20 existing streambed, and other facilities surrounding the dewatering site. Disturbance of the bed and
21 banks should be limited to that necessary to place the structure, embankment protection, and any
22 required channel modification associated with the installation. All disturbed areas should be
2 protected from erosion within seven (7) calendar days of completion using vegetation or other

T means. Isolationof the construction site from stream flow shall-be-accomplished using techniques

2 such as; by pumping the stream flow around the site, installing a sheetpile or sandbag wall, or using
2 a water-filled cofferdam. Exception may be granted if siltation or turbidity is reduced to acceptable
27 levels by means approved by the Engineer, the Washington Department of Fish and Wildlife
28 (WDFW) and Washington Department of Ecology.
29
30 Any wastewater from project activities and dewatering shall be routed to an area outside the
a1 ordinary high water line to allow settling of fine sediments and other contaminants prior to being
2 discharged back into the subject stream. Do not permit open-sump pumping that leads to loss of
8 fines, soil piping, subgrade softening, and slope instability. Dewatering operations shall comply
s with regulatory water disposal requirements of authorities having jurisdiction.
35
36 (October 3, 2022)
37 Minimum Stream Flows
38 At all times of operation, the Contractor’s temporary stream diversion shall be designed to convey
% the following minimum flow rates of water in cubic feet per second:
40
# ***6.9 cfg**
42
2 (October 3, 2022)
44 Minimum Stream Flows (Contingency System)
45 A GContingency System is required for this Project. The Contractor’s contingency system shall be
a6 designed to convey the following minimum flow rates of water in cubic feet per second:
47
a8 2.2 cfs™**
49

50 8-31.3(2) Temporary Stream Diversion Plan

51
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8-31.3(2)A General Plan Requirements
Replace the first paragraph with the following:

(******)

The Contractor shall submit a TSD in accordance with the requirements of a Type 2E Working
Drawing and these Specifications. A separate TSD Plan shall be prepared and submitted for the
full project area diversion and any partial length or segmented work diversion areas. The TSD Plan
shall consist of a narrative and drawings detailing all TSD requirements and shall encompass and
protect all the areas affected by the Contractor’s TSD Work.

8-31 .3(2)B Plan Requirements
Section 8-31.3(2) B is replaced with the following:

(******)

At a minimum, the TSD shall provide the following information in the following order:
1. Description and Location of the TSD
a. ldentify the name of the water body. where the TSD will be placed Provide description
of the TSD.

b. Provide drawings showing each of the locations of the TSD components, including
proposed access routes and equipment to be used to construct the diversion.

2. Schedule and Sequence

a. Provide a sequence of Work, dates, and durations for when the fbllowing will occur, in
accordance with the in-water work window in the Special Provisions:

i. TSD Plaﬁ Implementation Meeting

ii. Fish Block Net Installation and Fish exclusion (performed by Contractor)

iii. TSD lnstallatio.n

iv. DeWatering of the isdlated Work Area

V. Restofation and stabilization of the TSD Work area to prevent erosion.

vi. Any relocations of the TSD to accommodate the Work sequence (if needed).
vii. Channel re-watéring |

viii. Removal of the TSD

ix. Fish block removal (performed by Contractor)

b. Include other Work that needs to be coordinated with the TSD (e.g., temporary erosion
control).

3. Calculations and Materials
a. Detail all elements of the TSD; including but not limited to pipes, pumps, screen intake
elements, and other equipment and materials.
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b. Calculations shall demonstrate the diversion system conveys the minimum peak flow
specified by the Contracting Agency.

c. TSD shallinclude a water conveyance system to be used for dewatering and re-watering
that is capable of conveying the flow required for the TSD.

d. Methods of anchoring TSD pipe and associated hardware; include calculations to
demonstrate the devices ability to anchor the pipe and associated hardware.

e. Specifications for all materials and equipment to be used as part of the diversion
including pump or diversion capacities and hose sizes. For example, provide the type,
profile and size of pipe.

f. Provide the size of fish screens (mesh size and surface area) to be used, in accordance
with Section 8-31.3(5) of these Special Provisions.

g. Detail where sandbags will be used for temporary stream diversion. Sandbags shall
comply with the requirements of the HPA and be filled using clean pea gravel. Clean pea
gravel is pea gravel that does not cause an exceedance of the allowable turbidity in the
stream or waterbody.

4. Stream Flow Blocking and Dewatering

a. Provide the method(s), including locations and details (narrative and drawings) for

blocking both the upstream and downstream ends of the diversion. Describe how minor
leakage from upstream and downstream will be addressed.

b. Include provisions for scour protection at the TSD outfalls.
c. ldentify the means and methods for dewatering water and disposal of the water.
5. Contingency Plan

a. The Contractor shall include the details of the system in the TSD Plan sections that are
applicable.

b. Describe the Work that will be implemented to prevent the work area from becoming
inundated.

c. Provide the type and size of materials that will be used in the event of the Work area
becoming inundated, including fish exclusion coordination with Contracting Agency if the
block nets are compromised.

d. Describe how the contingency equipment and materials will be stored, inspected and
maintained so they are ready for use if required.

e. Describe how the contingency system will be deployed and operational within 2 hours.

6. Inspection and Maintenance
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a. Provide the schedule and frequency for inspection of the TSD including the emergency
contact information for the individuals inspecting and/or repairing, include weekends and
holidays.

b. Describe how maintenance and Contracting Agency notification will be conducted when
inspections identify deficiencies in the TSD. These include, but are not limited to, removal
and disposal of trapped sediment or debris and repairing leaks.

¢. The Contractor shall keep a record of all inspections and maintenance of the TSD and
shall provide the records to the Engineer when requested.

d. The Contractor shall notify the Engineer within 12 hours of an emergency repair.

7. Rewatering the Stream Channel

a. Detail how the stream channel will be rewatered to comply -with water quality
requirements.

b. Identify measures that will prevent the stranding of fish during rewatering (i.e. describe
methods, rates, and durations of the rewatering process knowing that flows downstream
of the fish block must be maintained to protect fish). .

8. Removal of TSD

a. Describe the sequence that will be used for removing the TSD and methods to prevent
water quality impacts. :

b. Describe how disturbed soil will be permanently stabilized.

c. Describe any temporary pipes to remain (requires approval of the Engineer): their type,
pipe class, size, location, and plugging procedures.

9. Other Work required for the Contractor’s TSD.
8-31.3(3) Fish Block Net Installation and Fish and Aquatic Species Exclusion

Section 8-31.3(3) is replaced with the following:

(******) )

Prior to installing a TSD, the Contractor shall notify the Contracting Agency 7 calendar days before
beginning of fish exclusion. Fish exclusion and rescue shall not occur outside of the in-water work
window defined in these Special Provisions. Fish exclusion and rescue shall be conducted within
the zone of isolation. All fish shall be transferred downstream of the project site using Washington
State Department of Transportation (WSDOT) fish exclusion protocols, installing fish block nets
upstream.and downstream of the in-water Work area and safely capturing and relocating any fish
and other aquatic organisms that become trapped between the block nets. Fish shall be removed
from the project area using a seine net, dip net and five gallon buckets. No Work within the limits
of the Ordinary High Water Line will be allowed prior to installation of fish block nets and completion
of fish exclusion activities. When fish rescue is completed the site may be dewatered.

Section 8-31.3(3)A is replaced with the following:

(******)
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8-31.3(3)A Fish Exclusion Assistance
The Contracting Agency shall be present during flSh exclusion and may assist the Contractor with
fish and aquatic species exclusion.

Section 8-31.3(3)B is replaced with the following:

Hkkkkk

8-31.3(3)B Contractor Provided Materials
The Contractor shall provide and install fish exclusion materials as listed in the HPA and these
Special Provision or Plans.

8-31.3(5) Inspection and Maintenance
Section 8-31.3(5) is replaced with the following:
(******)

At a minimum, the Contractor shall perform the following activities once per day (including
weekends and holidays):

1. Check for and correct leaks;
2. Ensure the fish block nets remain sealed to the channel substrate.
3. Check inlet for proper function.

The fish block nets shall be kept clear of debris that could jeopardize the integrity of the nets. The

o o o o A A A D A B A A D S W M W W W W W oW W W N N NN
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Contractor—shall—perform—thefollowing—activities—a—minimum—of-three-times—per—day—or-when
requested by the Engineer. On working days, these activities shall be performed at the start, middle,
and at the end of the working day. On non-working days, these activities shall be performed
between 6:00 am and 8:00 am, between 11:00 am and 1:00 pm, and between 4:00 pm and 6:00
pm:

1. Inspect the upstream and downstream fish block nets and remove debris;
2. Inspect the upstream fish block net and all screens and similar facilities for impinged
fish:

a. The Contractor shall immediately notify the Contracting Agency when impinged
fish are discovered.

b. The Contractor shall remove the impinged fish after notifying and consulting with
the Contracting Agency.

The Contractor shall maintain a written record of all inspection and maintenance activities; record
to be available at the request of the Engineer. The Contractor shall provide block net maintenance
throughout their use.

8-31.3(6) Re-water the Stream Channel
Replace the last paragraph with the following:

(******)

The Contractor shall immediately take all corrective actions necessary to prevent the water from
exceeding the turbidity standards should the stream turbidity increase. All Work within the
channel, except for removal of the temporary erosion control items, shall be completed before the
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temporary stream diversion is removed. The Contractor must finish all construction activities
within the limits of the Ordinary High-Water Line, including but not limited to creek bed channel
restoration, before the Contractor can remove the fish block nets.

8-31.3(7) Removal of the Temporary Stream Diversion
Section 8-31.3(7) is replaced with the following:

(******)

The Contractor shall notify the Engineer two business days in advance of beginning the TSD
removal sequence.

Section 8-31.3(7)A is replaced with the following:

(******

8-31.3(7)A Contractor Provided Labor
" The Contractor shall provide, install, maintain, and remove the fish block nets.

POWER EQUIPMENT

(******)

The successful bidder will be required to furnish the County a list of all equipment that they anticipate
utilizing on this project.

The bidder's attention is directed to the aitached Power Equipment Form, which the successful bidder
will be requiréd to complete and return with the contract documents. This information will enable hourly
rental rates to be computed by the County, utilizing the "Rental Rate Blue Book for Construction ‘
Equipment". No payment for any force account work will be allowed until this form has been returned
and accepted by the County.

BOND

(******)

The Bidder's special attention is directed to the attached bond form, which the successful bidder will be
required to execute and furnish the County. NO OTHER BOND FORMS WILL BE ACCEPTED. The
bond shall be for the full amount of the contract. '

APPENDICES
(July 12, 1999)
The following appendlces are attached and made a part of thlS contract:

o APPENDIX A:
Washington State Prevailing Wage Rates
Wage Rate Supplements
Wage Rate Benefit Codes
Federal Wage Rates

APPENDIX B:
Federal Contract Provisions
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APPENDIX C:
Bid Proposal Documents

APPENDIX D:
Contract Documents

APPENDIX E:
Permits

APPENDIX F:
Contract Plans and Traffic Control Plan HAokAx
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(November 4, 2024)

Standard Plans

The Washington State Department of Transportation Standard Plans M21-01, published September 2024,
is made a part of this Contract with the following revisions:

A-10.30
RISER RING detail (Including SECTION view and RISER RING DIMENSIONS table): The RISER
RING detail is deleted from the plan.

INSTALLATION detail, SECTION A: The “1/4™ callout is revised to read “+/- 1/4" (SEE CONTRACT ~
Note: The + 1/4" installation is shown in the Section A view)”

A-40.20
Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following:

1. Use the % inch joint details for bridges with expansion length less than 100 feet and for
bridges with L type abutments. Use the 1 inch joint details for other applications.

2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge deck panels.

3. Fordetails 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be used for payment.
For details 5 and 6, the item “HMA Joint Seal at Bridge Deck Panel Joint” shall be used for
payment. For detail 7, the item “Clean and Seal Bridge Deck Panel Joint” shall be used for
payment.

Sheet 2, Detail 8 reference to “6-09.3(6)" is revised to read “6-21.3(7)".

A-50.40

Sheet 1, Plan View: The callout “BEAM GUARDRAIL TYPE 31 TRANSITION SECTION TYPE 21 OR
TYPE 24 (SEE STANDARD PLAN C-25.20 OR C-25.30)" is revised to read “BEAM GUARDRAIL
TYPE 31 TRANSITION SECTION TYPE 21, 24, OR 25 (SEE STANDARD PLAN C-25.20, C-25.30,
OR C-25.32)"

A-60.40
Note 2 reference to “6-09.3(6)” is revised to read “6-21.3(7)".

B-90.40
Valve Detail - DELETED

C-23.70
Sheet 2, ANCHOR BRACKET ASSEMBLY DETAIL, dimension, “R. 5/16” is revised to read; R. 15/16”
ANCHOR PLATE DETAIL, weld callout (fillet), 1/4" is revised to read; 3/16”

C-60.20 '

Sheet 1, Plan view, callout - “1/2” (IN) DIAMETER X 6 1/2" (IN) LONG ANCHOR BOLT ~ PER STD.
SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)" is revised to read: “5/8” DIAMETER x 6 1/2" (IN)
LONG ANCHOR BOLT ~ PER STD. SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)”

C-81.15

Sheet 1, General Notes, Add Note 7, o read;"7. The concrete class for the moment slab shall be
class 4000 typically and class 4000A when the top of the slab is used as the roadway, or sidewalk,
surface. The concrete class for the barrier is defined in Standard Specification Section 6-10.3.”

C-85.11
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On Section B, the callout “3” EXPANDED POLYSTYRENE AROUND COLUMN (TYP.)" is revised to
read “3” EXPANDED POLYSTYRENE OR POLYETHYLENE FOAM AROUND COLUMN (TYP.)"

D-3.09 A
Sheet 1, Geosynthetic Wall with 2 FT Traffic Surcharge detail, callout - “BARRIER ON WALL ~ SEE
Standard Plan D-3.15 or D-3.16" is revised to read: “BARRIER ON WALL ~ SEE Standard Plan C-

81.10 and/or C-81.15"

D-3.10 :
Sheet 1, Typical Section, callout — “FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER. USE

THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.15" is revised to read; "FOR
WALLS WITH SINGLE SLOPE TRAFFIC BARRIER, SEE CONTRACT PLANS”

Sheet 1, Typical Section, callout ~ “FOR WALLS WITH F-SHAPE TRAFFIC BARRIER. USE THE
DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.16" is revised to read; "FOR WALLS
WITH F-SHAPE TRAFFIC BARRIER, SEE CONTRACT PLANS”

D-3.11 SRR o |
Sheet 1, Typical Section, callout — “'B” BRIDGE APPROACH SLAB (SEE BRIDGE PLANS) OR

PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15 OR D-3.16" is
revised to read; "B” BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS)
Sheet 1, Typical Section, callout — “TYPICAL BARRIER ON BRIDGE APPROACH SLAB (SEE
BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS
D-3.15 OR D-3.16" is revised to read; “TYPICAL BARRIER ON BRIDGE APPROACH SLAB OR
MOMENT SLAB (SEE CONTRACT PLANS)

D-10.10
Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30" is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining Wall

Type 1 and 1SW".

D-10.15
Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30" is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining Wall

Type 2 and 2SW”.

D-10.30
Wall Type 5 may be used in all cases.

D-10.35
Wall Type 6 may be used in all cases.

D-10.40
Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30" is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining Wall

Type 7.

D-10.45
Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30" is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining Wall

Type 8".

- F-10.18
General Note 1; “Construct curb joints at concrete pavement transverse joint locations. If all adjacent
pavement is HMA, see Standard Plam F-30.10 for Curb Expansion and Contraction Joint Spacing.” Is
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revised to read — “See Standard Plan F-30.10 and Standard Specification Section 8-04.3 for Curb
Expansion and Contraction Joint details and spacing.”

F-30.10
All five instances of the “2.0% MAX." are replaced with “2.1% MAX.”

F-40.12
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 7 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement. When a ramp is constructed on a radius, the
Curb Ramp length is measured on the inside radius along the back of the walkway.
Section B is amended as follows:

Delete: “15’ — 0" MAX. (TYP.)”
Section C is amended as follows:

Delete: “15’— 0" MAX. (TYR.Y’

F-40.14

The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”

Note 7 is replaced with the following:

7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abuttmg Iandmg in the Curb Ramp length measurement. When a ramp is constructed on a radius, the

VUIU I'\dlllp |U||gu| Ib mcaauneu (9]0 LIIG IHbIUU IdUlUb dlUllg LHG Udbl\ Ul Llle Wdll\Wdy
Section A is amended as follows:

Delete: “15’ — 0" MAX. (TYP.)”
Section C is amended as follows:

Delete: “15’ — 0" MAX. (TYR.)

F-40.15
The one instance of “2.0% MAX." is replaced with “2.1% MAX.”
Note 7 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement.
Section A is amended as follows:

Delete: “15’ - 0" MAX. (TYP.)"

F-40.16
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 8 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see coniract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement.
Section A is amended as follows:

Delete: “15’ - 0" MAX. (TYP.)"
Section B is amended as follows:

Delete: “15"— 0" MAX. (TYP.)"

F-80.10
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The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”

Note 6 is replaced with the following:

The running slope of the Pedestrian Ramp shall not exceed 8.3% maximum except as noted herein.
If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the sidewalk.

Section A is amended as follows:

Delete: “15” Max.”

J-10.10

Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 33xD=6" - 3" is revised
to read: 7" — 3”. Type 342LX / NEMA P44=5"— 10" is revised to read: 6’ — 10" :

Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-SPACE BETWEEN
TYPE B MOD. CABINET AND 33x CABINET IS 6” (IN)" IS REVISED TO READ: “SPACE BETWEEN
TYPE B MOD. CABINET (BACK OF ALL CHANNEL STEEL) AND 33x CABINET IS 6" (IN) (CHANNEL

STEEL ADDS ABOUT 5” (IN)”

J-10.16
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14

J-10.17
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14

J-10.18
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.1 4

J-20.10
DELETED

J-20.11 :
DELETED

J-20.26

Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton post.”

Add General Note 2, to read: “Signs shown are for locations with pedestrian signal displays
(Accessible Pedestrian Signals/APS). Accessible information device (AID) pushbuttons signs not

- shown.”
Revise View Titles (Both Sheets) to read: “ACCESSIBLE PEDESTRIAN PUSHBUTTON ASSEMBLY”

J-20.16
View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE

J-21.10

Sheet 1, Anchor Bolt Template, callout “9” (IN) BOLT CIRCLE” is revised to read “g9” (IN) DIA.BOLT
CIRCLE” :

Base Plate Detail, callout; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/6” (IN)" IS
REVISED TO READ; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/16” (IN)”

Flat Foundation Detail — Elevation, callout; “ANCHOR BOLTS ~ %" (IN) x 30" (IN) FULL THREAD ~
THREE REQ'D. PER ASSEMBLY” is tevised to read; “ANCHOR BOLTS ~ %" (IN) x 30” (IN) FULL
THREAD ~ FOUR REQ'D. PER ASSEMBLY” "~ = . : :

Flat Foundation Detail — Elevation, dimension;.4’ - 0" is revised to read; 4’ — 0" ROUND OR 3’ - 0"
SQUARE”

J-21.15
Partial View, callout, was — LOCK NIPPLE ~ 1 12" DIAM., is revised to read; CHASE NIPPLE ~ 11"

(IN) DIAM.
King Road MP 12.26 Bridge Scour Repair 70
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J-28.30
General Note 13 — “See Standard Plans C-8b and C-85.14 for steel light standards on traffic barrier”
is revised to read; “See Standard Plan C-85.15 for steel light standards on traffic barrier.”

J-40.10
Sheet 2 of 2, Detail F, callout, “12 - 13 x 1 %" S.S. PENTAHEAD BOLTAND 12” S. S. FLAT WASHER”
is revised to read; “12-13 x 1 %" 8.S. PENTA HEAD BOLT AND 1/2” (IN) S. S. FLAT WASHER"

J-40.36
Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is revised to read:;
"Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for the cover.

J-40.37
Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is revised to read:;
"Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for the cover.

J-75.20

Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”, add the
following to the end of the note: “Alternate: Stainless steel cable with stainless steel ends, nuts, bolts,
and washers may be used in place of stainless steel bands and associated hardware.”

J-75.55
Notes, Note A1, Revise reference, was — G-90.29, should be — G-90.20.

L-5.10

44

Add-new-general-Note-9-on-sheet-t="9The top of wall-imSection AonSheet1-shallbe located as
follows: 1) flush with the finished grade when placed within the deflection distance of the long span
guardrail system (Std. Plan C-20.40), 2) Two inches maximum above finished grade when placed
behind a box culvert guardrail steel post system (Std. Plan C-20.41 or C-20.43), 3) Six inches
minimum for all other applications. The bottom rail shall be located at mid height between the top rail
and the top of structure.”

M-20.30
Wide Dotted Lane Line Detalil, reference below title, (SEE NOTE 6) is revised to read: (SEE NOTE 5)

M-40.10
Guide Post Type ~ Reflective Sheeting Applications Table, remove reference - “(SEE NOTE 5)’

The following are the Standard Plan.numbers applicable at the time this project was advertised. The
date shown with each plan number is the publication approval date shown in the lower right-hand
corner of that plan. Standard Plans showing different dates shall not be used in this contract.

A-10.10-00......... 8/7/07 A-30.35-00..... 10/12/07 A-50.10-02....... 7/18/24
A-10.20-00....... 10/5/07 A-40.00-01......... 7/6/22 A-50.40-01....... 8/17/21
A-10.30-00....... 10/5/07 A-40.10-04....... 7131119 A-60.10-03..... 12/23/14
A-20.10-00....... 8/31/07 A-40.15-00........ 8/11/09 A-60.20-03..... 12/23/14
A-30.10-00 ....... 11/8/07 A-40.20-04....... 1/18/17 A-60.30-01....... 6/28/18
A-30.30-01 ....... 6/16/11 A-40.50-03...... 9/12/23 A-60.40-00....... 8/31/07

B-5.20-03........... 9/9/20 B-30.50-03........ 2/27/18 B-75.20-03........ 8/17/21
B-5.40-02......... 1/26/17 B-30.60-00.......... 9/9/20 B-75.50-02........ 3/156/22
B-5.60-02......... 1/26/17 B-30.40-03........ 2/27/18 B-70.60-01........ 1/26/17
B-10.20-03 ....... 8/23/23 B-30.70-04........ 212718 B-75.60-00.......... 6/8/06
B-10.40-02....... 8/17/21 B-30.80-01........ 2/127/18 B-80.20-00.......... 6/8/06

King Road MP 12.26 Bridge Scour Repair 71
Federal Aid Project No. BHOS-2021(071)
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B-10.70-03....... 8/23/23
B-15.20-01......... 2712
B-15.40-01......... 2712
B-15.60-02....... 1/26/17
B-20.20-02....... 3/16/12
B-20.40-04....... 212718
B-20.60-03........ 3/15/12
B-25.20-02....... 22718
B-25.60-03....... 8/23/23
B-30.05-00......... 9/9/20
B-30.10-03....... 2/127/18
B-30.15-00....... 2/27/18
B-30.20-04....... 2/27/18
B-30.30-03....... 2/27/18

C-1 i, 9/8/22
C-1biniinn 10/12/23
C-1d.ciiiinne, 10/31/03
C-6a...ccoiviiiiinnns 9/8/22
C-T v 9/8/22
C-Ta.iiiinn 9/8/22
C-20.10-09..... 10/12/23
C-20.14-05......... 9/8/22
C-20.15-03..... 10/12/23
C-20.18-04......... 9/8/22

C-20.40-10..... 10/12/23
C-20.41-05....... 7/18/24
C-20.43-01....... 7/18/24

C-20.44-00....... 8/13/24

C-20.45-03......... 9/8/22
C-20.55-00....... 7/30/24
C-22.16-08.....10/17/23
C-22.40-11....... 7121124
C-22.45-07 ....... 7121124

D-2.36-03......... 6/11/14
D-2.46-02......... 8/13/21
D-2.84-00....... 11/10/05
D-2.92-01......... 4/26/22
D-3.09-00......... 5M17/12
D-3.10-01......... 5/29/13

E-1 o 2/21/07
E-2..... e 5/29/98

F-10.12-04 ....... 9/24/20
F-10.16-00 ..... 12/20/06
F-10.18-04 ....... 6/28/24
F-1
F-1

-10.40-04 ....... 9/24/20

-10.42-00 ....... 1/23/07

-10.10-00....... 9/20/07

G

G-20.10-03....... 8/20/21
G-22.10-04....... 6/28/18
G-24.10-00....... 11/8/07

King Road MP 12.26 Bridge Scour Repair
Federal Aid Project No. BHOS-2021(071)

CRP 2159M

B-30.90-02
B-35.20-00
B-35.40-01
B-40.20-00
B-40.40-02
B-45.20-01
B-45.40-01
B-50.20-00
B-55.20-03
B-60.20-02
B-60.40-01
B-65.20-01
B-65.40-00
B-70.20-01

C-23.70-01
C.24.10-05
C-24.15-00
C-25.20-07
C-25.22-06
C-25.26-05
C-25.30-01
C-25.32-00
C-25.80-05
C-60.10-04
C-60.15-01
C-60.20-01
C-60.30-02
C-60.40-01
C-60.45-01
¢-60.50-01
C-60.60-01
C-60.70-01
C-60.80-02

....................

D-10.15-01
D-10.20-01

....................

------------------

F-10.62-02
F-10.64-03
F-30.10-04
F-40.12-03
F-40.14-03

G-24.50-05
G-24.60-05
G-25.10-05
G-26.10-00

B-80.40-00.......... 6/1/06
B-85.10-01........ 6/10/08
B-85.20-00.......... 6/1/06
B-85.30-00.......... 6/1/06
B-85.40-00.......... 6/8/06
B-85.50-01........ 6/10/08
B-90.10-00.......... 6/8/06
B-90.20-00.......... 6/8/06
B-90.30-00.......... 6/8/06
B-90.40-01........ 1/26/17
B-90.50-00.......... 6/8/06
B-95.20-02........ 8/17/21
B-95.40-01........ 6/28/18

-70.10-04 .....10/16/23
-70.15-01 ....... 7121/24
-75.10-02 ....... 9/16/20
-75.20-03 ....... 8/20/21
-75.30-03 ....... 8/20/21
-80.10-03 .....10/16/23
-80.20-01 ....... 6/11/14
-80.30-02 ....... 8/20/21
-80.40-01 ....... 6/11/14
-85.10-00 ......... 4/8/12
-85.11-01........ 9/16/20
-85.15-03 .....10/17/23
-85-18-03 ......... 0/8/22
-81.10-00 .......9/12/23
-81.

QOO0 OOOR

D-10.25-01 ......... 8/7/19
D-10.30-00 ......... 7/8/08
D-10.35-00 ......... 7/8/08
D-10.40-01 ....... 12/2/08
D-10.45-01 ....... 12/2/08
D-20.10-00 ....... 10/9/23

E-20.10-00........ 9/12/23
E-20.20-00........ 10/4/23

F-40.15-04........ 9/25/20
F-40.16-03........ 6/29/16
F-45.10-05.......... 6/4/24
F-80.10-04........ 7/15/16

G-90.10-03 ....... 71117
G-90.20-05........ 71117
G-90.30-04 ....... 71117
G-95.10-02........ 6/28/18

1500 .......9/12/23




G-24.20-01......... 2712
G-24.30-02....... 6/28/18
G-24.40-07....... 6/28/18

H-10. 10 01......... 6/2/24
H-10.11-00......... 6/2/24
H-10.15-01......... 6/2/24
H-10.16-00......... 6/2/24

(-10.10-01......... 8/11/09
[-30.10-02......... 3/22/13
[-30.15-02......... 3/22/13
I-30.16-01......... 711119
[-30.17-01......... 6/12/19

5.50-00........ 8/30/22
.................. 7/118/97
10-04........ 9/16/20
12-00........ 9/16/20
14-00........ 9/16/20
15-01........ 6/11/14
16-02........ 8/18/21

0
0.
0.
0.
0.
0.
0.17-02........ 8/18/21

-10.18-02........ 8/18/21
0.20-04........ 8/18/21

A NNSN-[DD.

G-30.10-04 ....... 6/23/15
G 50.10-03 ....... 6/28/18
H-30.10-00......10/12/07
H-32.10-00........ 9/20/07
H-60.10-01.......... 713108
H-60.20-01.......... 7/3/08

1-30.20-00 ......... 9/20/07
1-30.30-02......... 6/12/19
1-30.40-02.......... 6/12/19
1-30.60-02.......... 6/12/19
1-40.10-00.......... 9/20/07

6.10-03 ........ 7/21/16
6.15-01 ........ 5/M17/12
6.20-01 ........ 6/28/18
7.10-01 ........ 7/21/16
7.15-00 ........ 3/15/12
8.01-00 ........ 8/30/22

8.22-00 ........ 8/07/07
8.24-02 ........ 9/16/20
8.26-01 ...... 12/02/08
8.30-04 ........ 6/18/24

-9 - AN RfAA_{A4_A

G-95.20-03 ....... 6/28/18
(G-95.30-03 ....... 6/28/18

H-70.10-02 ....... 8/17/21
H-70.20-02 ....... 8/17/21

[-40.20-00......... 9/20/07
I-60.20-02........... 716/22
1-60.10-01.......... 6/10/13
1-60.20-01......... 6/10/13
1-80.10-02......... 7/15/16

05-00........ 7121117
10-01........ 7/31/19
11-02 ........ 7/31/19
12-02.......... 8/7/19
13-01........ 8/30/22
15-01........ 712117
16-01........ 3/22/13
18-00.......... 8/7/19

20-00.......... 6/3/11
25-00.......... 6/3/11

o XAl Aol Al A4

0N-D_N2
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0.25-01........ 6/21/24
0.26-00....... .8/30/22
2.15-00........ 6/28/18
2.16-00........ 6/28/18
5.10-01........ 6/11/14
5.15-02........ 7110/15
0.01-01....... .6/21/24
0.05-00........ 6/21/24
0.10-05........ 10/4/23
J-20.11-03 ........ 7131119
J-20.15-04......... 6/21/24
J-20.16-02........ 6/30/14
J-20.20-02........ 5/20/13
J-20.26-01........ 711212
J-21.10-05........ 6/21/24
1.15-01........ 6/10/13
1.16-02........ 6/21/24
1.17-01........ 6/10/13
1.20-01........ 6/10/13
2.15-03........ 6/21/24
2.
2.

-0
1
-1
-1
-1
-1
-1
-1
1
-1
-10.21-02........ 8/18/21
I
1
1
1
1
1
1
2
2
2

d
J-
J-
J-
J-
J-
J-
J-
J-
J-

J-2
J-2
J-2
J-2
J-2
J-22.16-03........ 7/10/15
J-22.17-00........ 6/21/24
K-70.20-01 ......... 6/1/16
K-80.10-02 ....... 9/25/20

L-5.10-02............ 6/5/24
L-5.15-00.......... 9/19/22
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2
2
2
2
2
2
28.10-02 .......... 8/7119
2
2
2
2
FA4
2

J-
J-
J-
J-
J-
J-
J-
J-
J-
J-
J-
J=
J-28.42-01 ........ 6/11/14
J-28.43-01 ........ 6/28/18
J-28.45-03 ........ 7121716
J-28.50-03 ........ 7/21/16
J-28.60-03 ........ 8/27/21
J-28.70-04 ........ 8/30/22
J-29.10-02 ........ 8/26/22
J-29.15-01 ........ 7/21/16
J-29.16-02 ........ 712116
J-30.10-01 ........ 8/26/22
J-40.01-00 ........ 8/30/22
J-40.05-00 ........ 7/21/16
J-40.10-04 ........ 4/28/16
J-40.20-03 ........ 4/28/16
J-40.30-04 ........ 4/28/16
J-40.35-01 ........ 5/29/13
J-40.36-02 ........ 712117
J-40.37-02 ........ 7121117
J-40.38-01 ........ 5/20/13
J-40.39-00 ........ 5/20/13
J-40.40-02 ........ 7/31/119
J-45.36-00 ........ 7121117

K-80.32-00........ 8/17/21
K-80.34-00........ 8/17/21

L-20.10-03 ........ 7/14/15
L-30.10-02 ........ 6/11/14

SOUSUU T OrorM
05-01........ 7/21/16
11-00 ........ 5/20/13
12-00........ 5/20/13
13-00........ 6/16/10
14-01........ 7/31/19

-75.10-02 ........ 7/10/15

-75.20-01........ 7/10/15

-75.30-02 ........ 7/10/15
-75.50-00........ 8/30/22
-75.55-00 ........ 8/30/22
-80.05-00......... 8/30/22
-80.10-01 ........ 8/18/21
-80.12-00 ........ 8/18/21
-80.15-00 ........ 6/28/18
-81.10-02........ 8/18/21
8
8
8

-50.
-50.
-50.
-50.
-50.
-50.
-50.
-50.
-50.19-00.......... 8/7/19
-50.
-50.
0
-60.
-60.
-60.
-60.
-60.

-81.12-00 .......... 9/3/21
-84.05-00......... 8/30/22
-86.10-00 ........ 6/28/18
-90.10-03 ........ 6/28/18
J-90.20-03 ........ 6/28/18
J-90.21-02 ........ 6/28/18
J-90.50-00 ........ 6/28/18

L.(._C_(_t_t_f_.C_(‘_C_LC_C_C_(_C_C—(_LC._C_C_C_C_(_(_C_C_(_L_C_

K-80.35-01........ 9/16/20
K-80.37-01........ 9/16/20

L-40.20-02........ 6/21/12
L-70.10-01........ 5/21/08




L-10.10-02........ 6/21/12

M-1.20-04......... 9/25/20
M-1.40-03......... 9/25/20
M-1.60-03......... 9/25/20
M-1.80-03........... 6/3/11
M-2.20-03......... 7/10/15
M-2.21-00......... 7/10/15
M-3.10-04......... 9/25/20
M-3.20-04........... 812122
M-3.30-04......... 9/25/20
M-3.40-04......... 9/25/20
M-3.50-03......... 9/25/20
M-5.10-03......... 9/25/20
M-7.50-01......... 1/30/07
M-9.

50-02......... 6/24114
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L-40.15-01 ........ 6/16/11

M-9.60-00......... 2/10/09
M-11.10-04 ........ 8/2/22
M-12.10-04 .......6/28/24
M-15.10-02 .......7/17/23
M-17.10-02......... 7/3/08
M-20.10-04......... 8/2/22
M-20.20-02 .......4/20/15
M-20.30-05 .......6/28/24
M-20.40-03 .......6/24/14
M-20.50-02.......... 6/3/11
M-24.20-02 .......4/20/15
M-24.40-02 .......4/20/15
M-24.60-04 .......6/24/14
M-24.65-00 .......7/11/17

74

L-70.20-01........ 5/21/08

M-24.66-00....... 7n7
M-40.10-04.....10/17/23
M-40.20-00.....10/12/07
M-40.30-01....... 7M117
M-40.40-00....... 9/20/07
M-40.50-00....... 9/20/07
M-40.60-00....... 9/20/07
M-60.10-01......... 6/3/11
M-60.20-03....... 8/17/21
M-65.10-03........ 8/17/21
M-80.10-01......... 6/3/11
M-80.20-00....... 6/10/08
M-80.30-00....... 6/10/08




APPENDIX A

WASHINGTON STATE PREVAILING WAGE RATES

INCLUDING:

State Wage Rates

Wage Rate Supplements
Wage Rate Benefit Codes

——Federal Wage-Rates
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State of Washington
Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key:.

Journey Level Prevailing Wage Rates for the Effective Date: 2/24/2025

Lewis County

Trade» Job Classification Wage Holiday Overtime Note

Asbestos Abatement

Journey Level $63.87 5D i1H
Workers
Boilermakers Journey Level $76.89 5N iC
Brick Mason Journey Level $71.82 7E iN
Brick Mason Pointer-Caulker-Cleaner $71.82 7E iN
Building Service Employees  Janitor $16.66 1
Building Service Employees Shampooer $16.66 1

Building Service Employees Waxer $16.66 1




Building Service Employees Window Cleaner $16.66 1

Cabinet Makers (In Shop) Journey Level $23.17 1

Carpenters Acoustical Workér $78.96 15J) i1V
Bridge Dock and Wharf

Carpenters v $80.50 151 11u oL
Carpenter
Floor Layer & Floor - o ST S

Carpenters $78.96 15) 11U

SRR Finisher : ‘

Carpenters General Carpenter $78.96 _ 15) 11U

Carpenters Scaffolld Erector $78.96 15J 11U
Application of all

Cement Masons : $77.30 15) 4y
Composition Mastic
Application of all Epoxy

Cement Masons $76.78 i15) 4y
Material
Application of all Plastic ,

Cement Masons $77.30 15) 4U
Material :
Application of Sealing

Cement Masons $76.78 15) 4u
Compound
Application of o

~ Cement Masons $77.30 15J 4U

Underlayment

Cement Masons Building General $76.78 15) 4U
Composition or Kalman

Cement Masons $77.30 15J 4V

Floors




Cement Masons Concrete Paving $76.78 15J 4U

Cement Masons Curb & Gutter Machine $77.30 15]) 4U

Cement Masons Curb & Gutter, Sidewalks $76.78 15)J 4U

Cement Masons Curing Concrete $76.78 15J 4U

Cement Masons Finish Colored Concrete $77.30 15J) 4U

Cement Masons Floor Grinding $77.30 15) 4U

Cement Masons Floor Grinding/Polisher $76.78 15) 4U
Green Concrete Saw, self-

Cement Masons $77.30 15J 4U
powered

Cement Masons Grouting of all Plates $76.78 15J 4U
Grouting of all Tilt-up

Cement Masons $76.78 15) 4U
Panels

Cement Masons Gunite Nozzleman $77.30 15) 4U

Cement Masons Hand Powered Grinder $77.30 15J 4U

Cement Masons Journey Level $76.78 15) 4U

Cement Masons Patching Concrete $76.78 15J 4U

Cement Masons Pneumatic Power Tools $77.30 15) 4U
Power Chipping &

Cement Masons $77.30 15J 4U

Brushing



Cement Masons

Cement Masons

Cement Masons

Cement Masons

Sand Blasting

. Architectural Finish

Screed & Rodding

Machine

Spackling or Skim Coat

Concrete

Troweling Machine

Operator

Cement Masons

Cement Masons

Divers & Tenders

Divers & Tenders

Divers & Tenders

Troweling Machine

Operator.on Colored Slabs

Tunnel Workers

Bell/Vehicle/Submersible
Operator (not under

pressure)

Dive Supervisor -

Diver

Divers & Tenders

Divers & Tenders

Divers & Tenders

Diver Tender

Hyperbaric Worker -
Compressed Air Worker

0-30.00 PSI

Hyperbaric Worker -
Compressed Air Worker

31.01-44.00 PSI

$77.30 151 au
$77.3;> 15) au
$76.78 15) au
$;7.3o WiwsJ au
$77.30 151 4u
$77.30 151 4u
$15625  15J 11T
.
$15625 " 15) 1T
$86.86 = 15J 111
$10976  15J 11U
§11899 15 11U

91

91

91

91




Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Hyperbaric Worker -
Compressed Air Worker

44.01-54.00 PSI

Hyperbaric Worker -
Compressed Air Worker

54.01-60.00 PSI

Hyperbaric Worker -
Compressed Air Worker

60.01-64.00 PSI

Hyperbaric Worker -
Compressed Air Worker

64.01- 68.00 PSI

Hyperbaric Worker -

$128.22

$137.45

$146.67

$155.90

15J

15J

15)

15)

11U

11U

11U

11U

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Compressed Air Worker

68.01-70.00 PSI

Hyperbaric Worker -
Compressed Air Worker

70.01-72.00 PSI

Hyperbaric Worker -
Compressed Air Worker

72.01-74.00 PSI

Lead Diver (Dive Master)

Manifold Operator (Life

Support Technician)

Remote Operated Vehicle

Operator/Technician

$165.13

$174.36

$183.59

$101.32

$86.86

$86.86

15)

15)

15J

15J

15)

15J)

11U

11U

11U

11T

11T

11T

91

91

91



Divers & Tenders

Divers & Tenders

Divers & Tenders

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

-

rywall Applicator

l

)

rywall Tapers

|

Electrical Fixture

Maintenance Workers

Electricians - Inside

Electricians - Inside

Remote Operated Vehicle

$86.86 15)
Operator/Technician
Remote Operated Vehicle

$80.55 15)
Tender
Stand-by Diver $96.32 15J)
Assistant Engineer $83.92 5D
Assistant Mate -

$83.28 85D
(Deckhand)
Boatmen - $83.92 5D
Engineer Welder $85.53 5D
Leverman, Hydraulic $87.24 5D
Mates $83.92 sD
Oiler $83.28 5D
Journey Level $78.76 150
Journey Level $78.76 150
Journey Level $16.66
Cable Splicer $93.48 5C

Journey Level

. $87.20 5C

11T

11T

11T

3F

91

9l

9l

3F

3F

3F

3F

3F

3F

118

118

1G

1G




Lead Covered Cable

Construction

Electricians - Inside $99.75 5C 1G

Splicer
Electricians - Inside Welder $93.48 5C 1G
Electricians - Motor Shop Craftsman $16.66 1
Electricians - Motor Shop Journey Level $16.66 1
Electricians - Powerline

Cable Splicer $97.76 5A 4D
Construction
Electricians - Powerline

Certified Line Welder $89.71 5A 4D
Construction
Electricians - Powerline

Groundperson $56.79 5A 4D
Construction
Electricians - Powerline Heavy Line Equipment

$89.71 5A 4D

Construction Operator
Electricians - Powerline

Journey Level Lineperson $89.71 5A 4D
Construction
Electricians - Powerline

Line Equipment Operator $77.13 S5A 4D
Construction
Electricians - Powerline

Meter Installer $56.79 5A 4D 8W
Construction
Electricians - Powerline

Pole Sprayer $89.71 5A 4D
Construction
Electricians - Powerline

Powderperson $66.84 5A 4D



Electronic Technicians Journey Level $55.70 6Z iB
Elevator Constructors Mechanic $111.26 7D 4A
Elevator Constructors Mechanic In Charge $120.27 7D 4A
Fabricated Precast
Journey Level $16.66 1
Concrete Products '
Fabricated Precast Journey Level - In-Factory ‘
' $16.66 1i
Concrete Products Work Only
Fence Erectors Fence Erector $54.65 15) T11P 8Y
Fence Erectors Fence Laborer $54.65 15) 1ip 8Y
Flaggers Journey Level $54.65 15J) 11P 8Y
Glaziers Journey Level $82.16 7L 1Y
Heat & Frost Insulators And
Journey Level $91.81 15H i11C
Asbestos Workers
Heating Equipment »
Journey Level © $99.92 7F 1E
Mechanics
Hod Carriers & Mason
Journey Level $67.38 15J 11P 8Y
Tenders
Industrial Power Vacuum
: Journey Level $16.66 1
Cleaner
Inland Boatmen Boat Operator $61.41 5B 1K
Inland Boatmen Cook $56.48 5B 1K




Inland Boatmen Deckhand $57.48 5B 1K
Inland Boatmen Deckhand Engineer $58.81 5B 1K
Inland Boatmen Launch Operator $58.89 5B 1K
Inland Boatmen Mate $57.31 5B 1K
Inspection/Cleaning/Sealing
Cleaner Operator, Foamer
Of Sewer & Water Systems $16.66 1
Operator
By Remote Control
Inspection/Cleaning/Sealing
Of Sewer & Water Systems Grout Truck Operator $16.66 1
By Remote Control
Inspection/Cleaning/Sealing
Of Sewer & Water Systems Head Operator $16.66 1
By Remote Control
Inspection/Cleaning/Sealing
Of Sewer & Water Systems Technician $16.66 1
By Remote Control
Inspection/Cleaning/Sealing
Of Sewer & Water Systems Tv Truck Operator $16.66 1
By Remote Control
Insulation Applicators Journey Level $78.96 15) 11U
Ironworkers Journeyman $90.82 15K 11N
Air, Gas Or Electric
Laborers $63.87 15)J 11P 8Y

Vibrating Screed



Laborers Airtrac Drill Operator $65.75 15) 11P 8Y
Laborers Ballast Regular Machine $63.87 151 11P 8Y
Laborers Batch Weighman $54.65 151) 11P 8Y
Laborers Brick Pavers $63.87 15) 11P 8Y
Laborers Brush Cutter $63.87 15J) 11iP 8Y
Laborers Brush Hog Feeder $63.87 15]) 11pP 8Y
Laborers Burner $63.87 15] 11P ' 8Y
Laborers Caisson Worker - $65.75 15J 11P 8Y
Laborers Carpenter Tender $63.87 15) 11ip 8Y
Laborers Cement Dumper-paving $64.98 i5) 11P 8Y
Laborers Cement.Finisher Tender $63.87 15) 11P 8Y
Change House Or Dry
Laborers $63.87 15J) 11pP 8Y
Shack
Chipping Gun (30 Lbs. And
Laborers $64.98 15) 11P 8Y
Over)
Chipping Gun (Under 30 '
Laborers $63.87 i5J 11P 8y
Lbs.)
Laborers Choker Setter $63.87 15} 11P 8Y
Laborers Chuck Tender $63.87 15J 11pP 8Y




Laborers Clary Power Spreader $64.98 15J

Laborers Clean-up Laborer $63.87 15)
Concrete Dumper/Chute

Laborers $64.98 15J
Operator

Laborers Concrete Form Stripper $63.87 15)

Laborers Concrete Placement Crew $64.98 15J)
Concrete Saw

Laborers $64.98 15J
Operator/Core Driller

Laborers Crusher Feeder $54.65 15])

Laborers Curing Laborer $63.87—15J
Demolition: Wrecking &

Laborers Moving (Incl. Charred $63.87 15J)
Material)

Laborers Ditch Digger $63.87 15J

Laborers Diver $65.75 15J
Drill Operator (Hydraulic,

Laborers $64.98 15J
Diamond)

Laborers Dry Stack Walls $63.87 15J

Laborers Dump Person $63.87 15J)

Laborers Epoxy Technician $63.87 15J

————11P

11P 8Y
11P 8Y
11P 8Y
11P 8Y
11P 8Y
11P 8Y
11pP 8Y

8Y
11pP 8Y
11P 8Y
11pP 8Y
11P 8Y
11P 8Y
11P 8Y
11P 8Y



Laborers
Laborers
Laborers

Laborers

Laborers

Laborers

Laborers
Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Erosion Control Worker

Faller & Bucker Chain Saw

Fine Graders

Firewatch

$63.87

$64.98

$63.87

$54.65

Form Setter

$64.98

Gabian Basket Builders

General Laborer

$63.87

$63.87

i5)

is)

15]

15J)

15J

15)

15J)

Grade Checker & Transit

Person

Grinders

Grout Machine Tender

$67.38

$63.87

$63.87

15)

15J)

15J

Groutmen (Pressure)
including Post Tension

Beams

Guardrail Erector

Hazardous Waste Worker

{Level A)

-$64.98

$63.87

$65.75

Hazardous Waste Worker

(Level B)

$64.98

15J

15J)

15)

15}

11P

11P

11P

8Y

8Y

8Y

11;' | 8Y
1iP | MS;
11P 8Y
11P 8;
11P 8Y
11P 8Y
11P 8Y
11P 8Y
11P ;Y
11P #Y

8Y

Hazardous Waste Worker

{Level C)

$63.87

15}

8Y




Laborers High Scaler $65.75 15) 11P 8Y
Laborers Jackhammer $64.98 15J) 11P 8Y
Laborers Laserbeam Operator $64.98 15) 11P 8Y
Laborers Maintenance Person $63.87 15J) 11P 8Y
Laborers Manhole Builder-Mudman $64.98 15J) 11P 8Y
Laborers Material Yard Person $63.87 151 11P 8Y
Laborers Mold Abatement Worker $63.87 15J) 11P 8Y

Motorman-Dinky
Laborers $67.48 15J) 11P 8Y

Locomotive

nozzleman (concrete

pump, green cutter when

using combination of high

pressure air & water on
Laborers $67.38 15J 11P 8Y

concrete & rock,

sandblast, gunite,

shotcrete, water blaster,

vacuum blaster)
Laborers Pavement Breaker $64.98 15) 11P 8Y
Laborers Pilot Car $54.65 15) 11P 8Y
Laborers Pipe Layer (Lead) $67.38 15) 11P 8Y
Laborers Pipe Layer/Tailor $64.98 15J 11P 8Y



Laborers Pipe Pot Tender $64.98 15J 11P 8Y
Laborers Pipe Reliner $64.98 15J) 1iP 8Y
Laborers Pipe Wrapper - $64.98 15) i1p 8Y
Laborers : Pot Tender $63.87 15J) 11P 8Y
Laborer; - Powderman $§5.75 15) 11P 8Y
Laborers Powderl;an‘s Help;er ;;53.87 15J 11P 8Y
‘Laborers ‘ | 1 P;Wel’.lacks w $64.98 1;1 1ipP 8Y
_ M Railroad Spike Puller - m
Laborers $64.98 i5J 11P 8Y
Power
Laborers Raker - Asphalt $67.38 15) 11P 8Y
" Remote Equipment
Laborers $64.98 15J) 11P 8Y
Operator
Laborers Rigger/Signal Person $64.98 15]) 11pP 8Y
Laborers Rip Rap Person $63TS7 15) 11P 8Y
Laborers W;vet Buster v $64.98 15) ---lll: 8Y
Laborers Rodder $;4.98 15J) 11P 8Y
o st seam 1si wp 8y




Laborers Scale Person $63.87 15) 11P 8Y
Laborers Sloper (Over 20") $64.98 15) 11P 8Y
Laborers Sloper Sprayer $63.87 15) 11P 8Y
Laborers Spreader (Concrete) $64.98 15) 11P 8Y
Laborers Stake Hopper $63.87 15J) 11P 8Y
Laborers Stock Piler $63.87 15) 11P 8Y
Swinging
Laborers $54.65 15J 11P 8Y
Stage/Boatswain Chair
Tamper & Similar Electric,
Laborers $64.98 150  11p = 8Y
Air & Gas Operated Tools
Tamper (Multiple & Self-
Laborers $64.98 15) 11P 8Y
propelled)
Timber Person - Sewer
Laborers $64.98 15J) 11P 8Y
(Lagger, Shorer & Cribber)
Toolroom Person (at
Laborers $63.87 15J 11P 8Y
Jobsite)
Laborers Topper $63.87 15J 11P 8Y
Laborers Track Laborer $63.87 15J 11P 8Y
Laborers Track Liner (Power) $64.98 15J) 11P 8Y
Laborers Traffic Control Laborer $58.20 15) 11P 9C



Laborers

Laborers

Laborers

Laborers

l_aborers

Laborers

Laborers

Laborers

Laborers

Laborers

-Traffic Control Supervisor |

Truck Spotter

Tugger Operator

Tunnel Work-Compressed

Air Worker 0-30 psi

Tunnel Work-Compressed

Air Worker 30.01-44.00

psi

Tunnel Work-Compressed
Air Worker 44.01-54.00

psi

$61.47
- $63.87

$64.98

$200.40

$205.43

$209.11

Tunnel Work-Compressed

Air Worker 54.01-60.00

psi

Tunnel Work-Compressed

Air Worker 60.01-64.00

psi

Tunnel Work-Compressed

Air Worker 64.01-68.00

psi

$214.81

$216.93

$222.03

Tunnel Work-Compressed

Air Worker 68.01-70.00

psi

$223.93

15J)

15J)

15)

15)

15)

15)

15)

i5J

15)

i5)

11P

1P

11P

11pP

11P

11P

11P

i1P

11p

11P

9C

8Y

8Y

9B

9B

2B

9B

9B

9B

9B




Tunnel Work-Compressed

Or Planting Laborers

Laborers Air Worker 70.01-72.00 $225.93 15) 11P 9B

psSi

Tunnel Work-Compressed
Laborers Air Worker 72.01-74.00 $227.93 15) 11P 9B

psSi

Tunnel Work-Guage and
Laborers $67.48 15J) 11P 8Y

Lock Tender
Laborers Tunnel Work-Miner $67.48 15) 11P 8Y
Laborers Vibrator $64.98 15J 11P 8Y
Laborers Vinyl Seamer $63.87 151J 11P 8Y
Laborers Watchman $49.97 15J 11P 8Y
Laborers Welder $64.98 15J 11P 8Y
Laborers Well Point Laborer $64.98 15J) 11P 8Y
Laborers Window Washer/Cleaner $49.97 15J 11P 8Y
Laborers - Underground General Laborer &

$63.87 15J) 11P 8Y

Sewer & Water Topman
Laborers - Underground

Pipe Layer $64.98 15J) 11P 8Y
Sewer & Water

Landscape
Landscape Construction Construction/Landscaping  $49.97 15J 11P 8Y



Landscape Construction Landscape Operator $82.18 15) 3K 8X

Landscape Maintenance Groundskeeper $1666 1 -

Lathers Journey Level $78.76 150 118

Marble Setters Journey Level $71.82 71E 1N

Metal Fabrication (In Shop) Fltter - $1666 1

e Ftninhan)  MactneOperstor 1666 ,

Metal Fabrication (In Shop). - Painter $16.66 1

Metal Fabrication (In Shop) Welder $16.é6 1

Millwright Journey Level $80.28 151\ 4C

Modlrrer Buildings Electri‘;i;r;w - $1666 1

couprontMaterarcs  $1666 .

MOdmar o . $1 666 ; m T

Modular Buildings Production Worker $16.66 1
owwrbidns  Toemene  mess 1




Modular Buildings Welder $16.66 1
Painters Journey Level $54.71 6Z 11)
Pile Driver Crew Tender $86.81 15J) 11U 9L
Pile Driver Journey Level $80.50 15) 11U 9L
Plasterers Journey Level $73.54 7Q 1R
Plasterers Nozzleman $77.54 7Q 1R
Playground & Park

Journey Level $16.66 1
Equipment Installers
Plumbers & Pipefitters Journey Level $90.87 SA 1G
Power Equipment

Asphalt Plant Operator $83.55 15) 3K 8X
Operators
Power Equipment

Assistant Engineer $79.12 7A 11H 8X
Operators
Power Equipment

Barrier Machine (zipper) $82.82 15) 3K 8X
Operators
Power Equipment Batch Plant Operator:

$82.82 15) 3K 8X

Operators Concrete
Power Equipment

Bobcat $78.60 15J) 3K 8X
Operators
Power Equipment Brokk - Remote

$78.60 15) 3K 8X

Operators

Demolition Equipment



Power Equipment

Brooms $78.60 15) 3K 8X
Operators
Power Equipment
Bump Cutter $82.82 15) 3K 8X
QOperators
Power Equipment
g Cableways $83.55 15J 3K 8X
Operators
Power Equipment
Chipper $82.82 15J 3K 8X
Operators
Power Equipment
Compressor $78.60 15J) 3K 8X
Operators
- Concrete Pump: Truck
Power Equipment _
: Mount With Boom $83.55 15J) 3K 8X
Operators
Attachment Over 42m
Power Equipment Concrete Finish Machine -
$78.60 i5]) 3K 8X
Operators laser Screed
Concrete P'ump - Mounted
Power Equipment Or Trailer High Pressure
$82.18 15) 3K 8X
Operators Line Pump, Pump High '
Pressure
, Concrete Pump: Truck
Power Equipment :
Mount With Boom $82.82 i5J) 3K 8X
Operators
Attachment Up To 42m
Power Equipment ‘
Conveyors $82.18 15) 3K 8X
QOperators
Power Equipment Cranes Friction: 200 tons
$86.68 7A 11H 8X

Operators

and over




Power Equipment

Cranes, A-frame: 10 tons

$79.12 7A 11H 8X
Operators and under
Cranes: 100 tons through
Power Equipment 199 tons, or 150" of boom
$84.97 7A 11H 8X
Operators (including jib with
attachments)
Power Equipment Cranes: 20 tons through
$83.38 7A 11H 8X
QOperators 44 tons with attachments
Cranes: 200 tons- 299
Power Equipment tons, or 250" of boom
$85.84 7A 11H 8X
Operators including jib with
attachments
Cranes: 300 tons and over
Power Equipment
or 300’ of boom including $86.68 7A 11H 8X
Operators
jib with attachments
Cranes: 45 tons through
Power Equipment 99 tons, under 150’ of
$84.12 7A 11H 8X
Operators boom(including jib with
attachments)
Power Equipment Cranes: Friction cranes
$85.84 7A 11H 8X
Operators through 199 tons
Cranes: through 19 tons
Power Equipment
with attachments, A- $82.74 7A 11H 8X
Operators
frame over 10 tons
Power Equipment
Crusher $82.82 15J) 3K 8X

Operators




Power Equipment

Deck Engineer/deck

Operators

$82.82 15)
Qperators Winches (power)
Power Equipment :
Derricks: on building work $84.12 7A
Operators ,
bPower Equipment
Dozers D-9 & Under $82.18 15J
Operators
‘Power Equipment Drill Oilers: Auger Type,
o $82.18 15)
QOperators Truck Or Crane Mount
Power Equipment
, Drilling Machine $84.40 15J
Operators
Power Equipment Elevator and man-lift:
$79.12 7A
Operators permanent and shaft type
Finishing Machine, Bidwell
Power Equipment
And Gamaco & Similar $82.82 15J
QOperators
Equipment
Power Equipment Forklift: 3000 Ibs and over
’ $82.74 "7A
Operators with attachments
Power Equipment Forklifts: under 3000 Ibs.
$79.12 7A
Operators with attachments '
Power Equipment Grade Engineer: Using
$82.82 151
Qperators Blueprints, Cut Sheets,etc.
Power Equipment
Gradechecker/stakeman $78.60. i5)
Operators
Power Equipment
Guardrail punch/Auger $82.82 15)

3K 8X
11H 8X
3K sx
3K - 8X
11H 8X
3K 8X
11H 8X
11H 8X
3K 8X
3K 8X
3K 8X




Power Equipment

Hard Tail End Dump

Articulating Off- Road

$83.55 15J) 3K 8X
Operators Equipment 45 Yards. &
Over
Hard Tail End Dump
Power Equipment Articulating Off-road
$82.82 15) 3K 8X
Operators Equipment Under 45
Yards
Power Equipment Horizontal/directional Drill
$82.18 15)J 3K 8X
Operators Locator
Power Equipment Horizontal/directional Drill
$82.82 15J) 3K 8X
Operators Operator
Power Equipment Hydralifts/boom trucks: 10
$79.12 7A 11H 8X
Operators tons and under
Power Equipment Hydralifts/boom trucks:
$82.74 7A 11H 8X
Operators over 10 tons
Power Equipment Loader, Overhead 8 Yards.
$84.40 15J) 3K 8X
Operators & Over
Power Equipment Loader, Overhead, 6 Yards.
$83.55 15J 3K 8X
Operators But Not Including 8 Yards
Power Equipment Loaders, Overhead Under
$82.82 15J) 3K 8X
Operators 6 Yards
Power Equipment
Loaders, Plant Feed $82.82 15J) 3K 8X
Operators
Power Equipment Loaders: Elevating Type
$82.18 15J 3K 8X

Operators

Belt



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Opersators

Power Equipment

Operators

Power Equipment

Qperators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Locomotives, All $82.82 15J) 3K 8X
Material Transfer Device $82.82 15J 3K 8X
Mechanics: all (Leadmen -
$0.50 per hour over $84.97 7A i1H 8X
mechanic)
Motor patrol graders * $83.55 15) 3K 8X
Mucking Machine, Mole,
Tunnel Drill, Boring, Road $83.55 15) 3K | 8x
Header And/or Shield
Oil Distributors, Blower
Distribution & Mulch $78.60 15J) 3K 8X
Seeding Operator
Outside Holists (elevators
and manlifts), Air Tuggers, $82.74 7A 11H 8X
Strato
Overhead, bridge type .
Crane: 20 tons throughi 44  $83.38 7A 11H . 8X
tons
Overhead, bridge type:

$84.97 7A 11H 8X
100 tons and over
Overhead, bridge type: 45

$84.12 7A i1H 8X

Operators

tons through 99 tons




Power Equipment

Pavement Breaker $78.60 15) 3K 8X
Operators
Power Equipment Pile Driver (other Than
$82.82 15) 3K - 8X
Operators Crane Mount)
Power Equipment Plant Oiler - Asphalt,
$82.18 15) 3K 8X
Operators Crusher
Power Equipment Posthole Digger,
$78.60 15) 3K 8X
Operators Mechanical
Power Equipment
Power Plant $78.60 15) 3K 8X
Operators
Power Equipment
Pumps - Water $78.60 15) 3K 8X
Operators
Power Equipment Quad 9, HD 41, D10 And ,
$83.55 15) 3K 8X
Operators Over
Quick Tower: no cab,
Power Equipment :
under 100 feet in height $79.12 7A 11H - 8X
QOperators
based to boom
Remote Control Operator
Power Equipment _
On Rubber Tired Earth $83.55 18) 3K 8X
Operators
Moving Equipment
Power Equipment
Rigger and Bellman $79.12 7A 11H 8X
Operators
Power Equipment Rigger/Signal Person,
: $82.74 7A 11H 8X
Operators Bellman(Certified)
Power Equipment :
Rollagon $83.55 i5J) 3K 8X

Operators




Power Equipment

Roller, Other Than Plant

Q_peratdrs

Backhoes, Tractors: 15 To

$78.60 15J) 3K
Operators Mix
Power Equipment Roller, Plant Mix Or Multi-

$82.18 i5J 3K
Operators lift Materials
Power Equipment

Roto-mill, Roto-grinder $82.82 15J) 3K

Operators v
Power Equipment : ' '

Saws - Concrete $82.18 15) 3K
Operators : :

Power Equipment Scraper, Self Propelled o

' ' ' $82.82 i5]) 3K
QOperators Under 45 Yards
Power Equipment Scrapers - Concrete & o

' : $82.18 15J 3K
QOperators Carry All
Power Equipment Scrapers, Self-propelled: . '

' ' $83.55 i15) 3K
Operators 45 Yards And Over '
Power Equipment Service Engineers:

$82.74 7A 11H
Operators - equipment
Power Equipment Shotcrete/gunite :
$78.60 i5]) 3K
Operators Equipment
) Shovel, Excavator,
Power Equipment
Backhoe, Tractors Under $82.18 15J 3K
Operators
15 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoe: Over 30 Metric $83.55 15) 3K
Qperators
Tons To 50 Metric Tons
Power Equipment Shovel, Excavator, $82.82 151 3K

8X

8X

8X

8X

8Xx

8X

8X

8X

8X

8X

8X

8X




Power Equipment

30 Metric Tons

Shovel, Excavator,

Backhoes: Over 50 Metric $84.40 15) 3K 8X
Operators
Tons To 90 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoes: Over 90 Metric $85.26 15J 3K 8X
Operators
Tons
Power Equipment
Slipform Pavers $83.55 15) 3K 8X
Operators
Power Equipment Spreader, Topsider &
$83.55 15) 3K 8X
Operators Screedman
Power Equipment
Subgrader Trimmer $82.82 15J 3K 8X
Operators
Power Equipment
Tower Bucket Elevators $82.18 15) 3K 8X
Operators
Tower Crane: over 175’
Power Equipment
through 250" in height, $85.84 7A 11H 8X
Operators
base to boom
Power Equipment Tower crane:up to 175" in
$84.97 7A 11H 8X
Operators height base to boom
Power Equipment Tower Cranes: over 250' in
$86.68 7A 11H 8X
Operators height from base to boom.
Power Equipment Transporters, All Track Or
$83.55 15) 3K 8X
Operators Truck Type
Power Equipment
Trenching Machines $82.18 15J 3K 8X

Operators



Power Equipment

Truck Crane Oiler/Driver:

Sewer & Water

$83.38 7A 11H 8X
Operators 100 tons and over
Power Equipment Truck crane oiler/driver:
$82.74 7A 11H 8X
Operators under 100 tons
Power Equipment Truck Mount Portable ,
$82.82 15J 3K 8X
Operators Conveyor
Power Equipment -Vac Truck (Vactor Guzzler,
$82.82 i5J 3K 8X
Operators Hydro Excavator)
Power Equipment
Welder $84.12 7A 11H 8X
Operators '
Power Equipment Wheel Tractors, Farmall
: $78.60 i5J 3K 8X
Operators Type _
Power Equipment
Yo Yo Pay Dozer $82.82 i5J} 3K 8X
-Operators
Power Equipment
Operators- Underground Asphalt Plant Operator $83.55 15) 3K 8Xx
S’éwer & Water
Power Equipment
Operators- Underground Assistant Engineer $79.12 7A 11H 8X
Sewer & Water
Power Equipment
Operators- Underground Barrier Machine (zipper) $82.82 153 3K ’ 8Xx
Sewer & Water
Power Equipment
Batch Plant Operator: ,
Operators- Underground - $82.82 15) 3K 8X
Concrete




Power Equipment

Sewer & Water

laser Screed

Operators- Underground Bobcat $78.60 15)J 3K 8X
Sewer & Water
Power Equipment
Brokk - Remote
Operators- Underground $78.60 15]) 3K 8X
Demolition Equipment
Sewer & Water
Power Equipment
Operators- Underground Brooms $78.60 15J 3K 8X
Sewer & Water
Power Equipment
Operators- Underground Bump Cutter $82.82 15) 3K 8X
Sewer & Water
Power Fquipment
Operators- Underground Cableways $83.55 15J 3K 8X
Sewer & Water
Power Equipment
Operators- Underground Chipper $82.82 15) 3K 8X
Sewer & Water
Power Equipment
Operators- Underground Compressor $78.60 15J) 3K 8X
Sewer & Water
Power Equipment Concrete Pump: Truck
Operators- Underground Mount With Boom $83.55 15J) 3K 8X
Sewer & Water | Attachment Over 42m
Power Equipment
Concrete Finish Machine -
Operators- Underground $78.60 15J 3K 8X



Power Equipment

Concrete Pump - Mounted

Or Trailer High Pressure

Sewer & Water

including jib with

attachménts

Operators- Underground $82.18 15J) 3K 8X
Line Pump, Pump High
Sewer & Water
Pressure
Power Equipment Concrete Pump: Truck
QOperators- Underground Mount With Boom $82.82 15J 3K 8X
Sewer & Water Attachment Up To 42m ’
- Pewer Equipment
Operators- Underground Conveyors $82.18 15) 3K - 8X
Sewer & Water
‘Power Equipriient
Cranes Friction: 200 tons
Operators- Underground $86.68 7A 11H 8X
and over
Sewer & Water
Power Equipment
Cranes, A-frame: 10 tons
Operators- Underground $79.12 7A 11H 8X
and under
Sewer & Water
. Cranes: 100 tons through
Power Equipment
199 tons, or 150' of boom
Operators- Underground $84.97 7A 11H 8X
(including jib with
Sewer & Water
attachments)
Power Equipment
Cranes: 20 tons through
Operators- Underground $83.38 7A 11H 8X
44 tons with attachments : :
Sewer & Water
Cranes: 200 tons- 299
Power Equipment
tons, or 250" of boom
Operators- Underground $85.84 7A 11H . 8X




Power Equipment

Cranes: 300 tons and over

Sewer & Water

Operators- Underground or 300" of boom including $86.68 7A 11H 8X
Sewer & Water jib with attachments
Cranes: 45 tons through
Power Equipment
99 tons, under 150’ of
Operators- Underground $84.12 7A 11H 8X
boom(including jib with
Sewer & Water
attachments)
Power Equipment
Cranes: Friction cranes
Operators- Underground $85.84 7A 11H 8X
through 199 tons
Sewer & Water
Power Equipment Cranes: through 19 tons
Operators- Underground with attachments, A- $82.74 7A 11H 8X
Sewer & Water frame over 10 tons
Power Equipment
Operators- Underground Crusher $82.82 15) 3K 8X
Sewer & Water
Power Equipment
Deck Engineer/deck
Operators- Underground $82.82 15) 3K 8X
Winches (power)
Sewer & Water
Power Equipment
Operators- Underground Derricks: on building work $84.12 7A 11H 8X
Sewer & Water
Power Equipment
Operators- Underground Dozers D-9 & Under $82.18 15) 3K 8X



Power Equipment

QOperators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Drill Oilers: Auger Type,

Drilling Machine

Equipment

with attachments

with attachments

$82.18 15)
Truck Or Crane Mount

$84.40 i5)
Elevator and man-lift:

$79.12 7A
permanent and shaft type
Finishing Machine, Bidwell
And Gamaco & Similar $82.82 15)
Forklift: 3000 lbs and over

$82.74 7A
Forklifts: under 3000 ibs.

$79.12 7A
Grade Engineer: Using

$82.82 15J)
Blueprints, Cut Sheets,etc.
Gradechecker/stakeman $78.60 15)

$82.82 i5J)

Guardrail punch/Auger

3K 8X
3K 8X
11HW : 8X
3K 8X
;.IH 8Xx
11iH 8X
. .
A3K - 8X
3K 8X




Power Equipment

Hard Tail End Dump

Articulating Off- Road

Operators- Underground $83.55 15J 3K 8X
Equipment 45 Yards. &

Sewer & Water
Over
Hard Tail End Dump

Power Equipment
Articulating Off-road

Operators- Underground $82.82 15) 3K 8X
Equipment Under 45

Sewer & Water
Yards

Power Equipment
Horizontal/directional Drill

Operators- Underground $82.18 15) 3K 8X
Locator

Sewer & Water

Power Equipment
Horizontal/directional Drill

Operators- Underground $82.82 15J) 3K 8X
Operator

Sewer & Water

Power Equipment
Hydralifts/boom trucks: 10

Operators- Underground $79.12 7A 11H 8X
tons and under

Sewer & Water

Power Equipment
Hydralifts/boom trucks:

Operators- Underground $82.74 7A 11H 8X
over 10 tons

Sewer & Water

Power Equipment
Loader, Overhead 8 Yards.

Operators- Underground $84.40 15) 3K 8X
& Over

Sewer & Water

Power Equipment
Loader, Overhead, 6 Yards.

Operators- Underground $83.55 15) 3K 8X

Sewer & Water

But Not Including 8 Yards



Power Equipment

Loaders, Overhead Under

Sewer & Water

Seeding Operator

Operators- Underground $82.82 151) 3K 8X
‘ 6 Yards
Sewer & Water
Power Equipment
Operators- Underground Loaders, Plant Feed $82.82 151 3K 8X
Sewer & Water
Power Equipment
Loaders: Elevating Type
Operators- Underground $82.18 15) 3K 8X
Belt
Sewer & Water
Power Equipment
QOperators- Underground Locomotives, All $82.82 15) 3K 8X
Sewer & Water
Power Equipment
Operators- Underground Material Transfer Device $82.82 15) 3K 8X
Sewer & Water
Power Equipment Mechanics: all (Leadmen -
Operators- Underground $0.50 per hour over $84.97 7A 11H 8x
Sewer & Water mechanic)
Power Ecwinmént
Operators- Underground Motor patrol graders $83.55 151) 3K 8X
Sewer & Water
Power Equipment Mucking Machine, Mole,
Qperators- Underground Tunnel Drill, Boring, Road $83.55 15J 3K : 8X
Sewer & Water Header And/or Shield
Power Equipment Qil Distributors, Blower
Operators- Underground Distribution & Mulch $78.60 151J 3K 8X




Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Outside Hoists (elevators

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

and manlifts), Air Tuggers, $82.74 7A 11H 8X
Strato
Overhead, bridge type
Crane: 20 tons through 44  $83.38 7A 11H 8X
tons
Overhead, bridge type:

$84.97 7A 11H 8X
100 tons and over
Overhead, bridge type: 45

$84.12 7A 11H 8X
tons through 99 tons
Pavement Breaker $78.60 15) 3K 8X
Pile Driver (other Than

$82.82 15) 3K 8X
Crane Mount)
Plant Qiler - Asphalt,

$82.18 15J) 3K 8X
Crusher
Posthole Digger,

$78.60 15J 3K 8X
Mechanical
Power Plant $78.60 15) 3K 8X



Sewer & Water

lift Materials

Power Equipment

Operators- Underground Pumps - Water $78.60 151] 3K 8X

Sewer & Water

Power Equipment
Quad 9, HD 41, D10 And

Operators- Underground $83.55 15J 3K 8X
Over

Sewer & Water

Power Equipment Quick Tower: no cab,

Operators- Underground under 100 feet in height $79.12 7A - 11H 8X

Sewer & Water based to hoom

Power Equipment Remote Control Operator

Operators- Underground On Rubber Tired Earth $83.55 15) 3K 8X

Sewer & Water Moving Equipment

Power Equipment

Operators- Underground Rigger and Bellman $79.12 7A 11H 8X

Sewer & Water

Power Equipment

, Rigger/Signal Person,

Operators- Underground ' $82.74 7A 11H 8X
Bellman(Certified) :

Sewer & Water

Power Equipment

Operators- Underground Rollagon $83.55 i5) 3K 8X

Sewer & Water

Power Equipment

, Roller, Other Than Plant

Operators- Underground $78.60 i51) 3K 8X
Mix

Sewer & Water

Power Equipment '

. Roller, Plant Mix Or Multi-
Operators- Underground $82.18 15) 3K 8X




Power Equipment

Sewer & Water

Tons To 50 Metric Tons

Operators- Underground Roto-mill, Roto-grinder $82.82 15) 3K 8X

Sewer & Water

Power Equipment

Qperators- Underground Saws - Concrete $82.18 15) 3K 8X

Sewer & Water

Power Equipment _
Scraper, Self Propelled

Operators- Underground $82.82 15) 3K 8X
Under 45 Yards

Sewer & Water

Power Equipment
Scrapers - Concrete &

Operators- Underground $82.18 15]) 3K 8X
Carry All

Sewer & Water

Power Equinment
Scrapers, Self-propelied:

Operators- Underground $83.55 15J 3K 8X
45 Yards And Over

Sewer & Water

Power Equipment
Service Engineers:

Operators- Underground $82.74 7A 11H 8X
equipment

Sewer & Water

Power Equipment
Shotcrete/gunite

Operators- Underground $78.60 15J 3K 8X
Equipment

Sewer & Water

Power Equipment Shovel, Excavator,

Operators- Underground Backhoe, Tractors Under $82.18 154 3K 8X

Sewer & Water 15 Metric Tons

Power Equipment Shovel, Excavator,

Operators- Underground Backhoe: Over 30 Metric $83.55 15) 3K 8X




Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

“Operators- Underground

Sewer & Water

Power Eguipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground -

Sewer & Water

Power Equipment

QOperators- Underground

Sewer & Water

Power Eguipment

Operators- Underground -

Sewer & Water

Power Equipment

QOperators- Underground

Sewer & Water

Power Equipment

-Operators- Underground

Sewer & Water

Shovel, Excavator,

height from base to hoom.

Backhoes, Tractors: 15 To $82.82 i5J 3K 8X
30 Metric Tons
Shovel, Excavator,
Backhoes: Over 50 Metric $84.40 15) 3K 8Xx
Tons To 90 Metric Tons
Slipform Pavers $83.55 15) 3K 8X
Spreader, Topsider &

$83.55 15) 3K 8X
Screedman R
Subgrader Trimmer $82.82 15) 3K 8X
Tower Bucket Elevators $82.18 15) 3K 8X
Tower Crane: over 175’
through 250" in height, $85.84 7A iiH 8X
base to boom
Tower crane:upto175'in

$84.97 7A 11H 8X
height base to boom
Tower Cranes: over 250'in

$86.68 7A 11H 8X




Power Equipment

Transporters, All Track Or

Sewer & Water

Operators- Underground $83.55 15J 3K 8X
Truck Type

Sewer & Water

Power Equipment

Operators- Underground Trenching Machines $82.18 15) 3K 8X

Sewer & Water

Power Equipment
Truck Crane Oiler/Driver:

Operators- Underground $83.38 7A 11H 8X
100 tons and over

Sewer & Water

Power Equipment
Truck crane oiler/driver:

Operators- Underground $82.74 7A 11H 8X
under 100 tons

Sewer & Water

Power Equipment
Truck Mount Portable

Operators- Underground $82.82 15) 3K 8X
Conveyor

Sewer & Water

Power Equipment
Vac Truck (Vactor Guzzler,

Operators- Underground $82.82 15) 3K 8X
Hydro Excavator)

Sewer & Water

Power Equipment

Operators- Underground Welder $84.12 7A 11H 8X

Sewer & Water

Power Equipment
Wheel Tractors, Farmall

Operators- Underground $78.60 15J 3K 8X
Type

Sewer & Water

Power Equipment

Operators- Underground Yo Yo Pay Dozer $82.82 15J 3K 8X



Power Line Clearance Tree

Applicators

Journey Level In Charge $61.73 5A 4A
Trimmers
Power Line Clearance Tree '

Spray Person $58.44 5A 4A
Trimmers
Power Line Clearance Tree

Tree Equipment Operator $61.73 5A 4A
Trimmers
Power Line Clearance Tree

- Tree Trimmer $55.14 5A 4A
Trimmers ‘
Power Line Clearance Tree Tree Trimmer
$41.68 S5A 4A

Trimmers Groundperson
Refrigeration & Air

Journey Level $90.96 SA 1G
Conditioning Mechanics
Residential Brick Mason Journey Level $21.96 1
Residential Carpenters Journey Level $24.89 1
Residential Cement Masoné Journey Level $16.79 1
Residential Drywall

Journey Level $36.07 1
Applicators
Residential Drywall Tapers Journey Level $24.48 1
Residential Electricians Journey Level $47.93 6Z iB
Residential Glaziers Journey Level $25.40 1'
Residential Insulation

Journey Level $28.53 1




Materials

Residential Laborers Journey Level $23.10 1
Residential Marble Setters Journey Level $21.96 1
Residential Painters Journey Level $18.76 1
Residential Plumbers &

Journey Level $30.02 1
Pipefitters
Residential Refrigeration &

Journey Level $37.18 1
Air Conditioning Mechanics
Residential Sheet Metal

Journey Level $33.28 1
Workers
Residential Soft Floor

Journey Level $16.66 1
Layers
Residential Sprinkler Fitters

Journey Level $22.92 1
(Fire Protection)
Residential Stone Masons Journey Level $21.96 1
Residential Terrazzo

Journey Level $16.66 1
Workers
Residential Terrazzo/Tile

Journey Level $16.66 1
Finishers
Residential Tile Setters Journey Level $16.66 1
Roofers Journey Level $64.45 5A 3H

Using Irritable Bituminous
Roofers $67.45 5A 3H



Journey Level (Field or

surveying work only)

Sheet Metal Workers $99.92 7F 1E
Shop)
Sign Makers & Installers
Journey Level $18.04 1
{Electrical)
Sign Makers & Installers
Journey Level $63.87 i5) iipP 8Y
(Non-Electrical) : =
Soft Floor Layers Journey Level $63.29 15J) 4C
Solar Controls For Windows ~ Journey Level $16.66 1
Sprinkler Fitters (Fire : :
Journey Level $75.30 73 iR
Protection) :
Stage Rigging Mechanics
Journey Level $16.66 1
{Non Structural)
Stone Masons Journey Level $71.82 7E 1N
Street And Parking Lot
Journey Level $16.66 i
Sweeper Workers
Assistant Construction ,
Surveyors $82.74 7A 11H 8X
Site Surveyor
Surveyors Chainman $79.12 7A 11H 8X
Construction Site , .
Surveyors $84.12 7A 11H 8X
Surveyor
Drone Operator (when
Surveybrs used in conjunction with $79.12 7A 11H 8x




Surveyors Ground Penetrating Radar $79.12 7A 11H 8X
Telecommunication

Journey Level $55.70 6Z iB
Technicians
Telephone Line

Cable Splicer $41.35 5A 2B
Construction - Qutside
Telephone Line Hole Digger/Ground

$27.31 5A 2B
Construction - Outside Person
Telephone Line Telephone Equipment
$34.53 5A 2B

Construction - Outside Operator (Light)
Telephone Line

Telephone Lineperson $39.07 5A 2B
Construction - Outside
Terrazzo Workers Journey Level $67.51 7E 1N
Tile Setters Journey Level $65.51 7E 1N
Tile, Marble & Terrazzo

Finisher $56.34 7E 1N
Finishers
Traffic Control Stripers Journey Level $92.44 15L 1K
Truck Drivers Asphalt Mix Over 16 Yards $78.65 15J 11M 8L
Truck Drivers Asphalt Mix To 16 Yards $77.81 15J 11MmM SL
Truck Drivers Dump Truck $77.81 15J 1iMm SL
Truck Drivers Dump Truck & Trailer $78.65 15) i1M SL
Truck Drivers Other Trucks $78.65 15J) 11MmM 8L



Truck Drivers - Ready Mix

Well Drillers & Irrigation

Pump Installers

Transit Mix

Irrigation Pump Installer

Well Drillers & Irrigation

Pump Installers

Well Drillers & Irrigation

Pump Installers

Oiler

- Well Driller

$78.65

$18.18

151]

im

1
1

8L




Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" Items)

Below is the department's (State L&l's) list of criteria to be used in determlnlng whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's

predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
Ifit is, go to question 2.

2. s the item fabricated on the public works jobsite? If it i is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrlcatlon plant set up for, and dedicated
primarily to, the public works prOJect'? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4., Does the item requ:re any assembly, cutting, modification or other fabrication by the

supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item.intended for the public works project typically an inventory
item which could reasonably be sold on the general-market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabrlcated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.

See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans. )

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe

for culverts and storm sewers, sizes 30 inch to 120 inches in X

diameter. May also be treated, #5.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the

contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

10.

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

1.

Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion

Jjoint systems, etc., involving welding, cutting, punching and/or

boring of holes. See Contact Plans for item description and
shop

drawings.

12,

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

13.

Concrete Piling--Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piling. Concrete to conform to

Section 9-19.1 of Std. Spec..

14.

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

15.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

17.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

18.

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

19.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

20.

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

21.

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

22.

Vault Risers - For use with Valve Vaults and Utilities

X
Vaults.

23.

Valve Vault - For use with underground utilities.
See Contract Plans for details.

24.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

25.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

26.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.

Fabrication plant has annual approval for methods and materials
to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27.

Precast Railroad Crossings - Concrete Crossing Structure
Slabs.

28.

12, 18 and 26 inch Standard Precast Prestressed Girder —

Standard Precast Prestressed Girder for use in structures.

Fabricator plant has annual approval of methods and materials
to

be used. Shop Drawing to be provided for approval prior to

casting girders.

See Std. Spec. Section 6-02.3(25)A

29.

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete

Girders for use in structures. Fabricator plant has annual
approval

of methods and materials to be used. Shop Drawing to be

provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

30.

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

31.

Prestressed Precast Hollow-Core Slab — Precast Prestressed

Hollow-core slab for use in structures. Fabricator plant has
annual

approval of methods and materials to be used. Shop Drawing to

be provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

32.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

33.

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure

shall be galvanized after fabrication in accordance with
AASHTO-M-111.

35.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

36.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

37.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

38.

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

39.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

40.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

41.

Precast Concrete Sloped Mountable Curb (Single and
DualFaced)
See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum X X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed
Custom S.Stq
Message M;gsggg?e
43. Cutting & bending reinforcing steel X
44. Guardrail components X X
Custom | Standard
End Sec Sec
45. Aggregates/Concrete mixes Covered by
WAC 296-127-018
46. Asphalt Covered by
WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) X
51. Standard Dimension lumber X
52. Irrigation components X
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ITEM DESCRIPTION YES NO
53. Fencing materials
54. Guide Posts
55. Traffic Buttons
56. Epoxy
57. Cribbing

58. Water distribution materials

59. Steel "H" piles

60. Steel pipe for concrete pile casings

61. Steel pile tips, standard

KX XX | XX | X | XX

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The department

interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products

e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers mvoIved in the productlon and delivery of
gravel, concrete, asphalt or srmilar materlals

(1) The materlals covered under thls sec‘uon include but are not limited to: Sand gravel
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provrsmns of
chapter 39.12 RCW when they perform any or all of the following functions: .

(a) They deliver or discharge any of the above—llstedv matenals toa pubhcworks project
site: - '

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or '

(i) At multiple points at the project; or
(iii) Adjacent to the location andvc‘:oordin‘ated with th‘e inco‘rporation of thoee materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule. . ‘

(c) They remove any materials from a public works construction ‘site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They workiin a maferia‘ls ‘production}facility (e.g., batch plaht, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project. :

(e) They deliver concrete to a public works site regardless o:f: the method of
incorporation.

(f) They assist or participate in the incorporation of any Materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

QOvertime Codes Continued

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All houts worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage. - : .

All hours worked on Saturdays (except makeup days if circumstances watrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage: All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up.to ten (10) hours worked on
Saturdays shall be paid at one and one-half times. the hourly rate of wage. All hours. worked in excess of ten (10)
hours per day Monday through Saturday and: all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the houtly rate of wage.

All hours worked on Sundays and holidays shail be paid ht t_wé tifnes the hourly fafé of:wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the houtly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage. ‘ '

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage. '

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday anid all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora4 x 10
workweek) and on Saturdays and holidays (except labot day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek: shall be paid at the straight-time rate until they have worked 8 hours in a day (10in a4 x 10 workweek) or
40 houts during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the houtly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay. -
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

E.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage

On Monday through Friday, the first four (4) houts of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the fitst two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions ot other conditions outside the control of the employer, the fitst ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) houts in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.

All hours worked in excess of eight (8) houts per day or fotty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION: , , , :

On all multipole structures and steel transmission lines, switching stations, regulating; capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a d1str1but10n system, will be pa1d overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-halftimes the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked iri excess of eight (8) houts oni Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage

~ 'The first two-(2) hotrs after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday

shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

Ona four—day, ten-hour weekly schedule, elther Monday thru Thulsday of Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the houtly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and: one half (1%5) times the regular shift rate for the first
eight (8) hours: All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be pald at double the hourly rate of wage.

All hours worked on Satuldays shall be pa1d at one and one-half t1n1es the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked. on Sundays and hohdays shall be paid at
double the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.

The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-halftimes the houtly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday through Friday, work
performed in excess of (10) hours shall be paid at one and one half (1-1/2) times the hourly rate of pay. On Monday
through Friday, work performed outside the normal work hours of 6:00 a.m. and 6:00 p.m. shall be paid at one and
one-half (1-1/2) times the straight time rate, (except for special shifts or multiple shift operations).

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All work performed
on Sundays and holidays shall be paid at double the hourly rate of wage. When an employee returns to work without

atTeast-eight(8)-hours timeoff sinve their previousshift; all suctrtime shatt-bea contimation of shifiand paid-at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours,

Multiple Shift Operations: When the first shift of a multiple shift (a two or three shift) operation is started at the basic
straight time rate or at a specific overtime rate, all shifts of that day's operation shall be completed at that rate. Special
Shifts: The Special Shift Premium is the basic hourly rate of pay plus $2.00 an hour. When due to conditions beyond
the control of the employer or when an owner (not acting as the contractor), a government agency or the contract
specifications require more than four (4) hours of a special shift can only be performed outside the normal 6am to 6pm
shift then the special shift premium will be applied to the basic straight time for the entire shift, When an employee
works on a special shift, they shall be paid the special shift premium for each hour worked unless they are in overtime
or double-time status. (For example, the special shift premium does not waive the overtime requirements for work
performed on Saturday or Sunday).

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the houtly
rate of wage.
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Benefit Code Key ~ Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations).
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established
when considered necessary by the Employer.

The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022),
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour
schedule or back to the other. All hours of work on these shifts shall be paid for at the straight time hourly rate. Work
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-

half the straight time rate.

When due to conditions beyond the control of the Employer, or when contract specifications require that work can
only be performed outside the regular day shift; then by mutual agreement a special shift may be worked at the straight
time rate, eight (8) hours work for eight (8) hours pay. The starting time shall be arranged to fit such conditions of
work.

When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours:

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF BIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B

After an employee has worked eighf (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the ¢mployee has had a break of eight (8) hours or more.

The fitst two (2) houts after eight (8) tegular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage. All non-overtime and non-holiday hours worked between 4:00 pm and 5:00

* am, Monday through Friday, shall be paid at a premium rate of 15% over the hourly rate of wage.

All hours worked on Saturdays and holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays sha_ll be paid at double the houtly rate of wage.,

After an employee has worked ¢i ght (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.

The first two (2) hours after eight (8) regular hours Monday through Friday, the first ten (10) hours on Saturday, and
the first ten (10) hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked over ten (10) hours Monday through Saturday, and Sundays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one-half times the hourly rate of wage for the first eight (8)
hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays shall be paid
at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours in a single shift shall be paid at double the houtly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of nine (9) hours or more. When an employee

© refurns to work without at least nine (9) hours time off since their previous shift, all such time shall be a continuation

of shift and paid at the applicable overtime rate until he/she shall have the nine (9) hours rest period.

Worlkp effo-frned—in—excesW-f—ei—gh-t—(—&)—hourﬁ)-f-sf-l’ai-ght*ti‘me-per—day,—o-rt-err(—}O}hour&ﬁt%traight—time-p er-day-when-
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of ten (10) hours or more. When an employee
returns to work without at least ten (10) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the ten (10) hours rest period.

All hours worked on holidays shall be paid at double the houtly rate of wage.

On Monday through Friday hours worked outside 4:00 am and 5:00 pm, and the first two (2) hours after eight (8)
hours worked shall be paid at one and one-half times the hourly rate. All hours worked over 10 hours per day
Monday through Friday, and all hours worked on Saturdays, Sundays, and Holidays worked shall be paid at double
the hourly rate of wage.

An employee working outside 5:00 am and 5:00 pm shall receive an additional two dollar ($2.00) per hour for all
hours worked that shift. All hours worked on holidays shall be paid at one and one-half times the hourly rate of
wage. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.
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11.

Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

On Monday through Friday, the first four (4) hours of ovettime after cight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

Work performed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
tithes the straight time rate, (except for special shifts or multiple shift operations). When the first shift of a multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day's operation shall be completed at that rate. When due to conditions beyond the control of the Employer or
when contract specifications require that work can only be performed outside the tegular day shift of 5:00 am to
6:00 pim, then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shift shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten shifts.

On Saturday; the first twelve (12) hours of work shall be paid at one and one half (1-1/2) tites the straight time rate
of pay. All work performed after 6:00 pm Saturday to 5:00 am Monday, all work performed over twelve (12) hours,
and all work performed on holidays shall be paid at double the straight time rate of pay.

Shift Pay Premivum: In an addition to any overtime already required, all hours worked between the hours of 6:00 pm
and 5:00 am shall receive an additional two dollars ($2.00) per hour.

All work performed over twelve hours in a shift and all work performed on Sundays and Holidays shall be paid at
double the straight time rate. :

Any time worked over eight (8) hours on Saturday shall be paid double the straight time rate, except employees
assigned to work six 10-hour shifts per week shall be paid double the straight time rate for any time worked on
Saturday over 10 hours.

All work performed on Saturdays, Sundays, and Holidays shall be paid at one and one half (1-1/2) times the straight
time rate of pay.
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11.

Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

Work performed in excess of ten (10) hours of straight time per day whef four ten (10) hour shifts are established
and all work on Saturdays, except for make-up days shall be paid at time and one-half (1 %) the straight time rate.

Work petformed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day’s operation shall be completed at that rate. When due to conditions beyond the control of the Employer or
when contract specifications require that work can only be performed outside the regular day shift of 5:00 a.m. to
6:00 p.m., then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shifts shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten-hour shifts.

In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double
(2x) the straight time rate of pay.

After an employee has worked eight (8) hours at an applicable'overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.

D
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rate of 35% over the hourly rate of wage. Work performed on Sundays shall be paid at double time. All hours
worked on holidays shall be paid at double the hourly rate of wage.

On Monday through Saturday hours worked outside 6:00 am and 7:00 pm, and all hours after eight (8) hours worked
shall be paid at one and one-half times the hourly rate. All hours worked on Sundays and Holidays shall be paid at
double the hourly rate of wage.

When a holiday falls on a Saturday, the Friday before shall be the observed holiday. When a holiday falls on a
Sunday, the following Monday shall be the observed holiday. :

The first ten (10) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the
event the job is down due to weather conditions, or other conditions beyond the control of the Employer, then
Saturday may be worked at the straight time rate, for the first eight (8) hours, or the first ten (10) hours when a four
day ten hour workweek has been éstablished.

All hours worked Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.
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Benefit Code Key ~ Effective 3/5/2025 thru 8/30/2025

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time wotk shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay, except that if the job is down on Monday through Friday due to weather conditions or other conditions
outside the control of the employer, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over:‘ twelve (12) hours in a day and all ‘hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay. :

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at-one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thutsday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) timies the straight time rate of pay. ' .

On Saturday, the first twelve (12) hours of work shall be paid at one and oné half (1-1/2) times fhe straight time rate
of pay, except that if the job is down on Monday through Friday due to weather conditions or other conditions

 outside the control of the employer, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over twelve (12) hours in a day and all hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay.

If, due to conditions beyond the control of the Employer or when contract specifications require that work can only
be performed outside the regular day shift, then a Special Shift may be worked, Monday through Friday, at the
straight-time rate. The starting time of work for the Special Shift will be arranged to fit such conditions of work.
Such Special Shift shall consist of eight (8) hours of work for eight (8) hours of pay or ten (10) hours of work for
ten(10) hours of pay on a four-ten workday schedule. :

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents” Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6). '
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents” Day, Memorial Day; Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6). »

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Yeat's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11),

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Yeat's Day, Martin Luther King Jr. Day, Membﬁal Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
obsetved as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday

on the preceding Friday. o

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day-(8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, 'Memdrial Day, Independeﬁce Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holiday.Codes Continued

Holidays: New Yeat's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day 9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday. '

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Hoslidays.: New Year's Day, Independence Day; Mémoriai Day,b Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after

Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, Christmas Eve, and Christmas Day (9). Any holiday which falls on a Saturday
shall be observed as a holiday on the preceding Friday. Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Holiday Codes Continued

New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, the last scheduled wotkday before Christmas, and Christmas Day (9). If any of the
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated
accordingly.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Mcmorial Day, Labor Day, Thanksgiving
Day, the Friday after Thatiksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a hohday on the preceding Friday.

Hohdays New Year's Day, Premdent $ Day, Independence Day, Memorral Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
obse1 ved as a hohday on the precedmg Fmday

Holidays: New Year's Day, Mattin Luther King Jr. Day, Memorlal Day, Independence Day, Labm Day, Thanksgiving
Day, the Friday and Saturday after Thanksgiving Day, and Christmas Day (9). Any holiday which falls on a Sunday
shall be observed as a holiday on the following Monday. If any of the l1sted hohdays falls on a Satur day, the p1eced1ng
Friday shall be a regular work day

I—Iohdays New Year's Day, Memorial Day, Independence Day, Thanksgrvrng Day, the Frrday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the followmg Monday. Any holiday Wthh falls on a Saturday shall be observed as a hohday on the preceding Friday.

Holidays: New Year's Day, Memonal Day, Indepenidence Day, Labor Day, Veteran's Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday If any of the hsted hohdays falls on a Saturday, the precedrng Friday shall be a

v regular work day

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day and Christmas Day (9). Any holiday which falls on a
Sunday shall be observed as a holiday on the followmg Monday. If any of the listed hohdays falls on a Saturday, the
precedlng Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed
as a holiday on the followmg Monday

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday and Saturday after Thanksgiving Day, the day before Chtistmas day, and Christmas
Day (10). Any holiday which falls on a Sunday shall be obsérved as a holiday on the following Monday.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025
Note Codes
Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31,2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151' to 220" - $4.00 per foot for each foot over 220 feet.
Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25° to 300” - $1.00 per foot from entrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Note Codes Continued

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit; $0.50. Special Shift Premium: Basic houtly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency ot the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premrum does not waive the overtime requlrements for work performed on
Saturday or Sunday.)

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(Work located i in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging S’rage/Boatswains Chair: Employ,eés working on.a s‘winging state or boatswéins chair or under conditions
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above
the classification rate.

Workers workmg Wrth supphed air on hazmat projects receive an additional $1.00 per hour.

Special Shrﬂ Premlum Basic hourly rate plus $2. 00 per hour When due to cond1t1ons beyond the control of the
Employet or when an owner (not acting as a contractor), a government agency or the contract specifications require
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift; they will be paid a special shift premium for each-hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the.overtime requirements for work performed
on Saturday or Sunday.)

Note Codes Continued
Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic houtly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For éxample, the special shift premrum does not waive the overtime requirements for work performed on
Saturday or Sunday:) : :

Certified Crane Operator Premium: Crane operators requiring certifications shall be paid $0.50 per hour above their
classification rate.

Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length:
(A) — 130’ to 199” — $0.50 per hour over their classification rate.

(B) —200’ t0 299" —~ $0.80 per hour over their classification rate.
(C)— 300’ and over — $1.00 per hour over their classification rate.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Note Codes Continued

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,

towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or
manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00,
Level B: $0.75, Level C: $0.50, And Level D: $0.25.

Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

One (1) person crew shall consist of a Party Chief. (Total Station or similar one (1) person survey system). Two (2)

person survey party shall consist of a least a Party Chief and a Chain Person. Three (3) person survey party shall
consist of at least a Party Chief, an Instrument Person, and a Chain Person.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50" to 100" - $2.00 per foot for each foot over 50 feet.
Over 101'to 150" - $3.00 per foot for each foot over 101 feet. Over 151" to 220' - $4.00 per foot for each foot over
220 feet, Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25° to 300° - $1.00 per foot from entrance. 300” to 600°
- $1.50 per foot beginning at 300°. Over 600 - $2.00 per foot beginning at 600,

Employees may be required to perform any combination of work within the Diving team/crew, (with the exception
of dive Supervisor) provided they are paid at the highest rate at. which he/ she has worked for the shift.

Workers on hazmat projects receive addmonal hourly premiums as follows -Level A; $0 75 Level B: $0.50, And
Level C: $0.25.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to wotk on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swmglng Stage/Boatswams Chair: Employees Workmg ona swmgmg stage or boatswams chair or under conditions
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0. 75) per hour above
the classification rate.
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General Decision Number:

Superseded General Decision Number:

State: Washington
Construction Type:
Counties:
HIGHWAY (Excludes D.O.E.
Counties)

Highway

Washington Statewide.
Hanford Site in Benton and Franklin

WA20250001 03/21/2025

WA20240001

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (1).

|Tf the contract is entered
|into on or after January 30,
|2022, or the contract is

| renewed or extended
|option is exercised) on or
|lafter January 30, 2022:

(e.g., an

Executive Order 14026
generally applies to the
contEact.
The contractor must pay
all covered workers at
least $17.75 per hour (or
the applicable wage rate

listad I o il o

TWA-CF

b S g g g oo wag

higher) for all hours
spent performing on the
contract in 2025.

|If the contract was awarded on]|.
2015 and|

|or between January 1,
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.
The contractor must pay all|
covered workers at least |
$13.30 per hour (or the
applicable wage rate listed]
on this wage determination, |
if it is higher) for all |
hours spent performing on |
that contract in 2025. |
|

|
|
|
|
|
|
I
|
determination, if it is |
|
|
|
|
|
[
|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this

wage determination,
conformance request.

the contractor must still submit a

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.
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Modification Number Publication Date
0 01/03/2025
1 02/07/2025
2 03/21/2025

CARP0003-006 06/01/2021

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,

LEWIS (Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west

to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM

Counties. :

Rates Fringes
Carpenters:
CARPENTERS . s v v v v v e a v en s $ 44,38 16.87
DIVERS TENDERS ...+ vrnnesnn S 49.09 16.87
DIVERS . . vt v vt e iennvnnsanns $ 93.09 16.87
DRYWALL. s et v v v v e v v n e e e S 44.38 16.87
MILLWRIGHTS . ot v vt suannnnsns $ 46.89 16.87
PILEDRIVERS . .ttt vnenanevans S 44.97 16.87
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET $2.00 PER FQOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85
Zone 3 ~ 1.25

Zone 4 - 1.70
Zone 5 -~  2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction
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ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

CARP0030-004 06/01/2021

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM Counties

Rates Fringes

CARPENTER

BRIDGE CARPENTERS........... $ 49.18 19.01

CARPENTERS ON CREOSOTE

MATERIAL. ..t ittt i e e e e $ 47.02 19.01

CARPENTERS.................. $ 49.18 19.01

DIVERS TENDER............... S 54.54 19.01

DIVERS. ... ...t onn. $ 103.43 19.01

MILLWRIGHT AND MACHINE

ERECTORS. ... ... .. it $ 50.68 19.01

PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING........ $ 49.58 19.01

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction



Zone Pay:
0 -25 radius miles Free
26-35 radius miles $1.00/hour

36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 ~25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/houx

CARP0O059-002 06/01/2024

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th meridian),
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT (East of
120th meridian), KITTITAS (East of 120th meridian), LINCOLN,
OKANOGAN (East of 120th meridian), PEND OREILLE, SPOKANE, '
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA (East of 120th
meridian) Counties

Rates Fringes
CARPENTER )
GROUP L., iiiiieann, $ 41.86 16.56
GROUP 2. ivvvnnnnnronennnans $ 47.42 18.96
GROUP 3. .. iiiiiiineiasnas $ 47.41 16.61
GROUP 4.t iiiiininininnnnns $ 45.86 16.56
GROUP Bttt iitiviiannnnes 5 105.46 16.56
GROUP G.vvvvnnonnonnennenenns $ 51.73 16.56
GROUP T i it v it en i onneens $ 52.73 16.56
GROUP 8.t iviitinnennneenan S 48.41 16.56
GROUP 9. iiiiiviiiiannennnns $ 55.73 16.56

CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, Machine Erector
GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, Dock, and Wharf carpenters

GROUP 5: Diver Wet

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction
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GROUP 6: Diver Tender, Manifold Operator, ROV Operator
GROUP 7: Diver Standby
GROUP 8: Assistant Diver Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-45 MILES FREE

ZONE 2 45-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite) .

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite) .

DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot

101-150 feet $3.00 per foot

151-220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAI ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction
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HAZMAT PROJECTS:

Anyone working on a HAZMAT Jjob (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additiodnal protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit"".

LEVEL A +51.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

CARP0O770-003 06/01/2021

WEST OF 120TH MERIDIAN FOR THE FOLLOWING COUNTIES:
CHELAN, DOUGLAS, GRANT, KITTITAS, OKANOGAN, and YAKIMA

Rates Fringes
CARPENTER

CARPENTERS ON CREOSOTE
MATERTIAL . v e v vt v e i et v oo s e $ 47.02 19.01
CARPENTERS . ..o v v iv i v i e ns $ 49.18 19.01
DIVERS TENDER. ... ... oo 5 54.54 19.01
DIVERS . .ttt i it eniannns $ 103.43 19.01
MILLWRIGHT AND MACHINE
ERECTORS . . v v v ii i ievsnnnnan $ 50.68 19.01
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERTIAL, ALL PILING.....,...5 49.58 19.01

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

MéwT E;;};éw
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Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour

Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone—Paizr:
=) Ecky—

0 =25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

ELEC0046-001 08/05/2024

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
CABLE SPLICER.......iuiiiiuinnen... $ 80.94 31.06
ELECTRICIAN. . .... .0t $ 73.58 30.84

* ELEC0048-003 01/01/2025

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
CABLE SPLICER: cis s s s s s 55 5 66 smwmm o $ 44.22 21.50
BIECTERICTAN s cswm s ¢ 5. 55w 5 55 5 5 6% 5 mse o $ 63.50 29.73

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction
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Portland, The Dalles, Hood River, Tillamook, Seaside and

Astoria
Zone Pay:
Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven. Zones are based on Delorrne
Street Atlas USA 2006 plus.

ELEC0048-029 01/01/2025

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes
CABLE SPLICER.:cescwussssonoonvse S 44.22 2150
ELECTRICIAN. .t s s v anwsssosnnnonsss $ 63.50 29.73

ELEC0073-001 07/01/2024

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
CABLE SPLICER. w v v eseraaommaessss S 34.10 16.68
ELECTRICIAN. ¢ ittt it it i ieeeeee s $ 47.55 18.03

* ELEC0076-002 02/01/2025

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON

COUNTIES

Rates Fringes
CABLE SPLICER....ccceescccccanssss $ 69.19 26.63
ELECTRICIAN. . . coss o5 e+ siamssaiosdss $ 62.90 26.26

ELEC0112-005 06/01/2024

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER. . ...ttt nannnan $ 60.90 26.01
ELECTRICIAN. .ttt ittt i it it aeen e e $ 58.00 25.92

WA20250001 Modification 2
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ELEC0191-003 06/01/2022

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM CQUNTIES

Rates Fringes
CABLE SPLICER. ...t iiiiiiinannnn. S 44.23 1773
ELECTRICIAN : i s s svsiiimme s s o mmmonn s e $ 53.20 2751

ELEC0191-004 06/01/2018

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER. ... ..., $ 40.82 17.63
ELECTRICIAN. ... i ittt i $ 42.45 21.34

ENGI0302-003 06/01/2024

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE

120TH MERIDIAN) COQUNTIES

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
Group 1A.. ... ... ... $ 59.54 26.57
Group 1RA. ... S 60.40 26.57
Group 1AAA........ ... $ 61.27 26.57
Group l..... ... $ 58.67 26.57
Group 2. . it ittt e e i $ 57.92 2657
Group 3. ..t i it S 57,27 26.57
Group 4.. ... S 53.62 26.57
Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

WA20250001 Modification 2
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GROUP 1AA ~ Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
i height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom

(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders—overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 ~ Cableway; Cranes 45 tons thru 99 tons, under 150 ft

of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; FExcavator, shovel, backhoes over 3 yards and under 6
vards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 -~ Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamacoc and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
vards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox~roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes—thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi~lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under :

WA20250001 Modification 2
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GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator

HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour.

o o i Tmi 2 o
H=3-Clas: BUU_gSuit - Base wage ¥

H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour.

ENGIO370-002 06/01/2024

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1....iiiiiiinennn. 5 25,91 22.45
GROUP 2. ...ttt iiiiiinnnn $ 36.28 2245
GROUP 3. ... . iiiiiiiiiann $ 36.99 2245
GROUP 4. ... .. iiiiiiiiiinn $ 37.18 22.45
GROUP 5. ... iiiiiiiiiiennn. S 37.37 22 .45
GROUP 6. ..t iiiiiiiiiiienann, $ 37.69 212 .45
GROUP 7. ...t iiiiienn.. $ 38.01 22,45
GROUP 8. ... . iiiiiiieieenn. $ 39.88 22 .45
- ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00
Zone 1: Within 45 mile radius of Spokane, Pasco, Washington;

Lewiston, Idaho

’_l
'_l
ol
(
«Q
(1))
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Zone 2: Qutside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT QPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline};
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A~frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Buclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Cunnite Combination Mixeér & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

WA20250001 Modification 2 »
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or

concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under

4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes

& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);

Batch & Wet Mix Operator (multiple units, 2 & incl 4)
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

WA20250001 Modification 2
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber~tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead, rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (All Cranes, Including Tower)
180 £t to 250 ft 5 .50 over scale
Over 250 ft $ .80 over scale

NOTE :
In computing the length-of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT :
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGI0612-001 06/01/2024

PIERCE County

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP LA, ... iiiiinrinrnness $ 59.46 . 26.07
GROUP 1AA.. ... vinnrvennen $ 60.32 26.07
GROUP 1AAA. . ..i v rnans $ 61.17 26.07
GROUP L. i iiiisnininseenas 5 58.60 26.07
GROUP 2.t enrinanonnnreeans $ 57.85 26.07
GROUP 3. ...t iiiinrinnrnnns $ 57.21 26.07
GROUP 4.......... e $ 53.58 26.07

WA20250001 Modification 2
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building

work;Execavator,—shovel, backhoes over 3 vyards and under 6
vards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power):;
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
vards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

WA20250001 Modification 2
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GROUP 3 ~ Conveyors; Cranes through 19 tons with attachments;
Crane~A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists- (elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump~Concrete; Roller, plant mix or multi~1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole :
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A~ Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded. :

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H~1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit ~ Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ﬂmfém{uﬁkiééw
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ENGI0612-012 06/01/2024

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP I1A.......iiuiuinnnnn. $ 58.33 26.07
GROUP  IAA. . ... i iiiiii $ 59.19 26.07
GROUP 1AAA. . ... it i, $ 60.02 26.07
GROUP 1:::somusvisnmmmps o on $ 57.48 26.07
BROUP 2 i s s nimmnsss smemass s s $ 56.75 26.07
GROUE 3 vy s wmpmsss asmaun o5 5 b $ 56.11 26.07
GROUE 4 sssmmuwnmss smmpsmas s 5% $ 52.53 26.07

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00

Zone 3 (Over 45 radius miles) - $1.30
BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
vards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

WA20250001 Modification 2
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GRQUP 2 -~ Barrier machine {(zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
vards; Loaders-plant feed; Locomotives-all; Mechanics- all;.
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay ’

GROUP 3 -~ Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer—~D-9 and under; Forklift-3000 lbs. and
over with attachments; Horilzontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-—elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws~concrete; Scrapers, concrete and carry all; Service
engineers—~equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
undexr; 0il distributors, blower distribution- and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Riggexr and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract. ,

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.
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HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour. ’
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus 51.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ENGI0701-002 01/01/2022

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP Li::isswpenscsss nmammess S 51.65 16.35
BROUP 1B . spwwesescs snsemsss $ 53.81 16.35
GROUP IB.. ... iiiiiieiinnnn. $ 55.97 16.35
GROUP 2. ..ttt iie i $ 49.74 16.35
GROUP 3. .. iiiiiiiiiiinan $ 48.59 16.35
GROUP 4. .. ... i, S 45.26 16.35
GROUP 5.. ...ttt $ 44.02 16.35
GROUP 6.... ... ... $ 40.80 16.35

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications.

o
)
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

ALl jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175'") tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

Group 1A
Crane, floating two hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200") boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot {175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in
work radius

20| Page
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Group 1B

Crane, three hundred (300) ton through three hundred ninety
nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment

(any type); Bulldozer, over one hundred twenty thousand
(120,000) 1lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom
Truck fifty (50) ton and with over one hundred fifty foot
(150") boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred

fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
lbs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) 1lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150") boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) 1bs.; Loader sixty thousand
(60,000) 1lbs. and less than one hundred twenty thousand
(120,000) 1lbs.

WA20250001 Modification 2
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Group 4

Asphalt, Screed; Asphalt Paver; Asphalt Roto~Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank

- Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150") jib (on rail included); Diesel~Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator. Operator
over twenty thousand (20,000) lbs. through eighty thousand
(80,000) lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) 1bs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side~Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3") depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons
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Group 5

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, {(any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or less;
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe track type up to

and—ineluding—twenty—thousand—(267000)—tos+Hydraultic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding
type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self~Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc.

Group 6

Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yvard) ;
Broom, self-propelled; Compressor Operator (any power)
under 1,250 cu. ft. total capacity; Concrete Curing Machine
{(riding type); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver

'Wééwnj é;;é{éﬂ
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IRON0OQ14-005 01/01/2024
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,

GARFIELD, GRANT, LINCOLN, OKANOGAN, PFEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes
TRONQ029-002 01/02/2023
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKATKUM

COUNTIES

Rates Fringes
IRONQ086~002 01/01/2024
YAKIMA, KITTITAS AND CHELAN COUNTIES
Rates Fringes
IRON0086-004 01/01/2024
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,

MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes

.Mzém].i?éé;é,
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LABO0238-004 06/01/2023

A-1 AREA: ASOTIN, BENTON, FRANKLIN, GARFIELD, LINCOLN, SPOKANE,

WALLA WALLA, & WHITMAN COUNTIES

A-2 AREA: ADAMS, COLUMBIA,DOUGLAS (East of 120th Meridian),
FERRY, GRANT, OKANOGAN, PEND OREILLE, & STEVENS COUNTIES

Rates Fringes
LABORER (A-1)
GROUP 1...... ... $ 30.88 15.70
GROUP 2..... .. ... g 33.72 15.70
GROUP 3. ..t § 34.03 15.70
GROUP 4. ... ... . ... $ 34.33 15.70
GROUP 5..... ... ... $ 34.064 15.70
LABORER (A-2)
GROUP 1........ .. ..., $ 33.88 15.60
GROUP 2. ... ... ... $ 36.72 15.60
GROUP 3 tsvtinw s o momeiminneome $ 37.03 15.60
GROUP 4 simsmam s 55 sumsmme o o monsm 5 37.33 15.60
GROUP Bosmsmnnsssnsimainsomoe $ 37.64 15.60

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and

25

maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine, 6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and

skin protection is minimal); Miner, Class ""A"" (to include

all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction



GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demclition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
"ngplash suilt"" and air purifying respirator); Jackhammer
Operator; Miner, Class ""B"" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo~crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi~ plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, prneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven) i

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical ""splash suit""); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 lbs., jet blast machine power propelled; sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, Jjacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 -~ Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class ""D"", (to include raise and shaft miner, laser
beam operator on riases and shafts) :

WA20250001 Modification 2

Federal Wage Determinations for Highway Construction
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LABO0238-006 06/01/2023

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes
Hod Carrier..............iue.... $ 34.97 15.70
LABO0242-003 06/01/2022
KING COUNTY
Rates Fringes
LABORER
GROUE lusascsss waunsisssanns $ 29.82 13.80
GROUR 2Ruvwme ss s smmaics s s sisimns S 34.20 13.80
GROUP Buwwwmsss s mmm@s s s 96 6na $ 42.86 13.80
GROUR 4 yuwwwes s s smsmns is samns $ 43.90 13.80
GROUE B uwmunwss vonmas 5 sissns S 44.62 13.80
e e e 54591 550

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction



LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2A: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Alr, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 1lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water -
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Mortarman and Hodcarrier; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).

Group 6: Miner

WA20250001 Modification 2
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LABO0252-010 06/01/2022

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES

Rates Fringes
LABORER
GROUP Luvmmnm@ssssnmonmns o mmon $ 29.82 13.80
GROUP 2usmmnms 5555 tmm » v oo $ 34.20 13.80
GROUP Bysvamman s tsstnienronmn $ 42.86 13,80
GROUP duwmmumunsssssaimsis snme $ 43.90 13.80
GROUP Oisewncmmessssamess ama $ 44.62 13.80

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. g
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :

ZONE 2 —$1.00— —— —— —_—

ZONE 3 - $1.30
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Settexr; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.):
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Groutmen (pressure)
including post tension beams; Hazardous Waste Worker (Level
B: uses same respirator protection as Level A. A supplied
air line is provided in conjunction with a chemical ""splash
suit™"); Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type):
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;

Well Point Laborex

GROQUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Grade Checker and Transit Person; High Scaler; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).

WA20250001 Modification 2
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LABO0292-008 06/01/2022

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES

Rates Fringes
LABORER
GROUP 1., svsvwssssampmenss» $ 29.82 13.80
GROUE 2., :vusmasssuusngmds s $ 34.20 13.80
GROUP 3..... ..., $ 42.86 13.80
GROUP 4.... . .. .. $ 43.90 13.80
GROUP 5...... ... i $ 44.62 13.80

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the

respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $51.00

31

ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

WA20250001 Modification 2
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GROUP 3: Ceneral Laborer; Air, Gas, or Flectric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Bullders; Grout
Machine Tender; Grinders; Guardrail Erectoxr; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Pilery Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (cencrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a sSelf-contained
breathing apparatus or a supplied air line).
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LABO0335-001 06/01/2022

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:
ZONE 1:
GROUP 1... ... $ 37.98 13.80
GROUP 2. ... . i $ 38.76 13.80
GROUP 3. ... it S 39.35 13.80
GROUP 4. .. ... . .. $ 39.85 13.80
GROUP 5. .. it $ 34.75 13.80
GROUP 6... ... $ 31.61 13.80
GROUP Tt i i e i S 27.44 13.80
Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: LONGVIEW AND VANCOUVER

1

ZONE—t+—Projects withim 30 mites of the respective city ar
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tendex; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet):
Stake~-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs ox
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying) -applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffic Flaggers
GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers
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LABO0348-003 06/01/2022

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES

Rates Fringes

LABORER
GROUE L:csismmudcsos mmmmenon S 25.37% 13.80
CGROUE 2ic:i5s sicmmississmbmenss $ 29.16 13.80
CGROUP i csussmumuisss ammnens $ 31.94 13.80
GROUP 4 iiisunvsmesssmnoissa $ 32.72 13.80
CROUP B ssssmumuasnes s sinme 55 s $ 32.09 13.19

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

35

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

WA20250001 Modification 2
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 1lbs.); Choker Setter; Chuck Tender;
Clean-~up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder~Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re~Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA20250001 Modification 2
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PAINQOO5-002 07/01/2022

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS....... e e e e e $ 33.37 18.53

PAINOOO5~004 03/01/2009
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,

MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

* PAINOO05-006 07/01/2018

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE) ;
CHELAN—COLUMBITA—DOUGEAS ;- FERRY—GARFIR LD —GRANT,— KT FPAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COQUNTIES : -
Rates Fringes

PAINTER

Application of Cold Tar

Products, Epoxies, Polyure

thanes, Acids, Radiation

Resistant Material, Water

and Sandblasting............ $ 30.19 11.71

Over 30'/Swing Stage Work..$ 22.20 7.98

Brush, Roller, Striping,

Steam-cleaning and Spray....$ 22.94 11.61

Lead Abatement, Asbestos

Abatement.....coeeviiinn.. $ 21.50 7.98

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet.

§§WTW§;;§€;
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* PAIN0055-003 01/01/2025

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes
PAINTER
Brush & Beller: s sewwwnssss $ 37.69 15.94
Spray and Sandblasting...... $ 37.69 15.94

* PAIN0055-006 01/01/2025

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Painters:
HIGHWAY & PARKING LOT
STRIPER: csmums s s mumummesss oa $ 37.69 15.94

PLAS0072-004 06/01/2023
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND

OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
ZONE L. .cewwessoasosinssssis $ 38.05 16.89

Zone Differential (Add to Zone 1 rate): Zone 2 - $3.00
BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee

Zone 1: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

WA20250001 Modification 2
Federal Wage Determinations for Highway Construction



PLAS0528-001 06/01/2024

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COQUNTIES

Rates Fringes

CEMENT MASON
CEMENT MASON......0ovevvuann.. $ 54.16 21.27
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER

TOOLS, GUNNITE NOZZLE....... $ 54.66 21.27
TROWELING MACHINE OPERATOR
ON COMPOSETION : cwwms s vomasme $ 54.66 21.27

PLAS0555-002 06/01/2023
CLARK, KLICKITAT AND SKAMANIA CQUNTIES
ZONE 1:
Rates Fringes

CEMENT MASON

CEMENT MASONS DOING BOTH

COMPOSITION/POWER

MACHINERY AND

SUSPENDED/HANGING SCAFFOLD..$ 45.06 19.95
CEMENT MASONS ON

SUSPENDED, SWINGING AND/OR

HANGING SCAFFOLD. ;v o s s vwmwsss $ 44.19 19.95
CEMENT MASONS. ¢ cwwws s s smmws s S 43.33 19.95
COMPOSITION WORKERS AND

POWER MACHINERY OPERATORS...$ 44.19 19.95

Zone Differential (Add To Zone 1 Rates):

Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall

ZONE 2: More than 30 miles but
respective city hall.
ZONE 3: More than 40 miles but
respective city hall.
ZONE 4: More than 50 miles but
respective city hall.

less than 40 miles from the

less than 50 miles from the

less than 80 miles from the

ZONE 5: More than 80 miles from the respective city hall

WA20250001 Modification 2
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TEAMO037-002 06/01/2024

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COQUNTIES

Rates Fringes
Truck drivers:

ZONE 1

GROUP Ll.vivreennernnnnenan $ 33.09 17.63
GROUP 2.ttt isinietansennnes $ 33,24 17.63
GROUP 3. iniieivnnnennsons $ 33.40 17.63
GROUP 4. iiiiiiiie i iinnnns $ 33.72 17.63
GROUP 5.t ineniinnnnnvnns $ 33.97 17.63
GROUP B.vvveve it raennnunsas $ 34.18 17.63
GROUP 7 e it in e it te i nannn $ 34.42 17.63

zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1,15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall,
TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggles (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

WA20250001  Modification 2
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GROUP 2Z: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); 0il
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.

SoanenT aa

ineludes—Artieulated PDump—TrucksyFire Gruard:—Tranmsit—Mt
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons ;

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu..yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)

i |‘§é:§é“
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* TEAM0174-001 06/01/2024

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWLS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates : Fringes
Truck drivers:

ZONE A:

GROUP 1l:....... e c....5 52.88 26.52
GROUP 2:. .. viiivnvunnns e ..5 52,04 26.52
GROUP 3:. ..o ieusnaenes .05 49,23 26.52
GROUP 4:........ e 5 44,26 26.52
GROUP 51t iininnannsunnnss 5 52.43 26.52

ZONE B (25-45 miles from center of listed cities*): Add $.,70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 -~ ""A-frame or Hydralift"" trucks and Boom trucks or
similar equipment when ""A"" frame or ""Hydralift"" and Boom
truck or similar equipment is used; Buggymobile; Bulk

Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road Oil
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity

”451m§5§é
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0il tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired) (when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite

work only)

GROUP 4 - Escort or Pilot Car

GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:

LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +5.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with

a chemical ""splash suit.""

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.
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TEAM0690-004 06/01/2024

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES

Rates Fringes

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams,

Chelan, Douglas, Ferry,

Grant, Kittitas, Lincoln,

Okanogan, Pen Oreille,

Spokane, Stevens, and Whitman

Counties

AREA 1: LEWISTON ZONE CENTER:

Asotin, Columbia, and

Garfield Counties

AREA 2: PASCQO ZONE CENTER:

Benton, Franklin, Walla Walla

and Yakima Counties)

AREA 1:
GROUP L.viiiiiinnennaanssan $ 36.83 20.93
GROUP 2.ttt iiin et $ 39,47 20.93
GROUP Bt viinvveeeannsonen 5 39,58 20.93
GROUP 4. vt iteiennsiennson $ 39.91 20.93
GROUP 5. ... cotvennesns c....5 40,02 20.93
GROUP 6.t v vivinansncaneson $ 40.22 20.93
GROUP Tt iin i enen e vaansos $ 40.56 20.93
GROUP 8.t vin e s ennnannaesss $-40.88 20,93
AREA 2

GROUP 1.... i iininesnan ...5 33.83 20.93
GROUP 2. it it iiiiincneines $ 36.47 20.93
GROUP 3.ttt ieiinrernensan $ 36.58 20.93
GROUP 4. i it iniensancnassn $ 36.91 20.93
GROUP 5. i it ii oo e eann 5 37.02 20.93
GROUP Bt evvenernannnosoe $ 37.22 20.93
GROUP 7ttt e it enannaens $ 37.56 20.93
GROUP 8.t veinnnneassan $ 37.88 20.93

Zone Differential (Add to Zone 1 rate: Zone 1 + $2.00)

BASE POINTS: Spokane, Pasco, Lewiston
zone 1: 0-45 radius miles from the main post office.
Zone 2: Outside 45 radius miles from the main post office

"14|“§355
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TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher:
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 1lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 vyards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6

Y P PN ) 1 1 P 12 3 hY m h| P de LT i)
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Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); -
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.):
Truck~-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field);
Semi~ end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons);
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GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows: ;

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.

" LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four(4)
and eight (8) hours. : '

NOTE :
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is 111, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at )
https://www.dol.gov/agencies/whd/government~contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iidi)).
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The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type (s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
rtrsynt, "UYUAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
welghted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
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6/27/2024, SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
vear of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?8U7? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c) (1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)~(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted. :

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter ,
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.

WA20250001 Modification 2
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Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

age
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3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

. Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

Vil.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certiflcation Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion )

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

Xll.  Use of United States-Flag Vessels:

ATTACHMENTS
A. Employment and Materlals Preference for Appalachian

Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by plecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the Iimits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does nof include roadways
functionally classified as local roads or rural minor collectors.
23 U.8.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must Insert this form in each
subcontract and further require its inclusion in alt lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
Incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tler subcontractor or service provider. 23
CFR 633.102(¢e).

Form FHWA-1273 must be included in all Federal-ald design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compllance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting-agencles may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically -
incorporated (not referenced) in all contracts, subconiracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the. Rehabilitation Act of 1973,-as amended (29 U.8.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction confracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and -
the FHWA have the authorlty and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (28 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 28, and 27; and 23 CFR Parts 200, 230, and 633,

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.




1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and fo
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see-28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modifisd by the provisions prescribed herein, and
imposed pursuant to.23 U.S.C: 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract: The provisions of the
Ameticans with:Disabilities Act of 1990 (42 U.S.C. 12101 et:
seq.) set forth under 28 CFR Part 35 and 29 CFR-Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees ta comply with the
following minimum specmc requirement actiwties of EEO:

a. The contractor w1i| work with the contracting agency and
the Federal Govérnment:to-enstire that ithas made every
good faith effort to provide equal-opportunity with.respect to all
of its terms and conditlons of employment and in their review
of activities under the contract 23 CFR 230.409 (g )(4) & (5).

b. The contraotor will accept as Its operating policy the
following statement:

"itis th"e'policy of this Company to-assure that applicants
are employed; and that employees are treated during
employmient, without regard to their race, religion, sex,
sexual orientation, gender identlity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recrultment of recruitment
advertising; layoff or termiination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, preaapprentioeshlp, and/or on-the -job
training." :

2. EEO Offlcer: The contractor will designate and-make -
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
s0. : -

3. Dissemination of Policy: All members of the coniractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be mads fully-
cognizant of and will implement the contractor's EEQ policy
and contractual responsibllities to provide EEO in-each grade
and classification of emiployment. To ensure that the above
agreement-wilt be met; the foiiowing actlons will be taken as a
minimum: .

a. Perlodic meetings of supervisory and personnel office
employees will be-conducted before the start of work and then
not less often than once every six months, at which time the
contidctor's EEO policy and its:implementation will-be...
reviewed and explained.- The meetings will be-conducted by
the EEO Offlcer or other‘ knowiedgeabie company official.

b. All hew supemsory or:personnel office employees will be
giveri a thorough indoctrinatiot by the EEO Officer, covering
all major aspects of the.contractor's EEO obligations within
thirty days following thélr reporting for duty with the contractor.

¢. All personnel-who are engaged in direct recruitment for
the project will be tnstructed. by the EEO Officer in the
contractor's procedures.for locating and hiring minotities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accesslble to employees,
applicants for employment and potential employees.

e. The contractor's EEO poficy and the procedures to
implerment such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All-such
advertisements will be placed in‘publications having a large
circulation among minorities and wormen In the area from
which the project work force would normally be derived.

a. The contractor will; unless precluded by a valid
bargaining agreement, conduct systematic and direct -
recruitment through public and private employee referral
sources likely to-yleld qualified minorities and womern. - To
meet this requirement, the corntractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the coniractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to-observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such ari agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such impiementation violates
Federal nondlscrimination provisions

c. The contractor will encourage its present employees to
refer minotities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion; layoff, and termination, shall be
taken:without regard to race, -color, religion, sex; sexual
orientation, gender identity, national origin, age or disability.
The following. procedures shall-be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facllities
do not indicate diseriminatory treatment of project site
personnel. :

b. The contractor will periodicailyvei/aluate the spread of
wages paid within each-classification to determine any
evidence of discriminatory wage practices: -

c. The contractor will periodically review selected personnel
actions in depth to-determine whether there s evidence of
discrimination. Where evidence is:found, the contractor will
promptly take corrective action. I the réview indicates that the
discrimination may extend beyond the actions reviewed; such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints; and will take appropriate corrective action




within a reasonable time. If the Investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall Include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of thelr avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or Job ¢lassification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
speclal provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.8.C. 140(a).

¢. The contractor will advise employees and applicants for
employment of available training programs and entrarice
requirements for each.

d. The contractor will periodically review the training and
promotion potentjal of employees who are minorities and

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the.contractor from meeting the obligations
pursuant to Executive Order 112486, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

" 8. Reasonable Accommodation for Applicants /

Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabillties Act and all rules and regulations established
thereunder.. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orlentation, gender identity, national origin, age, or disability in
the selection and.-retention of subcontractors, including
procurement of materials and leases of equipment, The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The cohtraotor‘will use good falth efforts to ensure

women and will encourage eligible employees to apply for
SUCHT fraimning and promotiomn. '

7. Unions: If the contractor relies in whole or In part upon
unions as a source of employees, the contractor will use good
faith éfforts to obtain'the cooperation of such unions to
increase opportunities for minorities and women, 23 CFR
230.409. Actions by the contractor, éither directly or through a
contractor's assoglation acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts tc develop, in
cooperation with the unions; joint fraining programs aimed
toward quahfymg more minotities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for hlgher paying employment,

b. The contractor will use good faith efforts to incorporate an
EEO clause Into each unlon agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender ldentlty, natlonal origin, age, or disability.

¢. The contractor s to obtain information as to the referral
practices and:policles of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information-to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the eémployment
vacancles without regard to race, color, religlon, sex, sexual
orientation, gender identity, national origin, age, or dlsabi!lty,
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR:Part 26 and the State
DOT's FHWA-approved Disadvantaged Business Enterprise
(DBE) program ate Incorporated by reference

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this_contract: The contractor shall carry
out applicable requirements of 49.CFR part 26 in the award -
and administration of DOT-assisted contracts. Failure by the
contractor. to carry out these requirements is a material breach
of this contract, which may result.in the termination of this
contract or stch other remedy as the recipient deems
appropiiate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as hon-
responsible.

¢. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to dosument compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for Inspection by authorized
representatlves of the contracting agency and the FHWA.,

a. The records kept by the contractor shall document the
following:




(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1ll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities”
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is used in the area by the
construction industry; and

(iil-The-proposed-waae-rate—includin
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under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
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contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.qgov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH=-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https:/www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance," signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits

FHWA-or-the-Bepartment-of-kabor-deems-necessary-to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



machanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a, Withholding process. The FHWA or the contracting
agency may, upon Its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monétary relief, Including interest; and liquidated damages
required by the clauses set forth in this section on this
confract, any other Federal contract with the same prime’
contractor, or any other fedsrally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime cantractor (as defined in § 5.2). The
necessary funds may bé withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally asmsted contract that is

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any

.unpaid wages and monaetary rellef, including interest from the

date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retatiation. it is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any othér manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably bellieves constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) orits
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be lnltlated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

¢, Cooperating in any investigation or other compliance
action, or testifying in-any proceeding under CWHSSA or thIS
part; or

d. Informing any other person about their rights under

stibject fo the Contract Work Hours and Safely Sfandards Act
and is held by the 3ame prime contractor, regardiess of
whethef the other dontract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liabllity for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section or both over
claims to those funds by: .

(1A contractors surety(ies), including without Itmttatlon
performance bond sureties and payment bond suretles

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed-trustee or a U.S.
trustee, or both) in bankruptey of a contragtor, or a contractor's
bankruptcy estate; :

(4) A contractor's assignes(s);
(5) A contractor's successor(s);.or

(6) A-claim asserted under the Prompt Payment Act, 31
U.S.C, 3901-3907. .

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

CWHSSA or this part.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the Natiohal Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amotinting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
speclalty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractors own organization
(23 CFR 835.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without-opérators.
Such term does not include employees or equipment’of a
subcontractor or lower tier subcontractor, agents.of the prime
contractor, or any other assignées. The term may Inglude
payments for the costs ‘of hiring leased employees from an
employse leasing firm meeting.ail relevant Federal and State
regulatory requirements. Leased employees-may only be -
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supetrvision of the day-to day activities of the leased
employees;

(2) the prime contractor remalns responsible for the quality

of the work of the leased employees;




(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrells, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty ltems" shall be construed to be limited to work
that requires highly speciahzed knowledge, abilitfes; of
equipment.not ordinatily avallable iri the. type of contractlng
organlzatrons qualified and.expected to bid or propose on the
contréct a8 a whale and ' general aré ta. be'limited to mmor
componerits of the overall contract, 23 CFR 635.102,

2. Pursuant to 23 CFR 635.1 16(a), the contract amount upon
which the requirements set forth:in paragraph: (1):0f Section.VI
is computed.includes-the cost of material and manufactured -
products which:aré to.be. purchased or produced by the
contractor under the contract provisions. :

3. Pursuant to 23 CFR 635.116(c), the cantractor shall furnish
(a) a compstent superlntendent or supervisor who is employed

- by the firm, h authiorlty to direct performance of the work
in accordance with the contract requlrements, and is in charge
of all construction operations (regardless of who petforms the
work) and (b) such other of its own organizational resources
(supervision;management;and engineering services)-as the
contractinig officer determines is necessary to-assure the:
performance of the contract.

4, No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written'consent of the
contracting officer, or authorized representative, and sisch
consent when given shall not be construed to relleve the
contractor of any responsibility for the fulfillment of the
contract, *Writtén:consent will: be given:only: after the:
contracting agency has assured that each subcontract is
evidenced in writing-and that it:contains all pertihent provisions
and requirements. of the prime.contract. (based on long-
standing interpretation of 23 CFR 635.116),

5. The 30«percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however, .- - -
contracting agericies may establish their own-self-performance
requlrement's. 23vCFR 635;11‘6(d). :

Vil SAFETY ACCIDENT PREVENTION”W i

This provrsion is applicable to all Federal ald constructlon :
contracts and to all related subcontracts.

. In the: performance of this contract.the contractor.shall
comply withall applicable Federal; State, and:local laws
governing safety, health, and sanitation (23. GFR Part 635).
The contractor.shall provide all safeguards, safety devices and
protective.equipment and.take any other.needed actions.as it
determines, orasthe contracting offlcer may determine, o be.
reasonably necessary to protect the life and health of:
employees:on the job and the: safety of the publicand to..
protect property: in.connection with-the performance of the
work covered by the contract, 23 CFR 635. 108

2. It is a condltlon of this contract and shatl be made a. -
condition of each subcontract, which the coniractor enters into
pursuant to this contract, that the: contractor and any -.
subcontractor:shall not.permit any employee, in performance:
of the contract, to work in surroundings or under conditions.
which are unsanitary, hazardous or dangerous to his/her.
health or safety, as determined. under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3, ‘Pursuantto-29 CFR 1926.3, it is a condition of this contract
that the Secretaryiof Labor of authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or Investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of ttie Secretary tinder Section.107 of the
Contract Work Houré and Safety Standards Act (40'U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS ¢

on is applicableto all Federal ald construction o
contracts and to all relate» subcontracts o

In ordér fo ass_ure hlgh qualrty and durable construotion m
conformity wif appro\/ed plans and specrt‘ iGations and a high
degree ‘of rellabrlity on statemehts and’ representations made
by engineers,.co itractors, suppliers, and workers ori Federal-
aid highway prOJects ttis essential that all.persons congermed
with-the project berform thelr functions as caréfully, thoroughly,
and honestly as posstble Wiliful falsifrcatlon distortion, or’
mrsrepresentatron with respect to any facts’ related to the ’
project is a vidlation of Fedsral law.. To preverit any |-
mrsunderstanding regarding the seriousness of these and .
similar acts, Form FHWA-1022 shall be posted on each
Féderal-aid hrghway project (23 CFR Part 635) in one or more
places wher¢ it s readlly avarlable to all persons conoerned
with the: project )

18 U.S.C. 1020 reads as follows:

"Whoever, bemg an ofﬂcer, agent or employee of the Unrted
States, or of any.State or Territory, or. whoever; whether a
person, association, firm, or corporation; knowingly: fmakes any
false statement, false representation, or false report as to the
charagter, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the ‘work performed or to
be performed or'the cost thereof In connection with the
submission of plans, maps, specifications, contracts, or costs
of construction.on.any_highway:or. related. project.submitted.for
approval to the Secretary of Transportation; or

Whoever knowrngly makes any false statement false
fepresernitatich, false feport of false claim with respéct to the
character, quality, quantity, or cost of any work performed orto
be performed, or materials furnished or to be furnished, in
connection with the construction of any: highway-or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any falsé statement or false
representation as to material fact in any statement, certificate,
or report submitted: pursuant to provisions of.the Federal-aid
Roads Act approved July 11, 19186, (39 Stat. 355), as.
amended and supplemented;

Shall be fined under this tltle or rmprrsoned not’ more than 5
years or both * ‘
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7608; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pallution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier

e. The terms "covered transaction," "debarred,"
"suspended,"” "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering

subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

11

into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok K



2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok ok k

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction,” "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation In this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* kR kR

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
parficipating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) Is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.8 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax llability.
(USDOT Order 4200.6 implementing appropriations act

reauirerments)

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL., "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which rellance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S8.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposai that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xil. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction, 46 CFR Part 381,

This requirement applies to material or equipment that Is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

=4t CHACHES)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A,

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employes of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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When-oceanic-shipments-{or-shipments-across-the-Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontracter bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrler's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive Information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7,




ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-ald projects funded
under the Appalachlan Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as onesite work, shall give preference to qualified persons who
regularly reslde in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the. State wherein the contract work Is
situated, except .

a. Tothe extent that quallfled persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or pecially experienced personnel-necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the resultof a lawful collective
bargaining contract, provided that the ntimber of nonresident
persons employed under this subparagraph (1¢) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided In
subparagraph ( ) below

2. The contractor shall place ajob order with the State
Employment Service Indicating (a) the classlfications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classlfication, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form.” The job order may be
placed with the State Employment Setvice In writing or by -
telephone.  If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
Job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any-jeb-applicants'who;-in-his-opinion;-arenot-qualified-to- -
perform the classlflcation of work requlred

4.1f; withln one:week followmg the placlng of a job order by
the contractor with the StaterEmployment Service, the State
Employment Servics Is unabls to refer any qualified job
applicants to the contractor; or less than the number
requested, the State Employment Sérvice will forward a -
certificate fo the contractor Indicating the unavallability of
applicants. Such cettificate shall be made a part of the
contractor's permanent project records. Upon recelpt of this
certificate, the contractor may.employ persons who do.not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5, The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
reglon.

6. The contractor shall include the provrslons of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work,
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APPENDIX C

BID PROPOSAL DOCUMENTS

INCLUDING:

Notice to Contractor

Proposal Form

Certification for Federal-Aid Contracts
Non-Collusion Declaration

Proposal Signature Page

Certification of Compliance with Wage Payment Statutes
Local Agency Subcontractor List

Bidder Questionnaire

Other Forms (Not Required with Bid Proposal Documents)

Recycled Materials Reporting
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Lewis County Department of Public Works

; ;‘df R
LEWIS COUNTY
Washington's First County

NOTICE TO CONTRACTORS

Josh S Metcalf, PE, Director
Geoff Soderquist, PE, County Engineer

NOTICE IS HEREBY GIVEN that the Board of County Commissioners of Lewis County or
designee, will open sealed proposals and publicly read them aloud on or after 12:15 p.m. on April 3,
2025, at the Lewis County Courthouse, Chehalis, Washington, for the King Rd. MP 12.26 Bridge Scour
Repair Project — CRP 2159M, F.A. Project No. BHOS-2021(071)

SEALED BIDS MUST BE DELIVERED BY OR BEFORE
12:15 P.M. on Thursday, April 3, 2025
(Bids submitted after 12:15 PM will not be considered for this project.)

Bids must be submitted electronically through the procurement portal at

https://procurement.opengov.com/portal/lewiscountywa or sealed bids must be delivered to the Clerk of

the Board of Lewis County Commissioners (351 N.W. North Street, Room 210, CMS-01, Chehalis,
—_Washington 98532), by or before 12:15 P.M. on Thursday, April 3, 2025, and be in accordance with the

plans, specifications, and other contract documents available through the procurement portal. Sealed

bids must be in an envelope clearly marked: “SEALED BID FOR THE KING RD MP 12.26 SCOUR

REPAIR PROJECT - CRP 2159M, F.A. PROJECT NO. BHOS-2021(071) TO BE OPENED ON OR

AFTER 12:15 P.M. ON APRIL 3, 2025.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check
or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the
successful bidder fail to enter into such contract and furnish satisfactory contract bond within the time
stated in the specifications, the bid proposal deposit shall be forfeited to the Lewis County Public Works
Department.

Informational copies of maps, plans and specifications are on file for inspection in the office of the County
Engineer of Lewis County in Chehalis, Washington. The contract documents may be viewed and
downloaded from Lewis County’s Web Site @ www.lewiscountywa.gov or you may call the Lewis County
Engineers office @ (360) 740-1123 Ext. 2 and request a copy be mailed to you. Plan or specification changes
shall be accomplished through official project addendums.

Lewis County, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252,
42 U.S.C. 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively
ensure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, or national origin in consideration for an
award.
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PROPOSAL
TO:  BOARD OF COUNTY COMMISSIONERS
LEWIS COUNTY
CHEHALIS, WASHINGTON 98532
This certifies that the undersigned has examined the location of the King Rd MP 12.26 Bridge Scour Repair Project, Federal Aid Project No. BHOS-2021(071),
CRP 2159M, in Lewis County, Washington, and that the plans, specificalions and contract goveming the work embraced in these improvenents, and the
method by which paymznt will be nade for said work is understnod. The undersigned hereby proposes to undertake and conplete the work enbraced in
this inprovement, or as auch thereofas ean be conpleted with the money available in accordance with the said plans, specifications and contract, and the
following schedules of rates and prices:
NOTE Unil prices for all items, all extensions, and total amount of bid shall be shawn: All enlries must be tyoed or enterend in ink.
ITEM|  PLAN ITEM UNIT PRICE AMOUNT
NO. QUANTITY DESCRIPTION DOLLARS CENTS DOLLARS CENTS
1 1 L.S. |MOBILZATION LUMP SUM $ 95,000.00
2 0.36 ACRE|CLEARING AND GRUBBING $_18,000.00 $6,480.00
3 1 L.S. |REMOVAL OF STRUCTURES AND OBSTRUCTIONS LUMP SUM $4,000.00
4 1 L.S. [TEMPORARY ACCESS ROAD LUMP SUM ¢ 13,000.00
5 590 C.Y. |CHANNEL EXCAVATION INCL. HAUL $ 42.00 $24,780.00
6 320 TON |FILTER BLANKET $ 75.00 $24,000.00
7 100 TON |HEAVY LOOSE RIPRAP $90.00 $9,000.00
8 25 TON [QUARRY SPALLS $117.00 $2,925.00
9 3 EACH|LARGE WOODY DEBRIS $ 4,000.00 $ 12,000.00
10 1 L.S. |TEMPORARY STREAM DIVERSION LUMP SUM $28,000.00
11 494 TON |STREAMBED MiX $ 100.00 $49,400.00
12 12 DAY |ESC LEAD $ 275.00 $ 3,300.00
13 251 S.Y. |EROSION CONTROL BLANKET $9.50 $2,384.50
14 124 LF. |WATTLE $ 10.00 s 1,240.00
15 0 EST. [EROSIONMWATER POLLUTION CONTROL ESTIMATED $5,000.00
16 | 240 LF. |HIGH VISIBILITY FENCE $ 6.00 $1,440.00
17 255 L.F. |HIGH VISIBILITY SILT FENCE $9.00 $ 2,295.00
18 1 L.S. |PLANTING MITIGATION CONSTRUCTION LUMP SUM $21,000.00
19 1 L.S. |PROJECT TEMPORARY TRAFFIC CONTROL LUMP SUM $ 8,000.00 .
20 300 S.F. |CONSTRUCTION SIGNS CLASS A $ 26.00 $ 7,800.00
21 810 C.Y. |STRUCTURE EXCAVATION CL. B, INCL. HAUL $ 42.00 s 34,020.00
22 343 S.Y. |CONC. SLOPE PROTECTION (24° A-JACKS) $ 935.00 $.320,705.00
23 225 S.Y. |CONSTRUCTION GEOTEXTILE FOR DITCH LINING $ 12.00 $ 2,700.00
24 0 EST. [WORK ZONE SAFETY CONTINGENGY ESTIMATED $5,000.00
25 0 EST. |REIMBURSEMENT FOR THIRD PARTY DAMAGE ESTIMATED $0.00
26 1 CALC [MINOR CHANGE ESTIMATED $25,000.00
27 1 LS. [SPCCPLAN LUMP SUM $_750.00
TOTAL BID $709,219.50
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Local Agency Certification for Federal-Aid Contracts

The prospective participant certifies by signing and submitting
this bid or proposal, to the best of his ot her knowledge and
belief, that:

(1) No Federal appropriated funds have been pald or will be pald, by or on
hehalf of the undersigned, to any person for influancing or attempting to
influsnce an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congtess, or an ermployes of a Member of Congress
in connhection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering Into of any
cooperative agraement, and the extension, continuation, renewal, amencdmaent,
or modification of any Federal contract, grant, loan or cooperative agreement.

(2) ifany funds other than Federal appropriated funds have baen pald or will he
pald to any person for Influencing or attempting to influence an officer or

employee-efany-Federalagencyr-a-Memberof-Congress,-an-officerot
employee of Congress, or an employee of a Member of Congrass in connaction
with thls Federal contract, grant, loan, or cooperative agresment, the
undersighed shall complete and stibmlt Standard Form-LLL, “Disclosure Form
to Report Lobbying,” In accordance with its Instructions,

This certifleation fa material representation of the fact upon which rellance was
plaoed when this trans;ac:tlon was made or entered into, _Submisslon of this

. ; : 0 s fransaction imposed
by $eotlon 1352 Title 31 U S code Any perscn who fails to flle the required
certification shall be subjeot to a clvil penalty of not less than $10,000 and not
more than $100,000 for each fallure,

gll Igwg[ tle mggeom;ggts, whtoh axcaed:swo OOOand thatali such T
subreciplents shall certify and disclose accordingly,

SR
Foum 27240A EF
: DOT Lol
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

l, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwlise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2, That by signing the signature page of this proposal, I am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free

*hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activifies.

The "hotline” Is part of USDOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected,

SK &
T Form 272023 EF
2 07/2011
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PROPOSAL - SIGNATURE PAGE

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged all
requirements and signed all certificates contained herein,

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below, is attached hereto:

CASH [] IN THE AMOUNT OF N/A

CASHIER’S CHECK [] N/A DOLLARS

CERTIFIED CHECK [] ($_N/A ) PAYABLE TO THE LEWIS COUNTY TREASURER
PROPOSAL BOND IN THE AMOUNT OF 5% OF THE BID

** Receipt is hereby acknowledged of addendum(s) No.(s)  / , , , &

SIGNATURE OF AUTHORIZED OFFICIAL(S)

Proposal Must be Signed geﬁ&)_’-ﬁ Q, V rel e oy’
K

atie Snodgrass, Vice President

Firm Name Rognlin's, Inc.
Address 321 W. State Street, Aberdeen, WA 98520

Project Coordinator Email Address bids(@rognlins.com

Telephone No. 360-532-5220
State of Washington Contractor’s License No. ROGNL**342LF

Contact E-mail Address. bids@rognlins.com
Unified Business Identifier (U.B.1.) No. 141 005 883
Federal ID No. 91-0724387

Note:

This proposal form is not transferable and any alteration of the firm’s name entered hereon without prior permission
from the Lewis County Engineer will be cause for considering the proposal irregular and subsequent rejection of the
bid.
' Attach proof of authority to sign in accordance with Section 1-02.6 of the Standard Specifications, if
applicable.
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7"‘* Washlngton State
" Departivent of Transportation

Caontractor Gertification
Wage Law Compliance - Responsibility Criteria
Washington State Public Works Contracts

FAILURE TO RETURN THIS CERTIFICATION AS PART OF THE BID PROPOSAL PACKAGE WILL
MAKE THIS BID NONRESPONSIVE AND INELIGIBLE FOR AWARD

I hereby cenify, under penalty of perjury under tha laws of the Stata of Washington, on behalf of the firm
identifled below that, to the best of my knowledge and beliof, this flim has NOT been datermined by a final
and binding citatlon and hatice of assessment issued by the Washington Stata Depariment of Labar and
Industrlas or through a civil judgmant entared by & caurt of limited or general jurisdiction to have willfully

violated, as defined in RCW 49.48.082, any pravislon of RCW chaplers 49.46, 49.48, or 49,62 withln three
(3) years prior Lo the date of the Call for Bids,

Bidder Name: __Rognlin's, Inc. R .
Mami af GardractanBicddar - Frlrd Al lagsl antily nerma of firm

S._ [d@d%}ﬁ’_ Katie Snodgrass

Slgneludaot avnorzad paraann Frinl Nairn of porsea making ceridcations for firm

By:

Title; _Vice President . Placo: __Aberdeen, WA

Tille of parscn Elgninj carilcate Print cily arad stite whien slgned

Pate:_04/03/2025

Farm 27000
C&lzasp
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Local Agency Name

Local Agency Address
57 West Main Street i
Chahalls, WA 98562 Local Agency Subcontractor List

Prepared In compliance with RCW 39,30.060 as amended
To Be Submitted with the Bid Proposal

Project Name King Road MP 12.26 Bridge Scour Repair
Fallure to list subcontractors with whom the bidder, If awarded the contract, will directly subcontract for performance of the
work of structural steel Installation, rebar Installation, heating, ventilation and alr condltioning, plumbing, as described In
Chapter 18.106 RCW, and electrical, as described In Chapter 19.28 RCW or naming more than one subcontractor to perform
the same work wlll result In your bld being non-responsive and therefore vold.

Subcontraclor(s) with whom the bidder will direclly subcontract that are proposed to perform the work of structural sleel installation,
rebar Installation, heating, venlitation and air cenditioning, plumbing, as described In Chapter 18.106 RCW, and electrical as
described In Chapler 19.28 RCW must be listed below. The work lo be performed is lo be listed below the subcontraclor(s) name.

To the extent the Project Includes one or more categorles of work referenced In RCW 39.30,060, and no subcentractor Is
listed below to perform such work, the bidder certifles that the work will elther (I) be performed by the bidder Itself, or (ii) be
performed by a lower tler subcontractor who will not contract directly with the bidder.

Subcontractor Name N/A

Work to be performed HVAC

Suhconlractor Nams N/A

Work to be performed Electrical

Subcontractor Nama N/A

Work to be performed Plumbing

Subcontractor Name L N/A

Work to be parformed Structural Steel Installation
Subcontractor Name N/A

Work lo be performed . Rebar Installation

* Bidder's are nolified that it is the opinion of the enforcement agency that PYC or melal conduit, junction boxes, elc, are considered
electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no wiring or electrical
current Is connected during the projecl.

DOT Form 27{-015LP
Ravised 06/2020
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]

T Sererten i neporaton ______ Fecyclod Matoriis Reporting

Contract Numbe Contract Title

Contracior
Reclaimed | Recyoed ' Other Contract
HotMix | Conerste Reoyded Totat

e | Asphaltt | Aggregate Aggregales | Quantity
Fine Agaragate for Porlland Cement Cancrete 9.03.1( '
Coarse Aggrogate for Porfland Cemant Concrete 5:03.1(4)

Coarse Aggregate for Commercial Conrale 403,144}

Agigragales for Hot Mix Asphall 9403.8

Baltast 9.03.901)

Parmeable Ballast 9.03.8(2)

Crushed Surfacing 9:03.9(3)

Agyregalofor GravelBass | 90840

Gravel Backill for Fourdations 903,121}

Gravel Backfll for Walls B03.12(2)

Grawel Backill for Pipe Zons Bedding 408,12(8)

Gravel Backflll for Dralng 9.03,12(4)

Gravel Backfill for Drywalls $08.12(5)

Backdill for Sand Dralog 208.13

Sand Dralnage Blanket N YRR

GravelBorow  lemaidl)

SelectBorrow B3 H(2Y

Caininan Borrow {803,14(3)

Foundation Material Class A and Class B 803,17

Foundation Matertal Class € 803,18

Banlk Run Gravel for Tranch Backdll 803,19

Other Aggregate Materials fofal quantily nok required) | 903

TOTAL {revycled malarials and contract total quanity)

Hot Mix Asphalt _ | 5042

| declars that tha statements maide In fhis documient, including attachments, are complete, trug and accurate,
. Slaned by an authorized representafive of the Contractor

£
niractor Representative Narme N T

INSTRUCTIONS: ,
The Canfractor shall report the quantity In tons for each type of reuyaled matsrial that was used for sach of e listed o

materials, If the Contract did not inelude the listed materal or recycled meaderials were not ugad for this material & "0° shall be sntered

intha box. The Standard Specifications in Section 803,21 do not allow the use of recyoled materials in the boxes that are shadad,

1 the: Contract Provisions allowed and the Covtractor utiized recyoled matertals for any of Hhese items the amount of regyoled

material shall be enfared in the box. The contract total quantity for each aggregate material (e.g., Fine Aggregate for Portland Cement

Conerete) ls the total weight I tons and inclodes bath reeycled and natyral ateurring materials. The total guantity for hot mis asphalf

{HMA) 15 the total HMA welght in tans and Ineludes reoyoled asphalt paverment (RAP) and new HWA matetTala, ,
Other recycded aguregates include other material sources that ars utiized on a project. These sources includs on-site

recycling and aggregates from returned (uncured) concrete. Roadway excavation and embankment are not allowed in the guantity

for ather aggregate matarialy or uther raoyeled agrregates.

Attach cost estimates as required in Section 1-08.6 of the Standard Specifications whew the total percentage of recycled

iz
Dals

agaregate and conerale Is Jass than 26 percent of the required amaunt for the entire Contract.

ROT Form 380075
Ravized DREOIE
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BID BOND

Conforms with The American Institute of
Architects, A.l.A. Document No, A-310

KNOW ALL BY THESE PRESENTS, That we, ROBNlin's, Inc.

as Principal, hereinafter called the Principal,

and the Liberty Mutual Insurance Company

)

of Seattle, Washington , @ corporation duly organized under

the laws of the State of Massachusetts , as Surety, hereinafter called the Surety, are held and firmly bound unto

Lewis County Public Works as Obligee, hereinafter called the Obligee,

in the sum of  Five Percent (5%) of Bid Amount

Dollars ($ Five Percent (5%) of Bid Amount ), for the payment of which sum well and truly to be made, the said Principal and the said
Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

WHEREAS, the Principal has submitted a bid for  King Road MP 12.26 Bridge Scour Repair Project, CRP 2159M

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in
accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
goad and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material fumished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal
shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this ebligation shall
be null and void, otherwise to remain in full force and effect.

Signed and sealed this 3rd day of April , 2025

Rognlin's, Inc, (Seal)

L,_/}%/Z,{‘ { Phncipal
. S \\\\\\\\\“W@WSS %MM(S ) il Gt "
Q

Z \ Tid
\@\}9\*.%5./.?..,, ", ,Gtr‘)&Jnoz//mxj, Viw Brsidantd ™
N &7 )
SO
§ X Z  Libert Mutual Insurance Compan
= ; <5 B
Evan Marques Z Wikess, & {By o2, AV, M Yo g
2,4 B RUE S = Attomeylin-Fact
//4’///@4 i N Jamie L. Marques, SRR

WS HINGA S
K2

5-0054/GE 12/00
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Liberty POWER OF ATTORNEY

- k ‘ l .
> Mutual, Liberly Mutual Insurance Company Certiicato No: 8213210:023049

SURETY The Ohlo Casualty Insurance Company
West Ametican Insurance Company

KNOWN ALL PERSQNS BY THESE PRESENTS: That The Ohtto Casualty [nsurance Company i a corporation duly organtzed under the laws of e State of New Harmpshire, that
Libarly Mutuat insurance Cornpany Is a corporafion duly organtzed undar the laws of the Slale of Massachusetts, and West Amariean Insurance Company Is & corporation duly organlzed
undar the laws of the Slate of Indlana (hereln collectively called the *Companies™), purauant fo and by autharity hereln set forth, doas hereby name, constitute and appotl, Holll ——
Albers; Jowes B, Binder, Charla M, Boadle; Amella 0, Burelll; Brandon K, Bush; Julie A, Craker; Carley Bspiritu: Jacob T, Haddock; Brent B, Hellosery; Lindsey
Elaine Jorgensen: Allecon A, Keltner: Christopher K ior, Alyssa ), Lopaz; Michael Manstield; Tamie L. Marquos; Julianne Morrls; Karf Michelle Moiley: Justin Dea
Price; Aunelies M, Richls; Tamara A, Ringefsen; Travis I Robles; Donafd Percell Shanlklin, Je,s Bdward Sims; Katharlno J, Snider; Lois F. Weathers; Snrali Whitaker;
$irie A, Zimmerman -
all of tha city of Treon slata of WA each dividually if there ba more than one named, tis true and lawiul attornay-Infact to make,
exacule, seal, acknowledge and deliver, for and'an s bahelf as surely and as 1s aet and daed, any and all underiakings, bonds, recognizancas and olher surely obligations, In pursuance
of these presanis and shall ba a¢ binding upon the Compantes as If they have been duly signed by the president and atlested by the sacralary of the Companles In thelr own propec
PETSOns,

(N WITNESS WHEREOF, this Powsr of Allornay has baen subscribed by an awthorized officer or officlal of the Gompantas and the corporate seals of the Companles have baen affixed
fheretothls _ 26th  dayof  Febrary |, 2025 .

value guarantees.

note, loan, ﬁxeatlter of credi,

gage,

. interest rate or resid

Not valid for morh
currency rafe

Liberty Mutuét Insurance Company
The Ohlo Casualty Insurance Conypany
West Amertean Insurance Company

G4y —
By:
Nathan J, Zangerls, Asslstant Secrete
Sate of PENNSYLVANIA " v
County of MONTBOMERY
Oniiis 26t dayof  February , 2025 bafore me personatly appserad Nathan J. Zangerle, who acknowledged himself to be the Assistant Sscretary of Liberty Mutual Insurance
Company, Tha Ohlo Casuelly Company, and West Amariean Insurance Company, and thet he, Bs auch, belng authoizad so to do, axeculs the foragoing fnstrument for the purposes

thereln contalned by signing on behalf of the corporations by himself as & duly aulhorized officar,

sHires,

ification §

¥

Ra@beriymufual.com.

Commonweath of Pannsyivanta - Notary Seal
Torasa Pasledly, Notaty Publio

Hontgomary County /\ 74 Z/Z Zi/
My consmisslon oxpites Maich 28, 2020 By: v

Compols unibar 11
Ty Pm»;;"&ﬂ,g M@,ﬁﬁﬁgm Teresa Pastella, Notary Publle

IR

This Power of Attormey Is made and executed porsuant to and by authority of the following By-laws and Authorizations of The Ohlo Casually Insurance Company, Liberly Midual
Insurance Company, and Wast Ametican Insurance Company which-resolutions are now In full force and effact reading as follows:

ARTICLE IV - QFRICERS: Sacllon 12 Powar of Attomey,

Any officer or other officlal of the Corporation aulhorized for that purpose In wring by the Chalrman or the President, and subject to such limitation as the Chalrovan or the
President may prascribe, shall appolnt such attomeys-in-fact, as may be necessary to act In behalf of the Corporation to make, execule, seal, acknowledge and defiver as surely
any and all undertakings, bonds, racognizances and other surely obligations, Such altemeys-In-fact, subject lo the Himitations sat forth In thelr raspective powers of altornay, shel
hava full power to bind the Corporation by thelr signature and exscution of any such Instruments and to attach therato the seal of the Corporation, When $o executad, steh
nstiuments shall ba as binding es If signed by the Presldent and altested to by the Secretary, Any power or authorlly granted to any representative or atlomey-In-fact under the
provistans of this artiels may bo ravoked at any time by the Board, the Chalman, the President or by the officer or officers granting stich power o authority,

ARTICLE Xill - Exeoution of Contracts: Section 5, Surely Bonds and Undartakings,

Any officer of the Compeny authorized for that purpose In writing by the chalrman ar the presldent, and subject to such limitations as the chalrman or the président may prescribe,
shall appolnt stich atlomeys-Infact, as may be necessary to act In behalf of Lhe Company lo make, execuls, seal, acknowledge and deliver as suraty any and all undertakings,
bonds, recognizances and elher surety obligations, Such attorneys-in-fact subjact to the limitations set forth In thelr respacliva powsrs of atlorney, shall have full power to bird the
Company by thefr signature and execution of any such Instruments and fo altach therato the seal of tha Company. Whan so executad such Inslrumants shall be as blading as if
skined by the presidant and attested by the secretary,

Geriifonta of Deslgnatlon - The Prasident of the Company, acting pursuant to the Bylaws of the Gompany, aulhorizes Nathan J. Zangeds, Aesistant Secrelary lo appalnt such
atlomeysn-faot as may b necassary to act on bahalf of the Company to make, execule, seal, acknowledge and deliver as surely any and all undertakings, bonds, recognizances and
ather suraly obligatlons.

Authorizatlon - By unanimous consent of the Gompany's Board of Directors, the Company consents that facsimila o mechanically reproduced signalure of any asslstant secratary of the
Gompany, wherever appearing upon a cerifled copy of any power of attornay tastied by the Company In connection with surety bonds, shall be valld and binding upon the Company with
the same force and effect as tough menually affixed, ot _

L, Renga C. Liswellyn, the undersigned, Assistant Secratary, The C}fjlo Cagtalty In’su}apée.Company, Liberly Mutual Insurance Company, and West Amarican Insurance Company da
heraby contfy that the orglnal powar of attorey of which the foregolng Iga !u!S.'t{ug and éget copy of the Pewer of Atlorney exesuted by sald Companles, I fn fulf force and effect and
has not len tevoked, e B

IN TESTIMONY WHEREQF, | have hereunto set my hand and afﬁxed the f';egzl,g of sal& , 2025,

LM&-12873 LMIC QCIC WAIG Multh Co 02124

st HoSU

0

For bend andior Power of Al
please call §10-832-8240 or g







APPENDIX D

CONTRACT DOCUMENTS

INCLUDING:

Contract Form

Contract Bond

Power Equipment List
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CONTRACT

THIS AGREEMENT, made and entered into this _ day of , 2025, between the
BOARD OF COUNTY COMMISSIONERS of LEWIS COUNTY, State of Washington, acting under and by
virtue of RCW 36.77.040, hereinafter called

the Board, and Pog(\\m‘% Too of _RAlnerdeeny U\)o\s\\mcgtof\

forthemsel veS, heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:

That in consideration of the payments, covenants and agreements hereinafter mentioned to be
made and performed by the parties hereto; the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

l. The Contractor shall do all work and furnish all material necessary to improve *** King Road MP
12.26 Bridge Scour Repair by performing temporary BMPs, stream diversion, structure excavation,
concrete slope protection (precast concrete units), streambed gravel, hydroseeding, *** and other work all in
Lewis County Washington, in accordance with and as described in the attached plans and specifications, and
in full compliance with the terms, conditions and stipulations herein set forth and attached, now referred to and
by such reference incorporated herein and made a part hereof as fully for all purposes as if here set forth at

length, and shall perform any alterations in or additions to the work covered by this contract and every part
thereof and any extra work which may be ordered as provided in this contract and every part thereof.

The Contractor shall provide and be at the expense of all materials, labor, carriage, tools, implements and
conveniences and things of every description that may be requisite for the transfer of materials and for
constructing and completing the work provided for in this contract and every part thereof.

2. The County hereby promises and agrees with the Contractor to hire and does hire the Contractor to
provide the materials and to do and cause to be done the above described work and to complete and furnish the
same according to the attached plans and specifications and the terms and conditions herein contained, and
hereby contracts to pay for the same according to the schedule of unit or itemized prices at the time and in the
manner and upon the conditions provided for in this contract and every part thereof. The County further agrees
to hire the contractor to perform any alterations in or conditions to the work covered by this contract and every
part thereof and any force account work that may be ordered and to pay for the same under the terms of this
contract and the attached plans and specifications.

3. The Contractor for himself, and for his heirs, executors, administrators, successors and assigns, does
hereby agree to the full performance of all the covenants herein contained upon the part of the Contractor.

4. Itis further provided that no liability shall attach to the County by reason of entering into this contract,
except as expressly provided herein.

Contract - 1
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5. CANCELLATION OF CONTRACT FOR VIOLATION OF STATE POLICY

This contract, pursuant to RCW 49.28.040 to RCW 49.28.060, may be canceled by the officers or agents
of the Owner authorized to contract for or supervise the execution of such work, in case such work is not
performed in accordance with the policy of the State of Washington.

6. DOCUMENTS COMPRISING CONTRACT

All documents hereto attached, including but not being limited to the advertisement for bids, information
for bidders, bid proposal form, general conditions (if any), special conditions (if any), complete specifications
and the complete plans, are hereby made a part of this contract.

IN WITNESS WHEREOQOF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of aforesaid County, pursuant to resolution duly adopted, has caused this instrument
to be executed by and in the name of said Board by its Chairman, duly attested by its Clerk, the day and year
first above written, and the seal of said Board to be hereunto affixed on the date in this instrument first above
written.

By:

Contractor

Performance of foregoing contract assured
in accordance with the terms of the

APPROVED AS TO FORM: accompanying bond.
Dated: , 2025
JONATHAN L. MEYER, Prosecuting Attorney
By:
Surety
By:
Civil Deputy By:
Attorney-in-fact
Lewis County:
By:
Geoff Soderquist, County Engineer
Contract — 2
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CONTRACT BOND FOR Bond No.
LEWIS COUNTY, WASHINGTON

WE, d/b/a

(Insert legal name of Contractor) (Insert trade name of Contractor, if any)

(hereinafter “Principal™), and

(hereinafter "Surety"), are held and firmly bound unto LEWIS
COUNTY, WASHINGTON (hereinafter "County"), as Obligee, in an amount (in lawful money of the United States of
America) equal to the total compensation and expense reimbursement payable to Principal for satisfactory completion of
Principal’s work under Contract No. F.A. Project No. BHOS-2021(071) CRP 2159M, between Principal and County, which
total is initially Dollars ($ ),
for the payment of which sum Principal and Surety bind themselves, their executors, administrators, legal representatives,
successors and assigns, jointly and severally, firmly by these presents.. Said contract (hereinafter referred to as "the Contract")
is for the King Rd MP 12.26 Bridge Scour Repair Project and is made a part hereof by this reference. The Contract includes
the original agreement as well as all documents attached thereto or made a part thereof and amendments, change orders, and
any other document modifying, adding to or deleting from said Contract any portion thereof.

This Bond is executed in accordance with the laws of the State of Washington, and is subject to all provisions thereof
and the ordinances of County insofar as they are not in conflict therewith, and is entered into for the use and benefit of County,
and all laborers, mechanics, subcontractors, and materialmen, and all persons who supply such person or persons, or
subcontractors, with provisions or supplies for the carrying on of the work covered by Contract No. F.A. Project No. BHOS-
2021(071) CRP 2159M, between the below-named Contractor and County for the King Rd MP 12.26 Bridge Scour Repair
Project, a copy of which Contract, by this reference is made a part hereof and is hereinafter referred to as "the Contract.”

(The Contract as defined herein includes the aforesaid agreement to gether with all of the Contract documents including
addenda, exhibits, attachments, modifications, alterations, and additions thereto, deletions therefrom, amendments and any
other document or provision attached to or incorporated into the Contract)

THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully perform the Contract,
then this obligation shall be null and void; otherwise it shall remain in full force and effect.

THE PARTIES FURTHER ACKNOWLEDGE & AGREE AS FOLLOWS:
) Surety hereby consents to, and waives notice of, any alteration, change order, or other modification of the Contract
and any extension of time made by County, except that any single or cumulative change order amounting to more than twenty-
five percent (25%) of the penal sum of this bond shall require Surety's written consent.
2) Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the work or
Contract Time and the amounts payable to Contractor. Subject to the limitations contained in paragraph (1) above, no such
change or any combination thereof, shall void or impair Surety's obligation hereunder.
3) Surety is subject to the provisions contained in Section 1-03.4, “Contract Bond,” of the Washington State
Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal Construction. And such
provisions are incorporated by reference. A copy may be viewed at WSDOT’s website
www.wsdot.wa.gov/fasc/EngineeringPublications/Manuals/.
4 Whenever County has declared Contractor to be in default and County has given Surety written notice of such
declaration, Surety shall promptly (in no event more than thirty [30] days following receipt of such notice), specify, in written
notice to County, which of the following actions Surety intends to take to remedy such default, and thereafter shall:

(a) Remedy the default within fifteen (15) days after its notice to County, as stated in such notice; or

(b)  Assume within fifteen (15) days following its notice to County, full responsibility for the completion of the Contract
in accordance with all of its provisions, as stated in such notice, and become entitled to payment of the balance of the Contract
sum as provided in the Contract; or

(¢) Pay County upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs
and expenses incurred by County as a result of Contractor's default, including but not limited to those incurred by County to
mitigate its losses, which may include but are not limited to attorneys' fees and the cost of efforts to complete the work prior to
Surety's exercising any option available to it under this Bond; or

(d) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon a determination
by County and Surety jointly of the lowest responsible bidder, arrange for one or more agreements between such bidder and
County, and make available as work progresses (even though there is a default or a succession of defaults under such
agreement(s) for completion arranged for under this paragraph) sufficient funds to pay the cost of completion less the balance
of the Contract price, but not exceeding, including other costs and damages for which Surety may be liable hereunder, the
penal sum of this Bond. The term "balance of the Contract price," as used in this paragraph, shall mean the total amount
payable by County to Contractor under the Contract, less the amount properly paid by County to Contractor.
(%) [f County commences suit and obtains judgment against Surety for recovery hereunder, then Surety, in addition to
such judgment, shall pay all costs and attorneys' fees incurred by County in enforcement of County’s rights hereunder. The
venue for any action arising out of or in connection with this bond shall be in Lewis County, Washington.
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(6) No right or action shall accrue on this Bond to or for the use of any person or corporation other than Lewis County,
except as herein provided.

(N No rider, amendment or other document modifies this Bond except as follows, which by this reference is incorporated
herein:

SURETY’S QUALIFICATIONS: Every Surety named on this bond must appear on the United States Treasury Department's
most current list (Circular 570 as amended or superseded) and be authorized by the Washington State Insurance Commissioner
to transact business as a surety in the State of Washington. In addition, the Surety must have a current rating of at least A-: VIl in
A. M. Best’s Key Rating Guide.

INSTRUCTIONS FOR SIGNATURES: This bond must be signed by the president or a vice-president of a corporation; the
managing general partner of a partnership; managing joint venturer of a joint venture; manager of a limited liability company or, if
no manager has been designated, a member of such LLC; a general partner of a limited liability partnership; or the owner(s) of a
sole proprietorship. If the bond is signed by any other representative, the Principal must attach currently-dated, written proof of that
signer’s authority to bind the Principal, identifying and quoting the provision in the corporate articles of incorporation, bylaws,
Board resolution, partnership agreement, certificate of formation, or other document authorizing delegation of signature authority to
such signer, and confirmation acceptable to the County that such delegation was in effect on the date the bond was signed. A
NOTARY PUBLIC MUST ACKNOWLEDGE EACH SIGNATURE BELOW.

FOR THE SURETY: FOR THE PRINCIPAL:
By By:

(Signature of Attorney-in-Fact) (Signature of authorized signer for Contractor)

(Type or print name of Attorney-in-Fact) (Type or print name of signer for Contractor)

(Type or print telephone number for Attorney-in-Fact) (Type or print title of signer for Contractor)
STATE OF )

) ss: ACKNOWLEDGMENT FOR CONTRACTOR

COUNTY OF )
On this day of , , before me a notary public in and for the State of , duly commissioned
and sworn, personally appeared , the person described in and who executed the foregoing bond,
and acknowledged to me that signed and sealed said bond as the free and voluntary act and deed of the Contractor so
identified in the foregoing bond for the uses and purposes therein mentioned, and on oath stated that is authorized to

execute said bond for the Contractor named therein. WITNESS my hand and official seal hereto affixed the day and year in this
certificate first above written.

(Signature of Notary Public) (Print or type name of Notary Public)
Notary Public in and for the State of residing at
My commission expires . SEAL =
STATE OF )

) ss: ACKNOWLEDGMENT FOR SURETY

COUNTY OF )
On this day of , , before me a notary public in and for the State of , duly commissioned
and sworn, personally appeared , Attorney-in-Fact for the Surety that executed the foregoing

bond, and acknowledged said bond to be the free and voluntary act and deed of the Surety for the uses and purposes therein
mentioned, and on oath stated that is authorized to execute said bond on behalf of the Surety, and that the seal affixed on
said bond or the annexed Power of Attorney is the corporate seal of said Surety. WITNESS my hand and official seal hereto
affixed the day and year in this certificate first above written.

(Signature of Notary Public) (Print or type name of Notary Public)
Notary Public in and for the State of residing at
My commission expires . SEAL =
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POWER EQUIPMENT LIST

The undersigned furthermore certifies that he/she is thoroughly aware that time is of the essence for the completion of
this contract within the time specified in the special provisions, and hereby agrees to provide the Engineer a list of his
power equipment to be used on this project.

This equipment list will be used in computing any Force Account that may be performed within this contract.

The Contractor must complete this form in its entirety.

POWER EQUIPMENT

Type of Equipment | Make Model Serial * Capacity Year Built
Number Number

Please See Attached Llist
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fquip Gross Insured
# Description License # Serial # Weight Status

L0oo Cranes

105 2018 LINKBELT 100 TON CRANE HTC-86100 C109471 N3K8-5852 Insured Egp
111 1979 GENERAL SINGLE AXLE RBOOSTER 3AWBS JFS110 SAR5B179 None

113 1973 B0TON NORTHWEST CRAWLER CRANE 70-D LICENSE N/A 26276 167,000 Insured Eqp
116 1989 50TON LINKBELT HYD CRANE HTCH50 07597p HTCA8178 80,200 Insured Eqp
120 1990 GMC 1OTON BOOMTRUCK FLATEBED A00298% 1GDL7D1Y6LVS11106 36,000 Insured Eqp
121 1996 22 TON PTRBLT BOOM TRUCK 357 AB4888B L¥PALBOX0TDA412127 54,000 Insured Eqgp
122 2006 LINK BELT 110 TON LATTICE BOOM 218HSL LICENSE N/A N6J6-8351 Insured Egp
124 1994 FORD L8000 7TON BOOM TRUCK L8000 /N8 658070 1FDYYB2ESRVA38471 6,240 Insured - Eqp
125 2005 PETERBILT 20TON BOOM TRUCK 357 TRI W/N6 C64734A 1XPADBOX35N857679 Insured Egp
126 2006 LINKBELT RTC 65 TON CRANE RTCRO65 LICENSE N/A JoJ68589 Insured Eqp
127 2021 LINKBELT LATTICE BQOM CRANE 21B8HST LICENSE N/A N6L1-6649 Insuzred Egp
307 DROP HAMMER ¥/ FOLLOWER LICENSE N/A None

308 CLAM BUCKET LICENSE N/A None

309 DRAGLINE BUCKET LICENSE N/A None

310 PILE LEADS LICENSE N/A None

311 79 VULCAN 106 PILE HAMMER 106 LICENSE N/A GD-9030 None

312 PILE HAMMER-DIESEL LINKBELT 520 LICENSE N/A None

313 VRECKING BALIL LICENSE N/A None

315 CONCRETE BUCKET LICENSE N/A None

354 PILE 010 PILE HAMMER LICENSE N/A 48635 None

355 ICE 216 VIBRO HAMMER /PWR PAC LICENSE N/A 182118 None

384 2017 APE 150T VIBRO PILE HAMMER 1507 LICENSE N/A Insured Egp
396 RASMUSSEN LINE SPOOLER LICENSE N/A Nona

484 COLLINS 8004 PILE HAMMER LICENSE N/A None

Lo Large Trugks

150 1996 FORD DAKOTA MECHANICS TRUCK F800 B72758U 1FDNF80CI9TVAD2734 26,000 Insured Buto
154 2007 KW T800 LOWBOY TRACTOR T800 B18897A 1XKDDBOXX7R208704 Insured Auto
1562002 INTERNATIONAL WATER-TRUCK 8100 C694468 THSHCAHROZHS3 1567 56,000 Insured = Auto
157 19398 KW TB00 LOWBQY TRACTOR 7800 A52523C LXKDDBOX7TWR785706 Insured Auto
158 2002 GMC FLATBED DUMPTRUCK C6500 BO4826L 1GDJ7H1C823510953 Insured auto
159 1996 KENWORTH WATER TRUCK T800 B706888 1NKDX29XXTS731678 56,000 Insured Auto
160 2007 INTERNATIONAL WATER TRUCK 7400 €34370C ITHTWHARRY7J562890 Insured - Auto
162 1997 KENWORTH DUMP TRUCK 1800 A56477B INKDXBOXBVR752083 105,500 Insured - Auto
167 2007 KW T800 DUMP TRUCK T800 B18171A 1NKDXBOXQ7R176637 Insured auto
168 2007 KW 1800 DUMP TRUCK T800 D02063B 1NKDXBOX97R176636 Insured Auto
172 2000 FORD F650 - SHOP TRUCK F650 B60682% 3FDPNF6548YMA15224 26,000 Insured - Auto
178 2007 JOHN DEERE OFF ROAD DUMP TRUCK 350D LICENSE N/A DW350DT609930 Insured Egp
181 2007 JOHN DEERE OFF ROAD DUMP TRUCK 350D LICENSE N/A DW350DT614508 Insured Eqp
184 2000 KENWORTH T800 DUMP TRUCK 7800 D43861E 1XKDPBOX4YR864776 105,000 Insured Auto
188 2000 INTERNATIONAL 5 YD DUMP TRUCK 4700 c88972v 1HTSCABM1YH275303 26,000 Insured Auto
192 1999 INTERNATIONAL SIDE DUMP TRUCK 4900 Cc64709A 1HTSHADR3XH656546 48,000 Insured Auto
197 2001 FORD HIGH RAIL PICKUP TRUCK F350 C485458 1FTSW30L,71EA87676 Insured Auto
(101 2021 K¢ T800 LOWBOY TRACTOR T800 C33690V 1XKDP4TK1MRA55460 Insured -~ Auto
102 2021 KW T370~ SHOP TRUCK 1370 £33961v 2NKHHJI7X8MM455772 Insureaed Auto
103 2015 KW T800 DUMP TRUCK T800 DO5726A 1XKDPATXIFT447608 Insured - Auto
104 2019 JOHN DEERE OFF ROAD DUMP TRUCK 410E LICENSE N/A 1DW4L0ETTKE694131 Insured Egp
105 2019 JOHN DEERE OFF ROAD DUMP TRUCK 4101 LICENSE N/A 1DW410ETAKFA94588 Insured Egp
106 2012 FORD FLATBED DUMP TRUCK F750 D02071B JFRXF7FALICV199578 Insured auto
107 2025 KENWORTH 1880 DUMP TRUCK T880 D11910G 1NKZX4TX457180551 Insured Auto
108 2025 KENWORTH T880 DUMP TRUCK 7880 D28341G INKZXATX6STFLB0O552 Insured Auto
109 2025 KENWORTH T880 DUMP TRUCK 7880 D11303%G INKZX4TX857180553 Insured Auto
500 2011 KENWORTH T800 WATER TRUCK T800 c10845p 1XKDDPI9X2BJ286112 Insured Auto
501 2012 KENWORTH T800 WATER TRUCK T800 c10846P 1XKDDPIXBCR326163 Insured Auto
503 2019 FORD F350 MECHANICS TRUCK B350 9' CR C1l6002R 1FD8X3HTI9KED42563 Insured Auto
504 2020 KENWORTH TB80 DUMP TRUCK T880 C16336R INKZX4EX5LI3T70065 Insured - Auto
508 2012 FORD 5 YARD DUMP TRUCK F750 C06299T JFRPFIFAXCV1B88417 Insured Auto
509 2020 KENWORTH DUMP TRUCK T880 C33137u INKZX4EX9LJ408302 Insured Auto
974 2012 INTERNATIONAL VACTOR TRUCK 2100 cas D89549D IHTGR8JIT4CI3 74461 Insured Eqp
975 2013 INTERNATIONAL VACTOR TRUCK 7600 p68Bs2a LHTGRSJT1IDJI302294 Insured Eqp
976 2007 INTERNATIONAL VACTOR TRUCK 2100 €33695v LHTWYSBT 173486394 Insured Auto
977 2010 PETERBILT VACTOR TRUCK 367 Cl1549p INPTLUOX6AD107243 18,169 Insured Auto
978 2011 FORD 5 YARD DUMP TRUCK F750 Cl1508p 3FRPFIFA2BV621744 Insured Auto
980 2011 FORD 5 YARD DUMP TRUCK B750 C90463K 3FRNF7FA3BV145558 Insured Auto
985 1999 STERLING WATER TRUCK 2500 GALLON co0751M ZFWWJEDASXANT5883 Insured Auto
986 2019 KENWORTH DUMP TRUCK 7880 C0B535P INKZX4EX6KI258258 18,439 Insured Buto
992 2006 PETERBILT MECHANICS TRUCK 335 €19243G 2NPLHD7X76N654272 Insured Auto
994 1998 MOXY OFF-ROAD TRUCK MT3083 LICENSE N/A 354206 Insured Eqp
995 1998 MOXY OFF-ROAD TRUCK MT3083 LICENSE N/A 354170 Insured - Eqp
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L?*_Q, Trallera

123 20L18 OSWE PUP TRAILER 4 AXLE 59628A8 129P549430W163242 16,240 Insured ~ Auto
151 2007 WCC 3 AXLE BND DUMP HTR38 7040TT 191030831 7W172441 Insured - Auto
183 2009 OLYMPIC TILT DECK TRALLER 303073 8371V% 1CO8Tr36339T997144 Insured - Auto
135 1963 TRAILMOBILE FLATBED TRAILER 407 6582150 213881 Insurad - Auto
161 1999 BULLDOG FLATBED TRATLER 7 X 16! 5564%X2% 4RIFBLE24X1100929 Insured -« Auto
164 1999 BULLDOG FLATBED TRATLER TR 16! 1563-XT ARJFS162X%1100935 Insured -~ Auto
165 2000 ALLOY FLATBED TRATLER-CTR FRM ATCET-53-4 282401 SRESB0482Y8000013 Insured -~ Auto
169 2002 HOMEMADE UTILITY TRAILER 276U WASB206670 Inaured -~ Auto
170 1979 HOMEMADE UTILITY TRATLER (WELDER) 5978Y¥7 WAT652871 Instured - Auto
171 1877 FRUEHAUF PULL TRATLER-FLATBRED 24! 64881 FRX6141.08 Ingured ~ Aubo
174 1988 GENERAL TANDEM AXLE BOOSTER DAB5S836 L2490M LGYDABOZ28JA008036 43,000 Insured - Auto
175 1988 GENERAYL 30TON JEEP DAJET797 6408a14 LGODATOIGIAN08037 Insured - Auto
176 1988 GENERAL 60~70 TON LOWBOY DAMES83 1272MG 1G9DAMOBEIA00B035 Insured - Auto
177 1871 FRUEHAUF FLATBED TRAILER 401 6581LU FRN439906 Insured -~ Auto
179 1989 FRUEBHAUF 2 BXLE BND DUMP TRLR DRYEXM230 521000 1H4D0O3020KJI03'7002 Insured - duto
180 2000 TRAIL KING LOWBOY TRATILER TRLLO¥G T500Mv JTRJIOH238YMO528 68 Insured - Auto
182 2000 TRUCKWELD 3 AXLE PUP TRAILER  TS8CPT 3353ND 1IBNIPLG36YROL2482 Insuraed ~ Auto
183 2009 PORTABLE LIGHT TOWER LIGHT 6400v% BATLA161598002471 Insured ~ Auto
186 1982 HOMBMADE UTILITY TRATLER 3394~vG WAB9147816 Insured - Auto
187 2000 RELIANGHE ALUMILOY FLATBED AACT-53~4 3310ND SRESB0489YS000264 Insured ~ Auto
189 2007 ECONOLINE 257 TILT DECK GPLO25TE 24160AH 42BTPKO3271000927 Insured ~ Auto
1830 1879 TORUO DOLLY-YINGLE AXLE AR411LE JLTTRIBEG Insured - Auto
191 1992 TRUCKWBLD 3 AYLE PUP TRAILER  TES8CHT 2291KY IBNIRPLE3LNKI80500 9,210 Insured ~ Auto
193 1989 TRAILKING STEP DECK TRATLER 48 B365YZ ITKS04826K10334 65 Insured - Auto
194 2011 GENERAL 3AXLE 35 TON TILM DRCK 447-25T B158VY 1GYTHAUGERAD0802L Insured - Auto
195 19895 CGENERAL 80 TON LOWBOY TRIR 80 TON 404928 LEOTAMIOKKAGOB062 Ingsured ~ Auto
196 2016 CROSSCOUNTRY SIDE DUMP TRALLER 4 ANLE B8250~7H 2C93BK4256M183961) Insured - Auto
198 2004 HAULMARE CARGO TRAYTLER ENCLOSED Q525%N 16HPB142X4U040506 Insurad -~ Auto
FO98—21 905 PRUGKNEED—I—BNER-PUP—TRALERR TSBCPT GTOGLH IBRIPISIE6EKINESA0 Inaured - auto
200 1968 DORSE LOG TRAILLER 11718N 56991 Insured ~ BAuto
201 1995 TPRAILKING BELLY DUMP TRAILER TKS4BDY 760287¢C 1TKB043348M019998 Insured - Auto
202 2014 WATER TANK TRATLER MAT0500 76027AC 1405582 Inzured - Auto
203 2019 BULDLDOG PFLATSED TRAILER 7' ¥ 16t 57005A¢C ARJFS1622K1106415 Insured -~ auto
204 2016 RIPE LIGHT TOWER LIGHT TOWER 7608300 SBHED2227GB000539 None

205 2019 B7TEAM CLEANER ON TRAILER TRE-3500 76331A0 11038280-101859 None

206 2020 OLYMPIC. PILT DECK TRAILER 12 TILT DECK 42452AD LHOTR282917726081 Insured - Auts
207 2021 LOWBOY IRAILER TEKFAL FLIP A  46519a8R ITKIOB5I37TMML15628 Insurad - Auto
209 2019 TRUCKWELD PUP TRAILER pUPR 91166AD 459P2D355K8331287 Nonea

211 2007 TRUCKWELD 4 AXLE PUP TRAILER 4 AXLE 661910E 1BN1P214X78004576 Insured ~ Auto
212 2008 TRUCKWELD 4 AXLE PUP PRALLER 4 AXDLE 66192AR 1BN1P18488X060066 None

213 2020 OLYMPIC FLATBED TRAILER 309013 27081A8 IHOTF3638LT726408 Insured - Auto
214 1999 MORBARK TUB GRINDER 1300 LICENSE N/a 571-223 Insuvrad

215 2021 PRICNIC CADDY TRAILER ENCLOSED ROGROKS 1wowlERloMwEa19312 5,080 Insured - Auto
216 2021 CARGOMATE ENCLOSED PRAILER 7416 26759RH SNHUCH620MB482153 Insured ~ Auvto
217 2017 CROBY COUNTRY SIDE DUMP 9IhE DUMP 44039aH 2C95BXAVIHMIB332T Insurad - Auto
218 2023 2022 TRAIL KING SIDE DUMP TRLR TRE08S8D 7917581 1TKDO4846¥WO6L0EG2 Insured

219 2022 CROSSCOUNTRY SIDE DUMP TRAILER 4 AXLE 69788AH 2C98BWAZEPM1B3344 Insured - Bgp
220 2025 TRAILKING GOOSENECK TRATLER TK150HDG LICENSE N/A 1TKHO15348M126990 Insurad - Auto
221 2024 TRUCKNELD PUP TRATILER ™o LK2 97944AK 488P14739R8331687 Insurad -~ Auto
322 2024 TRUCKWELD PUP TRAILER THD 1X2 16510AL 459P14730R8331588 Insured - Auto
123 2024 TRUCKWELD BPUP TRATLER THD 1X2 16511AL 459P1A739RB331586 Insured - Auto
379 2019 OLYMPIC TILT DECK TRAILER 25! (0922500 1HOTF2525KT1726027 Insured - Auto
1 2018 OLYMPIC TILT DECK TRAILER 251 80428an 1COPR2527d01897073 TTTInsured - Auto
)82 2006 WESTERN FLATBED TRATLER 53 6012548 5DN1153496B000841 Insured- -« Auto
383 2005 REINKK 48' STEP DRECK TRAILER  48' SPREAD A 60137AB 4C6DC482151030072 Insured ~ Auto
184 2005 WESTERN 48' 9TRP DECK TRALLER 48' ATLUMINUM 60L36AB BON1748245B000244 Insured - Auto
187 2019 O8WE PUP TRAILER 4 AXLE 25997a0 129P8494XKW163083 Insured - Auto
180 1981 SIEBERT TRI-AXLE TRATILER 6OTIAAR 48" 1992NK CABDET11036 Insured - Auto
191 1985 TRAILKING TRI-AXLE TRATLER 15824800 4 2056NK LTKHO4835FM0OB6215 Insured ~ Auto
193 2014 VATER TANK TRAILER HMRTO500 042588 BAUHSI429EB405985 Insured - Auto
196 2000 YRALL KING STEP DRECK TRAILER  TKO0LCS-483  15028U 1TKB04832YM100323 Insured -~ Auto
197 2008 TRAIL KING BEAVERTRAIL TRAILER TK70HT 6090UN TIRA048238M025697 06,360 Insured ~ Auto
198 2013 TWATER TANK TRATLER EXP-500-8 17558RA 049900 Insursd - Auto
Q Broavatonrs

30 2018 HITACHI 470 22X EXCAVATOR 4X470-6 LICENSE N/A HCHIAG60C00060703 Ineured - Eqp
31 2011 JOHN DEERE 50 EXCAVATOR 50D LICENSE N/A 1FFOB0DXIBG276079 Insurad - Eqp
32 2018 HITACHI 50 EXCAVATOR ZX50-5 LICENSE N/A HCHAEDEOPQ02887556 Insured - Egp
33 2020 HITACHY 85 EXCAVATOR ZR8H-5 LICENSE N/A HCHMDEF&OJ00020798 Insurad -~ Aubo
34 2014 JOHN DEERE 85 EXCAVATOR 83G LICENSE N/A IFFO83ERLDIOLI202 Insured - Tgp
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30 Excavators

206 2016 JOHN DEERE 130 EXCAVATOR 130G LICENSE N/B 1FF130GXKGr041084 Insured jeje]
207 2017 HITACHI 2AXIS 85 EXCAVATOR Z¥85~5 LICENSE N/a HCHMDEF60C00018955 Insured Egp
208 2015 HITACHI ZAXIS 160 EXCAVATOR 281605 LICENSE N/a LFFDBCTOLFE230219 Insured Egp
212 2017 HITACHI 7X 50 EXCAVATOR 2X50U-5 LICENSE N/A HCMAED60C00286842 Insured Egp
214 HITACHI LONG BOOM LR 65" LICENSE N/A AHR65H~1 None
215 2005 HITACHI ZAXIS 330 EXCAVATOR Z2%330LC LICENSE N/A PRO0ARX910020 Insurxed Egp
219 HI RAM BREAKERS 880 LICENSE N/a 0621 None
220 ALLIED HOEPAK COMPACTOR 9700cC LICENSE N/A 1641 None
222 2017 HITACHI 7¥%50 EXCAVATOR ZX50U~5 LICENSE N/A HCMAEDG6OE)0286841 Insured Egp
229 2012 HITACHI ZX 470 EXCAVATOR Z%470LC~5 LICENSE N/A HCMJAATOVO0030055 Insured Egp
230 2014 HITACHI ZX 85 EXCAVATOR ZX85-5 LICENSE N/A HCHMDEF60V00017547 Insured Egp
234 2011 HITACHI ZX 200 EXCAVATOR ZX200LC~3 LICENSE N/A HCHM1UL00T00219637 Insured Egp
237 2017 HITACHI 245 EXCAVATOR 72X245~6 LC LICENSE N/B HCMDFDEOV00700012 Insured Eqp
246 2015 HITACHI 210 EXCAVATOR Z2X210LC-5 LICENSE N/A 1FFDCJTOAFE330692 Insured Egp
248 2016 HITACHI 210 EXCAVATOR Z¥210LC-6 LICENSE N/A 1FFDC571AGF340036 Insured Egp
249 2011 HITACHI 2Z¥50 EXCAVATOR ZX50U-3 LICENSE N/A HCM1YB0O0OJ00275785 Insured Eqp
301 ASPHALT CUTTER LICENSE N/A None
415 BEDDING CONVEYOR LICENSE N/A None
416 2003 CONCRETE PULVERIZER MCP800 LICENSE N/A 001687 None
417 ROBO GRAPPLE ATTACHMENT LICENSE N/A None
418 2023 FECON MULCHER MOWER ATTACHMENT FMX50 LICENSE N/A 0FMX50E010600 None
457 1997 ALTEC POWER AUGER 76BA54A035 LICENSE N/A 22863 None
483 2014 40" MOWER ATTACHMENT EX40HDSS LICENSE N/A 102464 None
486 ADD~A-STICK 20! LICENSE N/A None
489 60" MOWER ATTACHMENT FX60BD-HD LICENSE N/A 102672 None
2002 2017 HITACHI 350 EXCAVATOR ZX350LC~6N LICENSE N/A LFFDDRTOJHES40306 Insured Eqgp
2003 2018 HITACHI 85 EXCAVATOR 7485-5 LICENSE N/& HCMDEF60K00019665 Insured Egp
'004 2018 HITACHI 2X 50 EXCAVATOR 2%¥500U-5 LICENSE N/A HCMAED60T00287426 Insured - Egp
005 2018 KOMATSU 210 GRS EXCAVATOR PC210LCTI—11 LICENSE NAA KMIPER5IRICS00889 Iasured Egp
'007 2013 HITACHI EX1200 EXCAVATOR EX1200-6 LICENSE N/A HCM18J00C00001541 Insured Bap
008 1997 HITACHI EX1100 EXCAVATOR EX1100 LICENSE N/A 1782051 Insured - Egp
'009 2019 HITACHI %X85 EXCAVATOR ZX85-5 LICENSE N/A HCHDEF60C00020861 Insured Eqp
010 2020 HITACHI ZX135 EXCAVATOR 72¥X135-6 LICENSE N/A HCMDAT60P00200368 Insured Eqp
011 2021 HITACHI 870 EXCAVATOR 2¥%870~6 LICENSE N/A HCMJIBL60EQO060205 Insured Egp
‘012 2020 HITACHI 345 EXCAVATOR ZX3451L.C~6 LICENSE N/a HCMDD560L00010260 Insured Egp
‘013 2021 HITACHI 2ZX 160 EXCAVATOR Z¥X160-6 LICENSE N/A 1FFDBP7OCHMF240381 Insured Egp
014 JOHN DEERE 50G EXCAVATOR 50G LICENSE N/A 1FFO50GXJILH293596 Insured Eap
{015 2021 HITACHI 210 EXCAVATOR 72%210-6 LICENSE N/a LFFDCSTITHR340914 Insured Eqgp
‘016 2021 HITACHI 350 EXCAVATOR 2RX350-6 LICENSE N/A LFFDDR70CHF240964 Insured Egp
‘017 2021 HITACHI 50 EXCAVATOR ZX50U-5 LICENSE N/A 17024142 Insured - Bgp
018 2022 JOHN DEERE 85 EXCAVATOR 85G LICENSE N/A 1FFPO085GKKMTI023151 Insured Egp
019 2022 JOHN DEERE 245 EXCAVATOR 245G LICENSE N/B 1FF245GXCME802415 Insured - Egp
020 2022 JOHN DEERE 160 EXCAVATOR 160G LC LICENSE N/A 1FF160GKPNFQ58650 Insured Egp
021 2022 JOHN DEERE 160 EXCAVATOR 160GLC LICENSE N/A LFPF160GKINFO5B666 Insured Eqp
022 2023 JOHN DEERE 50 EXCAVATOR 50G LICENSE N/A LFFO50GXJINH297833 Insured Eqp
023 2023 JOHN DEERE 135 EXCAVATOR 135 LICENSE N/A LFFL135PAVPF000595 Insured Eap
024 2023 JOHN DEERE 245 EXCAVATOR 245P LICENSE N/A 1FE245PLPFO00651 Insured Eqp
025 2024 JOHN DEERE 85 EXCAVATOR g5P LICENSE N/A 1FF085PAJPJ000569 Insured Eqp
026 2024 JOHN DEERE 85 BXCAVATOR 85p LICENSE N/A 1FFO85PAKPJ000487 Insured Eqp
027 JOHN DEERE 85 EXCAVATOR 85p LICENSE N/A LFFO85PACRJ000902 Insured Eqp
028 2025 JOHN DEERE 510 EXCAVATOR 510p LICENSE N/a 17141742 Insured Egp
40 Dozmers
202 2004 JOHN DEERE 450 DOZER 450 HLGP LICENSE N/A TO450HK927343 Insured Egp
203 1996 CAT D5 DOZER DS5HLGP LICENSE HN/a 1DD06739 Insured Eqp
210 2003 CAT D6 DOZER D6NHKL LICENSE N/A ARM00619 Insured Egp
217 2004 JOHN DEERE 450 DOZER 450H LT LICENSE N/A TO450HX931107 Insured Egp
226 2008 UJOHN DEERE 700 CRAWLER DOZER  7000JXL LICENSE N/A TQ7000X158519 Insured Egp
231 1993 CAT D5 DOZER DSH XL LICENSE N/A BRJ04161 Insured Eqp
235 1994 CAT D5 DOZER D5H XL LICENSE N/a 8RJ04437 Insured Egp
240 2015 KOMATSU D6 GPS DOZER DE1PXI-23 LICENSE N/A 31763 Insured Eqp
244 1995 CAT D8 DOZER D8N LICENSE N/A 5TJ03021 Insured BEqp
398 STUMP SPLITTER §P300 LICENSE N/A None
400 2022 KOMATSU CRAWLER DOZER D71PXI~24 LICENSE N/A 70840 Insured Eqp
401 2025 UJOHN DEERE 450 DOZER 450P LICENSE N/A 17141691 Insured Eqp
402 2019 JOHN DEERE 950 CRAWLER DOZER 950KLG LICENSE N/A 1T0950KPCKF359412 Insured Eap
001 2017 JOHN DEERE 700K GPS DOZER 700K LGP LICENSE N/A 1T0700KKJIGEF303537 Insured - Eqp
50 Loaders
227 2015 JOHN DEERE 544 WHEEL LOADER 544K LICENSE N/A 1DWS44K2HFF672367 Insured Eqp
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L50 Londars

285 2014 JOHN DEERE 524 LOADER 524K LICENAE W/A 1IDWE24KZLERG660194 Inguzred Bagp
288 2002 JOHN DERRE 54 WHERL LOADER TCE4H LICENSE N/a PHICBAHBB5067 Insured Egp
291 2003 JOHN DEERE 544 WHEEL LOADER 8444 LICENSE N/A DW5447P6003.85 Insured Byp
292 2017 JOHN DERRE 544 WHEEL LOADER 544K LICENSE N/B 1DW544K5AHIE 682648 Insured Egp
293 2007 JOHN DEBERE 544 WHEEL LOADER 5443 LICENSE N/A DW5440p611264 Insuread Eqp
295 2008 JOHN DEERE 544 WHEEL LOADER 544y LICENSE N/8 DW5443P619133 Insured Egp
297 2011 JOHN DEERE 544 WHEEL LOADER 544K LICENSE N/A 1IDWB44K2LBRE38028 Insured Hep
298 2011 JOHN DEERE 544 WHEBL LOADER 544K LICENSE N/a 1DW544KZHBNE40248 Insured Hgp
289 2005 ASPHALT ZIPPER AZ-480HD 3780%Y 1081r9082250021380 Insured -~ Auto
© 412 KIOTL TRACTOR GK4010 LICENSE W/A BR7000254 None

1511 2006 KOMATSU 500-3 500~3 LICENSE M/A AB2463 Insured ~ Hgp
1612 2016 JOHN DEERE 944 WHEEL LOADER 944K LICENSE N/A IDWO44K8CGRE74612 Insured Eqp
1513 2019 JOHN DERRE 244 WHEEL LOADER 2441 LICENSE N/A LLUZ244LKLZB056121 Insurad Eap
1514 2021 JOHN DEBRE 844 WHEREL LOADER 8440 LICENSE N/A 1DWS44PATHMLAL0773 Insaured Eqgp
L1515 2022 JOHN DEERE 544 WHEREL LOADRR 544p LICENSE N/a 1DW544PARMLAL3156 Insured Bap
L516 2016 JOHN DRERE 844 WHEEL LOADER B44K LICENSE N/A 1DUB44KEPEDE5 8898 Insured Eqgp
L517 JOHN DERRE 544 WHERL LOADER 544G LICENSE N/A 1YNB44GAVRLADOS26 Insured Egp
180 Graders & Bweepers

211 2003 VOLVO BMOTOR GRADER ¢86 LICENSE N/A G86201015 Insured - Eqp
218 2004 CHAMPION MOTQR GRADER cgen LTCENSE N/A 21-04421 Insured Eegp
456 1995 ROSCO SWREPER RB4Y LICENSE N/A 34020 Nona

479 2007 BUPERIOR BROOM SHEEPER 40450 LICENSE N/A 807512 Nome

1600 2019 JOHN DEBRE MOTOR GRADER 122G SMART LICENSE N/A 1DW712GPEKEG697117 Insured - Egp
601 2017 LAY-MORE SWEEPER aM300 LICENSE N/A 37986 Nona

.602 2023 ISUZU SWEEPER HPRG B63253D S54DB4WID6PS210243 Insuread Bgp
603 2018 LEESBOY MOTOR GRADER G700 L3 LICENSE N/A 176763 Insured Eap
.70 Rollers & Compagtors

247 1998 DYNAPAC COMPACTOR CA252D LICENSE N/A 66220497 Insured - Nqp
252 2012 HAMM ROLLER 3410 LICENSE N/A H17981814 Insured Eqgp
253 2012 HAMM ROLLER 3410 LICENSE N/A H1781835 Insured Eap
287 1999 DYNAPAC ROLLER CAZ52D LICENSE N/R 66220514 Insured - Eqp
284 2006 DYNAPAC ROLLER CAZ62D LICENSE N/A 67520646 Insured - Egp
304 COMPACT OR-MANUAL GUIDED LICENSE N/a Nonea

306 2012 BOMAG ROLLER BH900~5Q LICENSE N/A 861834071242 None

362 1985 BOMAG ROLLER COMPACTOR BWGOHG LICENSE N/A 201868 None

460 1998 LARGE PLATE COMPACTORS BPU3345A LICENSE N/A 1131831 None

700 2014 BOMAG ROLLER BRO00-80 46553AD Nona

701 2016 WACKER ROLLER-TRENGH COMPACHPOR DSO2 LICENSE N/A 24295045 Nong

702 2017 HAMM ROLLER H10% LICENSE N/A H2350318 Hona

8g Baokhoas

223 1968 #ORD 555 BACKHORE 555 LICENSE N/D 762140 None

241 1997 JOHN DEERRE 310 BACKHOR 3108 LICENSE §/a TO3ILOEXB28216 Insured Eqp
242 1999 UOUN DEERE 310 BACKHOE 310E LICENSE N/A TOIL0ERB40642 Insured Bap
243 1997 JOHN DEERE 310 BACKHOR 3108 LICENSE N/A TO3LOEXS34302 Insured - BEqp
245 1992 CAT LOADER BACKHOR RAIL GEAR 416 LICENSE N/A 5pC02426 Ingured BEqp
250 2012 JOHN DEERE TRACK SKID STEER 320D LICENSBE N/A 1T0329DHVCR233062 Insured - Egp
258 SKID STEER PLANER ATTCHMNT LICENSE N/A 93¢X0596 None

286 1993 JOHN DEERE 310 BACKHOR 310D LICENSE N/A TO310DETS0347 Insured Egp
459 1890 HOEPAK COMPACTOR FOR BACKHOES TELEDYNE TCY LICENSE N/A None

490 EXTREME SKID STEER CUTTER Tan LICENSE N/A Nonae

800 SRID STEER BOX BLADE ATPTACHMNT PDB4Y LICENSE N/A PML41674 None

801 2021 SKID STEER BROOM ATTACHMENT BR72C LICENSE N/A LEOBR72CKM0000275 None

802 2021 JOHN DEERE 333G SKID STEER 333G LICENSE N/A 1T0333GHEMT400439 Inguread EBap
803 2024 JOHN DEERE 72% PICK UP BROOM BP72¢ LICENSE N/A LTOBRT2CPROV00689 None

80 Manlifts

254 2007 SKYJACK 32! ELEC BCISSOR LIEY® SJIII3226 LICENSE N/A 27001481 Nong

255 2006 GENIR 19! BLEC S8CISSOR LIFT G8-1930 LICENSE N/ G830068~081.657 Nong

256 PARKERLIFT 15' ELEC MANLIF: 815-8 LICENSE N/A 65772001 Nanea

257 2008 GENIE 39" MANLIFT 7347220 LICENSE N/A 23AN08-8441 None

272 2011 GENIE 45' MANLIEYT §-45 LICENSE N/A 84511-15932 None

273 2011 GENIE 48¢' MANLIET S-45 LICENSE N/A 34811-16054 None

274 2006 GENIE 457 MANLERD 845 LICENSE N/A 94506-11185 Insured ~ Eqp
275 2007 GENIE 68" MANLIPT 8-~65 LICENSE N/A $600716098 Insured -~ Egp
276 2007 GENIE 65' MANLIFT 8-~65 LICENSE N/A 8600715765 Insured - Egp
900 2015 GENIE 65' HANLIFY 465 LICEN&E N/A 8§6015a~29675 Insured -~ Eqp
901 2015 GENIE &5 MANLIFD §~68 LICENSE N/a B60154~29680 Insured Byp
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# Description License # Serial | Weight Status
L90 Manlifts
1902 2015 GENIE 85! MANLIFT 5-85 LICENSE N/A $8515-13160 Insured - Egp
1903 2015 SKYJACK 19' ELEC SCISSOR LIFT 3219 LICENSE N/A None
L904 2016 GENIE 40' BLEC $CISSOR LIFT GS-4047 LICENSE N/A None
L3905 2014 GENIE 32' ELEC SCISSOR LIFT GS-3232 LICENSE N/A GS3214A~135044 None
L906 2016 GENIE 26' ELEC SCISSOR LIFT G5-2646 LICENSE N/A GS4616A-138197 None
L907 2016 SKYJACK 32' ELEC SCISSOR LIFT SJITII-3220 LICENSE N/A 60005475 None
L9808 2016 GENIE 19' BLEC SCISSOR LIFT GS1930 LICENSE N/A GS3016P159220 None
L9098 2016 SKYJACK 32' ELEC SCISSOR LIFT SJTII-3719 LICENSE N/A 22100178 None
1910 2015 GENIE 85' MANLIFT $-85 LICENSE N/A 88515-13156 None
L95 Telehandlers & Forklifts

251 HYSTER CHALLENGER FORKLIFT 2500 LICENSE N/& IDB782R None

261 1966 PETTIBONE SUPER 20 FORKLIFT 204A LICENSE N/a 2111 None

262 1983 CATERPILLAR FORKLIFT V150-D LICENSE N/A 13v01191 None

265 YALE FORKLIFT 5000 LICENSE N/A L215492 None

290 1997 CAT FORKLIFT DP70-D LICENSE N/a 9CP0O0%00 None
.950 2012 TOYOTA 150004 FORKLIFT 7FDU70 LICENSE N/A 7FDUT0-70683 None
-951 2012 TOYOTA 6000# FORKLIFT 8FGU30 LICENSE N/A 8FGU30~35268 None
952 2012 TOYOTA 6000# FORKLIFT 8FGU30 LICENSE N/a BFGU30-35258 None
953 2021 JLG 9000# TELEHANDLER 943 LICENSE N/A 0160111360 Insured -~ Egp
954 2021 JLG 90004 TELEHANDLER 943 LICENSE N/A 0160111361 Insured - Eqp
955 2022 JULG 943 TELESCOPIC FORKLIFT 943 LICENSE N/a 160111829 Insured - Bgp
956 2022 JLG 943 TELESCOPIC FORKLIFT 943 LICENSE N/A 160111830 Insured -~ Egp
957 2022 GENIE 844 TELESCOPIC FORKLIFT GTH-844 LICENSE N/A GTHO8T~1413) Insured - Egp
958 2022 GENIE 844 TELESCOPIC FORKLIFT GTH-844 LICENSE N/A GTHOBT-14130 Insured - Eqp
959 2023 JCB TELESCOPIC HANDLER 509-42 LICENSE N/A 3337929 Insured - Eqgp
960 2023 JCB TELESCOPIC HANDLER 509~42 LICENSE N/A 3337984 Insured - Egp
961 2018 TOYOTA 3500# FORKLIFT- UP SHOP 8FGU1S LICENSE N/A 64468 None
962 2017 JCB TELESCOPIC HANDLER 509-42 LICENSE N/A 2502837 Insured = Egp
963 2017 GENIE 50004 TELEHANDLER GTH-5519 LICENSE N/a GTHH5M~7710 Insured - Eqgp
964 2017 JCB 5000# TELEHANDLER GTH-5519 LICENSE N/A 2457066 Insured -~ Eqgp
00 Marine Equipment
361 16' HOMEMADE STEEL BOAT LICENSE N/A Insured - Eqp
474 8' X 20' X 2' FLOATS LICENSE N/A Insured Eqp
475 SMALL WORK BOAT LICENSE N/A Insured - Eqp
477 2005 17' ALUMINUM FLAT BTM BOAT 45 HP 78860AJ BWB20486D405 Insured - Egp
487 16! STEEL WORK BOAT 90 HP LICENSE N/A Insured Egp
488 8' x 20' x 4' FLOATS LICENSE N/A Insured Egp
491 FLEXI FLOATS 40' x 7' x 10° LICENSE N/A Insured - Eqp
492 FLEXI FLOATS 20' x 7' x 10' LICENSE N/A Insured - Egp
493 1967 TUGBOAT MARY ANNE 30! 51072% WINZ3818FAT67 Insured - Eqp
494 2016 20' STEEL BOAT 150 Hp LICENSE N/A 63PX-1171052 Insured - Eqp
495 HYDRAULIC -POWER UNIT LICENSE N/A None
10 Alr Compressors
368 SMALL COMPRESSORS LICENSE N/A None
376 2002 SUL AIR COMPRESSOR 1/2/3 SEE NOTES None
397 1999 SULLIVAN COMPRESSOR-210GFM D210QHS5B 1629%J 16514a None
JO1 2005 SULLAIR 900H AIR COMPRESSOR 900H LICENSE N/A 004-149984 None
204 2000 SULLAIR 750CFM COMPRESSOR 750DTQ 9527 6AR 004131535 None
270 TOYOTA 60004 FORKLIFT- SCRAP  FG30 LTCENSE N/A FG30-10281 None

0 Small BEquipnent

302 CONCRETE SAW & BLADES LICENSE N/A None

303 WEED BURNER LICENSE N/a None

305 AIR ROCK DRILL LICENSE N/A None

314 JACK HAMMER W/HOSE & POINTS LICENSE N/A None

116 PLASMA CUTTER LICENSE N/A None

317 NAILING GUN LICENSE N/A None

118 MAGNETIC DRILL LICENSE N/A None

119 GENERATOR - ELECTRIC LICENSE N/A None

120 GRINDER -~ KEYWAY LICENSE N/A None

i21 GRINDER - W/ DISCS LICENSE N/A None

122 PRILL MOTORS LICENSE N/A None

23 "ROTO HAMMER LICENSE N/A None

i24 LADDER LICENSE N/A None

25 LASER LEVEL LICENSE N/A None

26 TRANSIT LEVEL LICENSE N/A None
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300 Small Equipment
327 MACHINERY ROLLERS LICENSE N/A None
328 PUMP 2" CENTRIFUGAL ELECTRIC LICENSE N/A None
329 PUMP 3" TRASH - NORMAL LICENSE N/A None
330 1982 6" GODWIN PUMPS CDh150M LICENSE N/A 670449 None
331 SAW -~ CHAIN LICENSE N/A None
332 SAW - METAL CUT OFF, CARBIDE LICENSE N/A None
333 SCAFFOLDING PLANK -~ ALUMINUM  24' - 28°' LICENSE N/A None
334 STAGING (SAFEWAY) - 5' SECTION LICENSE N/A None
335 SERVICE PANEL - ELECTRIC LICENSE N/A None
336 PIPE THREADING MACHINE LICENSE N/A None
337 CUTTING TORCH LICENSE N/A None
338 WELDER - ELECTRICAL W/LEADS LICENSE N/A None
339 AIR ARC ATTACHMENT LICENSE N/Aa None
340 WELDER - GAS & DIESEL SEE NOTES None
341 WELDER ~ 4 PACK ELECTRIC LICENSE N/A None
342 WHEEL BARROW LICENSE N/A None
343 WORK PLATFORMS & MAN BASKET LICENSE N/A None
344 VIBRATOR - CONCRETE LICENSE W/a None
345 CHAIN COME-A-LONG (6 TON) LICENSE N/A None
346 CHAIN COME-A-LONG (3 TON) LICENSE N/A None
347 CABLE COME-A~LONG LICENSE N/a None
348 HYDRAULIC JACK LICENSE N/A 310440TC None
349 PORTA PQWER ¥W/JACK LICENSE N/A None
350 PULLER - 50 TON LICENSE N/A None
351 ELECTRIC JACK HAMMER LICENSE N/a None
352 BLOWER FAN LICENSE N/a None
353 SAW - PORTA BAND LICENSE N/A None
356 STEP DOVWN TRANSFORMER LICENSE N/& None
357 DIAL—INDICATORS LICENSEN/A None
358 REBAR SCANNER PS 1000-B LICENSE N/A 297230005 None
359 GROUT PUMP LICENSE N/A None
360 REBAR TYING TOOL LICENSE N/A None
363 PALLET JACKS & HOOKS LICENSE N/A None
364 ELECTRIC WINCH LICENSE N/A None
368 GRIZZLY BAND S2aW BAND SAW LICENSE N/A None
366 MORTAR MIXER M8 - ELECTRI LICENSES N/A 331044 None
367 RIVET BUSTER LICENSE N/A None
369 CORE DRILL - UP TO 4" BITS LICENSE N/A None
370 SPACE HEATERS LICENSE N/A None
371 IMPACT WRENCHES-AIR/ELECTRIC LICENSE N/A None
372 AIR TUGGER HOIST-ELEC HOIST LICENSE N/A None
373 HYDRAULIC HOLE PUNCH LICENSE N/A None
374 AIR SCALER LICENSE N/A None
375 TABLE SAW/MITER SAW LICENSE N/A None
377 PRESSURE WASHER LICENSE N/A None
378 QUARTZ FLOOD LIGHTS LICENSE N/A None
379 SAW ZALL LICENSE N/A None
380 DIE GRINDER LICENSE N/A Nona
381 VACUUM CLEANERS LICENSE N/A None
382 AIR DRILL LICENSE N/a None
383 SMALL AXIR SPRAYER — PAINT LICENSE N/A None
385 SKIL SAW LICENSE N/A None
386 SANDBLASTING EQUTPMENT LICENSE N/A None
387 GAS POST HOLE DIGGER LICENSE N/A None
388 PORTABLE WIRE FEEDS LICENSE N/A None
389 MULTIQUIP 35KW GENERATOR DCA40SSATL LICENSE N/A 3610807 None
390 25 KVA GENERATOR DCA255SAN 0095YH WA98190075 None
391 PARTNER HYD CONCRETE SAW K3500 LICENSE N/A 2110036/2313060 None
394 1994 SEQUENTIAL ARROWBOARD TRLR LICENSE N/A 159A11017RL358228 None
395 LARGE BRUSH FAN-SLED MOUNTD 3-53 DIESEL LICENSE N/A None
399 110 TON IRON WORKER 3 PHASE LICENSE N/A 16365 None
002 200 TON PORTA POWER SYSTEM 200 TON LICENSE N/A None
003 ENMERPAC 100 TON HOLLOW CORE 100 TON LICENSE N/A None
005 2013 19-~29 KVA GENERATOR HRYW-25-T6 T6332AC U11300445 None
006 HEPA VACUUM LICENSE N/A None
007 2014 19-29 KVA GENERATOR G 25 54586AR 20249603 None
008 2015 19-29 KVA GENERATOR DCA2558TU4R 849470R 7151407 " None
009 2015 19-29 KVA GENERATOR DCA253SIUAF  B84946AE 7151405 Nona
010 2018 19-29 KVA GENERATOR G25WDO-T4F LICENSE N/A 486559UFACGO06 None
011 2019 19-29 KVA GENERATOR MDG25IFF LICENSE N/a 3004682719 None
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#

100
269
402
403
405
410
411
450
452
455
458
461
163
466
476
478
480
481
482
48%
496

1989

1983

1999

2005

2014

Description

Migc, Equipment

SPIDER STAGING

RADIOS ~ CELLULAR PHONES
MISC EQUIPMENT

RIGGING

AIR TESTING PUMPS
NEGATIVE AIR MACHINE~2000 CEM
MISC SAFETY EQUIPMENT

4 WHERLERS

STEEL ROAD PLATES

TRENCH BOXES

FLEXIDRILL DIRECTION DRILL
ELECTRICAL DISTRIBUTION BOX
ELECTRIC FUSION MACHINE
LASER ALIGNMENT MACHINE
SUITCASE WIRE FEED

CONEX

EXTENSION CORDS

RAILCART

GPS BASE STATION

VERMEER ROCK SAW

FA2000EC

T600D

Equipment Listing

License

LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE
LICENSE

LICENSE
LICENSE

N/A
N/BA
N/A
N/A
N/A
N/A
N/n
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A
N/A

Serial #

478TE1507PA502580

12981012

FRO230467

03-20-25

Grosgs Insured
Welght Status

None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
None
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APPENDIX E

PERMITS

King Road MP 12.26 Bridge Scour Repair 105
Federal Aid Project No. BHOS-2021(071)
CRP 2159M



King Road MP 12.26 Bridge Scour Repair 106
Federal Aid Project No. BHOS-2021(071)
CRP 2159M




Project Environmental Review Form

Contractor | Date: 02- 24 3025,

Project Address/Road MP: King Rd MP 12.26, (near) Chehahs WA 98532
Prlorlty' EIEmergency I___I Urgent D Routine

Task/project and brief description of project: The proposed project will provide scour mitigation measures
for the existing Klnq Road MP 12.26 Bridge crossing Lake Creek, a tributary to the SF Chehalis River. The
éxisting structure is a single span concrete bridge. The primary objective of this project is to protect the
existing 46-ft single-span pile-supported concrete cast-in-place girder bridge (built in 1960) from future
scour that will compromise the existing structure. To provide slope protection, concrete A-Jacks® will be
utilized on both sides of the channel. Streambed mix will be placed atop the A-Jacks (Project Plans). All
disturbed areas will be vegetated with plantings or hydroseeding/hand-seeding tipon completlon The road
will be closed, and a detour utilized. The detour will reroute traffic from Boistfort Rd, turnmq tight onto Curtis
Hill Rd, and right onto Lake Creek Rd, before turning left onto King Rd.
Purpose: The scour at the project site has resulted in channel migration, vertical slopes and undermining of
abutment fill, resulting in the structure being designated “scour critical” per WSDOT’s Bridge Scour
Evaluation.
Equnpment to be used: Excavator, Crane, Roller Grader, Hand Tools, etc.

Slze/length of culverts: See attached plans

Total cubic yards of material to be removed/placed: Material Type: See attached plans

See attached plans
Depth, Width and Length of ditch/area

where material fo be removed/placed: See attached plans
Project start date: 07-01-25 l Project end date: 02-28-26

Approximate areas of any exposed soil: See attached plans

Any flowing/standing

water at this site? Yes = .

Name of waterbody or - : Location of work

nearest stream (if known): Lake Creek from waterbody/wetland: in/Adjacent

Are fish potentially present Yes [X] No O Fish Exclusion Needed? Yes No []
If so contact environmental

Contact Environmental Yes [X] No [:] Contact Name: Ann Weckback
: : o Date contacted: 11/30/2021

BMP’s to be used:

X Cofferdam [[] Coir Log Silt Fence [] Concrete Containment
X] Dewatering [] Triangular Silt Dike  [X] Erosion Control Fabric [ Diaper Netting

Xl Stream Bypass []Rock Check Dam ~ [X] Hydroseeding X Stabilized

[1 Vactoring X straw Wattles ] Mulching Construction Entrance
[] Turbidity Curtain ~ [X] Sand Bags - .[X] Hand Seeding - [ Inlet Protection

I:I Riprap [lStrawBales ~ [X] Live Staking ] Dust Control

> Streambed Gravel |:I Other

ErOSIon and Sediment Control Lead Phone:

Comments:
- Proposed project shall follow all provisions set forth by the attached USACE, WDFW, and Local permits as
well as those listed in the Contract Special Provisions and Contract Plans.
-~ Work below the Ordinary High Water Line shall only occur between July 15t and August 30,




Project Environmental Review Form

Contractor: Project Address:
, v King Rd MP 12.286, (ne____)aghehalls WA 98532
Date Investigated: 02-24-2025 Latitude/Longitude: 46.57421, -123.10578

Findings: The Bridge requires scour repair in order to protect the bridge from future scour that will compromlse

the existing. structure.

BMP’s: See checklist on previous page.

‘Pérmitting Information

' © Permit ‘Date “Date - Permit . o
~ Permit * . Required Initials |- Applied | Received | Number - Comments
HPA - Yes | No |~ TBD 8D | 18D | GHPALIHPANX
ST - b = S R fo T
Floodplain | Yes | No | | 010625 | TBD | FD25-00004
Shoreline Yes. | No | loooNA | ONA | NA
RN R I = S RS R
Ecology Yes No 02-13-25 TBD NWS-2025-
Lewis Yes | No 02-13-25 _TBD G25-00002 | Fill and Grade Permit
County X | Ll : .
Community ' 01-13-25 | 02-12-25 | SEP25-0002
Development ‘ A
Corps Yes No 02-13-25 | TBD - NWS-2025-
X H| L 161
NWP# 3 — Maintenance : PCN'? Yes K No LI

Work Start Information

Allowed Work Window: Below Ordinary High Water Ilne July 15th August 31,

Permit Expiration: TBD

Fish Exclusion Needed? Yes X] No [ WDFW Notification? Yes X -No []
Are plantings required? Yes > No |:l ~ [ |s monitoring required’?' Yes [ ] No

Was there a pre- mamtenance or pre- constructlon meeting? Yes . No L__I

Additional Information: , 0 ' ' ’ -
Environmental Planner. .

Environmental Approval: Yes [] No [

Signature ' o Date

Contractor Supermtendentl Eros:on and Sedlment Control Lead ,v

| have read and understood all permit conditioris.

Signature - T ' Date




King MP 12.26 Bridge Scour Repair Project — CRP 2159M

DOCUMENT

DATE
RECEIVED

CONDITIONS OF WORK

YES

NO

Initials of
Inspector

Date

Initials of
Environmental
Planner

Date

COMMENTS

ENVIRONMENTAL COMMITMENTS

The Contractor shall notify the Engineer a minimum of ***7*** calendar days prior to commencing any work in sensitive
areas, mitigation area, and wetland buffers. Installation of construction fencing is excluded from this notice requirement.

No ***staging*** is allowed within ***50*** feet of surface waters or wetlands***. No ***refueling*** is allowed
within ***200*** feet of ***surface waters or wetlands***,

STATE DEPARTMENTS OF FiSH AND WILDLIFE

The Contractor may begin Work below the Ordinary High Water Line on ***August 1*** and must complete all Work by
***August 31*** ***|t s anticipated that the HPA will have the aforementioned in-water work window as well as the
following provision. Work may be conducted from July 15 to July 31 provided that visual observations are made twice
daily to monitor for congregations of juvenile and adult anadromous fish in the area immediately upstream and
downstream of the isolated work area during this time. In the event that groups of juveniles salmonids are waiting near
the upstream end of the isolated work area during this time the County Environmental Planner must be contacted to
notify the WDFW Habitat Biologist that fish will be moved downstream of the work area.***

U.S. ARMY CORPS OF ENGINEERS

Temporary fills at ***Sta 52+52 and 54+56*** must be removed within ***75*** calendar days of beginning placement
of these fills. This time period may be extended with approval from the Engineer. Requests to extend must be received a
minimum of 45 days prior to the expiration of number of days listed above, since the extension is subject to concurrence

Contract
Provisions

by the-t:S-Army Corps of Engineers:

Temporary structures and dewatering of areas under the jurisdiction of the U.S. Army Corps of Engineers must maintain
normal downstream flows and prevent upstream and downstream flooding to the maximum extent practicable.

All costs to comply with this special provision are incidental to the Contract and are the responsibility of the Contractor.
The Contractor shall include all related costs in the associated bid prices of the Contract.

PERMITS AND LICENSES

The Contracting Agency has obtained the below-listed permit(s) for this project. A copy of the permit(s) is attached as an

appendix for informational purposes. Copies of these permits, including a copy of the Transfer of Coverage form, when
applicable, are required to be onsite at all times.

Contact with the permitting agencies, concerning the below-listed permit(s), shall be made through the Engineer with the
exception of when the Construction Stormwater General Permit coverage is transferred to the Contractor, direct
communication with the Department of Ecology is allowed. The Contractor shall be responsible for obtaining Ecology's
approval for any Work requiring additional approvals (e.g. Request for Chemical Treatment Form). The Contractor shall
obtain additional permits as necessary. All costs to obtain and comply with additional permits shall be included in the
applicable Bid items for the Work involved.

NAME OF DOCUMENT PERMITTING AGENCY PERMIT REFERENCE NO.

National Environmental Policy
Act (NEPA) - Documented
Categorical Exclusion

Federal Highway

Administration BHOS-2021{074)

U.S. Army Corps of

Section 404 Nationwide Permit NWS-2025-161

Engineers
Section 401 Water Quality
Certification Department of Ecology NWS-2025-161
Hydraulic Project Approval Washington Department T8D
(HPA) of Fish and Wildlife

1lof12



King MP 12.26 Bridge Scour Repair Project — CRP 2159M

DOCUMENT DATE CONDITIONS OF WORK YES | NO | Initials of | Date Initials of Date COMMENTS
RECEIVED Inspector Environmental
Planner
. : Lewis County Community
State Environmental Policy Act Development (LCCD) SEP25-0002
Floodplain Development LCCD FD25-00004
Fill and Grade Permit LCCD G25-00002
As the aforementioned permits have yet to be acquired for this project an environmental commitments spreadsheet is
provided in Appendix E which lists the anticipated best management practices, conservation measures, conditions, and
provisions anticipated to be required.
The contractor shall ensure that all permit conditions have been read, understood and will be complied with. The
Project Environmental Review Form must be signed by the contractor to document this.
TEMPORARY STREAM DIVERSION
All work in and adjacent to the stream shall be accomplished in strict accordance with the requirements of the WDFW
HPA permit.
General TSD Requirements
The Contractor shall ensure the installation of the TSD shall have minimum interference with the existing streambed, and
other facilities surrounding the dewatering site. Disturbance of the bed and banks should be limited to that necessary to
Contract place the structure, embankment protection, and any required channel modification associated with the installation. All
Provisions disturbed areas should be protected from erosion within seven (7) calendar days of completion using vegetation or other

means. lsolation of the construction site from stream flow shall be accomplished using techniques such as; by pumping
the stream flow around the site, installing a sheetpile or sandbag wall, or using a water-filled cofferdam. Exception may be
granted if siltation or turbidity is reduced to acceptable levels by means approved by the Engineer, the Washington
Department of Fish and Wildlife (WDFW) and Washington Department of Ecology.

Any wastewater from project activities and dewatering shall be routed to an area outside the ordinary high water line to
allow settling of fine sediments and other contaminants prior to being discharged back into the subject stream. Do not
permit open-sump pumping that leads to loss of fines, soil piping, subgrade softening, and slope instability. Dewatering
operations shall comply with regulatory water disposal requirements of authorities having jurisdiction.

Minimum Stream Flows

At all times of operation, the Contractor’s temporary stream diversion shall be designed to convey the following minimum
flow rates of water in cubic feet per second: 6.9 cfs

A Contingency System is required for this Project. The Contractor’s contingency system shall be designed to convey the
following minimum flow rates of water in cubic feet per second: 12.2 cfs

General Plan Requirements

The Contractor shall submit a TSD in accordance with the requirements of a Type 2E Working Drawing and these
Specifications. A separate TSD Plan shall be prepared and submitted for the full project area diversion and any partial
length or segmented work diversion areas. The TSD Plan shall consist of a narrative and drawings detailing all TSD
requirements and shall encompass and protect all the areas affected by the Contractor’s TSD Work.
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Planner
Plan Requirements
At a minimum, the TSD shall provide the following information in the following order:
1. Description and Location of the TSD
a. Identify the name of the water body where the TSD will be placed. Provide description of the TSD.
b. Provide drawings showing each of the location of the TSD components, including proposed access routes and
equipment to be used to construct the diversion.
2. Schedule and Sequence
a. Provide a sequence of Work, dates, and durations for when the following will occur, in accordance with the in-
water work window in the Special Provisions:
i.  TSD Plan Implementation Meeting
i Fish Block Net Installation and Fish exclusion (performed by Contractor)
iii. TSD Installation
iv. Dewatering of the isolated Work Area
V. Restoration and stabilization of the TSD Work area to prevent erosion.
Vi._ Any refocations of the TSD to accommodate the Work sequence (if needed). < E e ]
vii. Channel re-watering
viii. Removal of the TSD
ix. Fish block removal (performed by Contractor)
Contract b. Include other Work that needs to be coordinated with the TSD (e.g., temporary erosion control).
Provisions 3. Calculations and Materials

a. Detail all elements of the TSD; including but no limited to pipes, pumps, screen intake elements, and other
equipment and materials.

b. Calculations shall demonstrate the diversion system conveys the minimum peak flow specified by the Contracting
Agency.

c. TSD shall include a water conveyance system to be used for dewatering and re-watering that is capable of
conveying the flow required for the TSD.

d. Methods of anchoring TSD pipe and associated hardware; include calculations to demonstrate the devices ability
to anchor the pipe and associated hardware.

e. Specifications for all materials and equipment to be used as part of the diversion including pump or diversion
capacities and hose sizes. For example, provide the type, profile and size of pipe.

f. Provide the size of fish screens (mesh size and surface area) to be used, in accordance with Section 8-31.3(5) of
these Special Provisions.

g. Detail where sandbags will be used for temporary stream diversion. Sandbags shall comply with the requirements
of the HPA and be filled using clean pea gravel. Clean pea gravel is pea gravel that does not cause an exceedance of
the allowable turbidity in the stream or waterbody.

3of12



King MP 12.26 Bridge Scour Repair Project — CRP 2159M

DOCUMENT DATE CONDITIONS OF WORK YES | NO | Initials of | Date Initials of Date COMMENTS
RECEIVED Inspector Environmental
Planner
Stream Flow Blocking and Dewatering
a. Provide the method(s), including locations and details (narrative and drawings) for blocking both the upstream and
downstream ends of the diversion. Describe how minor leakage from upstream and downstream will be
addressed.
b. Include provisions for scour protection at the TSD outfalls.
c. Identify the means and methods for dewatering water and disposal of the water.
Contingency Plan
a. The Contractor shall include the details of the system in the TSD Plan sections that are applicable.
b. Describe the Work that will be implemented to prevent the work area from becoming indundated.
¢. Provide the type and size of materials that will be used in the event of the Work area becoming inundated,
including fish exclusion coordination with Contracting Agency if the block nets are compromised.
d. Describe how the contingency equipment and materials will be stored, inspected and maintained so they are ready
for use if required.
e. Describe how the contingency system will be deployed and operational within 2 hours.
Inspection and Maintenance
a. Provide the schedule and frequency for inspection of the TSD including the emergency contact information for the
Contract individuals inspecting and/or repairing, include weekends and holidays.
Provisions b. Describe how maintenance and Contracting Agency notification will be conducted when inspections identify

deficiencies in the TSD. These include, but are not limited to, removal and disposal of trapped sediment or debris
and repairing leaks.

¢. The Contractor shall keep a record of all inspections and maintenance of the TSD and shall provide the records to
the Engineer when requested.

d. The Contractor shall notify the Engineer within 12 hours of an emergency repair.

Rewatering the Stream Channel

a. Detail how the stream channel will be rewatered to comply with water quality requirements.

b. Identify measures that will prevent the stranding of fish during rewatering (i.e. describe methods, rates, and
durations of the rewatering process knowing that flows downstream of the fish block must be maintained to
protect fish).

Removal of TSD

a. Describe the sequence that wil be used for removing the TSD and methods to prevent water quality impacts.

b. Describe how disturbed soil will be permanently stabilized.

c. Describe any temporary pipes to remain (requires approval of the Engineer): their type, pipe class, size, location,
and plugging procedures.

. Other Work required for the Contractor’s TSD.
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Fish Block Net Installation and Fish and Aquatic Species Exclusion

Prior to installing a TSD, the Contractor shall notify the Contracting Agency 7 calendar days before beginning of fish
exclusion. Fish exclusion and rescue shall not occur outside of the in-water work window defined in these Special
Provisions. Fish exclusion and rescue shall be conducted within the zone of isolation. All fish shall be transferred
downstream of the project site using Washington State Department of Transportation (WSDOT) fish exclusion protocols,
installing fish block nets upstream and downstream of the in-water Work area and safely capturing and relocating any fish
and other aquatic organisms that become trapped between the block nets. Fish shall be removed from the project area
using a seine net, dip net and five gallon buckets. No Work within the limits of the Ordinary High Water Line will be
allowed prior to installation of fish block nets and completion of fish exclusion activities. When fish rescue is completed
the site may be dewatered.

Fish Exclusion Assistance

The Contracting Agency shall be present during fish exclusion and may assist the Contractor with fish and aquatic species
exclusion.

Contractor Provided Materials
The Contractor shall provide and install fish exclusion materials as listed in the HPA and these Special Provision or Plar]s.

Contract
Provisions

Inspection and Maintenance

At a minimum, the Contractor shall perform the following activities once per day (including weekends and holidays):
1. Check for and correct leaks;

2. Ensure the fish block nets remain sealed to the channel substrate.

3. Check inlet for proper function.

The fish block nets shall be kept clear of debris that could jeopardize the integrity of the nets. The Contractor shall
perform the following activities a minimum of three times per day or when requested by the Engineer. On working days,
these activities shall be performed at the start, middle, and at the end of the working day. On non-working days, these
activities shall be performed between 6:00 am and 8:00 am, between 11:00 am and 1:00 pm, and between 4:00 pm and
6:00 pm:

1. Inspect the upstream and downstream fish block nets and remove debris;
2. Inspect the upstream fish block net and all screens and similar facilities for impinged fish:
a. The Contractor shall immediately notify the Contracting Agency when impinged fish are discovered.
b. The Contractor shall remove the impinged fish after notifying and consulting with the Contracting Agency.
The Contractor shall maintain a written record of all inspection and maintenance activities; record to be available at the
request of the Engineer. The Contractor shall provide block net maintenance throughout their use.

Re-Water the Stream Channel

The Contractor shall immediately take all corrective actions necessary to prevent the water from exceeding the turbidity
standards should the stream turbidity increase. All Work within the channel, except for removal of the temporary erosion
control items, shall be completed before the temporary stream diversion is removed. The Contractor must finish all
construction activities within the limits of the Ordinary High-Water Line, including but not limited to creek bed channel
restoration, before the Contractor can remove the fish block nets.
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Planner
Removal of the Temporary Stream Diversion
The Contractor shall notify the Engineer two business days in advance of beginning the TSD removal sequence.
The Contractor shall provide, install, maintain, and remove the fish block nets.
ROADSIDE RESTORATION
The work described in this section, regardless of the nature or type of the materials encountered, includes supplying plant
material, planting, installing plant protectors, installing bark mulch areas/rings (at tree and shrub locations) and installing
identification stakes as shown in the Contract Plans, marked in the field, and as directed by the Engineer. This work shall
be accomplished in accordance with all environmental permits regulating the work. Seeding and Mulching shall be
applied to all disturbed areas.
Mulch and Amendments
Long-Term Wood Cellulose Fiber mulch shall be applied at a rate of 4,000 pounds per acre with all restoration/permanent
seed mixes and shall conform to Section 9-14.4(2)A Long-Term Mulch of the Standard Specifications. No more than 2,000
pounds shall be applied in any single lift.
Tackifiers with mulch tracer shall be applied per the manufacturer’s recommendation. PAM shall be added to seed mixes
at the time of hydraulic application. Application rates and methods shall conform to Section 8-01.3(2)E of the Standard
Specifications.
No fertilizer shall be used at this project site.
Contract
Provisions PLANTING MITIGATION CONSTRUCTION

The Contractor shall grade, plant, and otherwise construct mitigated planting areas as shown in the Contract Plans,
marked in the field, and required by the Engineer. The planting of the Wetland Planting Zone and Riparian Planting Zone
shall be performed by a biologist, horticulturist, landscape architect or other similar professional. The credentials of the
supervisor of this work shall be approved by the Engincer prior to beginning work on this item.

Planting Zones
Planting zones shall be as depicted in the Contract Plans.

Seeding with Fertilizers and Mulches
Seed Mix — Roadside: Grass seed, of the following composition, proportion, and quality shall be applied at the rate of ***
80 *** pounds of pure live seed per acre on all areas requiring permanent roadside seeding within the project limits.

Kind and Variety of Seed in Mixture by Pounds Pure Live Seed (PLS) per acre for the
Botanical Name and Common Name Project Site

Deschampsia elongata (Slender Hairgrass) 0.32

Elymus glaucus (Blue Wildrye) 34.43

Festuca idahonesis (Idaho Fescue) 5.61

Festuca ovina (Sheep Fescue) 0.93

Hordeum brachyantherum (Meadow Barley) 29.71

Koeler cristata (Prairie Junegrass) 0.27

Lolium multiflorum (Annual Ryegrass) 8.73

Total Pounds PLS Per Acre 80
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After seeding, the Contractor shall be responsible to ensure a healthy stand of grass, otherwise, the Contractor shall,
restore eroded areas, clean up materials, and reapply the seed, at no cost to the Contracting Agency.

Seeds shall be certified “Weed Eree”, indicating there are no noxious or nuisance weeds in the seed.

No fertilizer shall be used at this project site.

Plant Establishment

The Contractor shall provide a one-year plant guarantee period from the date of final acceptance, in accordance with
performance standards of local, state and federal permits. At the end of the one-year guarantee period, all dead and
unacceptable plant materials shall be replaced by the Contractor at the Contractor’s expense. The Contractor shall
provide maintenance and monitoring efforts during the guarantee period.

All shrubs and trees in the Planting area shall be marked with an independent monitoring stake. Bark Mulch meeting
WSDOT Standard Specifications Section 8-02.3(11)C shall be applied at 3-foot diameter rings, 3-inches thick, around all
trees and shrubs within the planting zone above the 100-yr flood elevation. Bark mulch shall be pulled back 2-inches from

Contract
Provisions

18-inches). The top 6-inches of the monitoring stakes shall be painted and color coded to species, to aid in identification o,
dead and/or missing species. The County may provide a key if requested. If the Contractor developed the color code, this
must be provided to the County.

Plant Protectors shall be placed around all tree and shrub species to be planted with the exception of willow stakes. Plant
protectors shall be made of solid flexible plastic and should be held in place with bamboo or wood stakes. For plants
greater than 6 inches in diameter, multiple plant protectors may need to be secured together. Plant protectors shall be
installed to a depth of three inches below the soil surface and extend nine to twelve inches above the surface. Stakes
should extend a minimum two inches below and minimum two inches above the plant protector and be placed 2to 3
inches away from the plant. Plant protectors shall be secured to stakes with a minimum of two zip ties or equivalent.

theptant/treebase—Wood monitoring stakes shall be 2-inch square wood stakes three to four ‘eet above grade (buried
i kes shall b, d coll

STREAMS, RIVERS, AND WATERBODIES

Description

This work consists of furnishing, mixing, and placing aggregates for Streambed Mix and constructing anchored Large
Woody Debris (LWD) pieces as shown in the Contract Plans. LWD shall be of the size and type as specified in the Contract
Plans and these Special Provisions. The streambed aggregates shall be of the type specified and in conformity with the
lines, grades and dimensions shown in the Contract Plans or established by the Engineer.

Materials
Aok ok

Large Woody Debris
Large woody debris shall consist of logs with root wads anchored with riprap and native soil. Trunk diameter of logs with
root wads will range from 16-inch to 20-inch DBH. Trunk lengths shall be 15-feet long. The intact root wad shall consist of

stout roots, such that roots of minimum 2-inch diameter shall form a root wad at least 4-feet in diameter. Logs with root
wads shall consist of Douglas fir species that are free from rot or decay and harvested within 3-months of installation.
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Contract
Provisions

ExEEKK

Streambed Mix

The Contractor shall create “Streambed Mix” by combining 3-parts Streambed Sediment, 2-parts Streambed Cobbles 10
In., and 1-part Streambed Boulders Type One either on-site or prior to hauling. Place Streambed Mix in the new stream
channel as profiled and detailed in the Contract Plans. Streambed Sediment/Streambed Mix shall be placed in 1-foot
(maximum) lifts. Approximately 0.25-feet of Streambed Sand shall be placed on top of each 1-foot lift of Streambed
Sediment/Streambed Mix to provide stability to the cobble mix and fill all voids. Streambed Sand shall be thoroughly
watered to create a uniform, non-porous Streambed Mix at each 1-foot layer. Applications of water and infilling
Streambed Sand shall be repeated until all visible voids are filled and the surface is sealed at each 1-foot layer of

Streambed Mix. Each layer shall be visually accepted by the Engineer prior to beginning construction of the successive lift.

Streambed Material Preconstruction Conference

A streambed material meeting shall be held at least 5 working days prior to the Contractor beginning streambed
construction to discuss the goals and methods of streambed construction, which shall include construction procedures,
personnel, and equipment used.

Those attending shall include:
1. Contractor: The superintendent, on site supervisor, foreman, the Environmental Compliance Lead and any other

personnel that will have on-site responsibility for Streambed Material and Streambed Boulder placement.

2. Owner: The Assistant County Engineer, Design Engineer, Environmental Planner, Hydraulics Engineer, and key
inspection personnel.

Notice of the meeting date shall be given to the Engineer 3 working days prior to this meeting taking place.

Large Woody Debris

This work consists of constructing large woody debris pieces along the toe or bank of the stream channel slope as
depicted and detailed in the Contract Plans. Each Large Woody Debris (LWD) piece shall consist of log stems with root
wad attached arranged /stacked to create a stable debris assembly. Care shall be taken when handling log materials to
minimize damage such as abrasion, splitting, crushing and shearing to the tree trunk and root wads. LWD damaged by
handling shall be replaced at the Contractor’s expense. The Contractor shall anchor each LWD piece with two Streambed
Boulders Type Three (near the log bole and 3-feet from the stem end. LWD shall be 50% buried (into the bank and
Streambed Mix), orientated parallel to the streambank with log bole upstream and anchored at each end with galvanized
chain. LWD will require excavation of native material and embankment compaction around the log stems. LWD shall be
secured with galvanized chain in a 1.5-inch deep notched groove. Galvanized chain shall be installed with one full wrap
around the log and connected to the Streambed Boulder via epoxied threaded rod with eye. Secure chain to the grooved
log with four 4-inch staples per connection. All metal components shall be galvanized and meet 7,000-Ib working load,
minimum. All anchor connections shall be tight upon completion and all threaded components shall be spot welded or
threads fouled.
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NEPA CE
BHOS-2021
(071)

12/23/24

If archaeological resources or human remains are discovered, follow the project-specific Unanticipated Discovery Plan
(UDP) by stopping work and notifying the Lewis County Public Works Project Manager, Ann Weckback (360-740-1440)
and the WSDOT Local Programs Archaeologist, Trent de Boer (360-705-7879).

No activity may substantially disrupt the necessary life cycle movements of those species of aquatic life indigenous to the
waterbody, including those species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably culverted, bridged, or otherwise
designed and constructed to maintain low flows to sustain the movement of those aquatic species.

No activity may occur in areas of concentrated shellfish populations, unless the activity is directly related to a shellfish
harvesting activity authorized by NWPs4 and 48, or is a sheelfish seeding or habitat restoration actoivty authorized by
NWP 27.

No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). Materials used for construction or
discharged must be free from toxic pollutants in toxic amounts.

If the activity creates an impoundment of water, adverse effects to the aquatic system due to accelerating the passage of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting its flow must be
minimized to the maximum extent practicable

Corps NWP
Approval

NWS-2025-
161

TBD

To the maximum extent practicable, the pre-construction course, condition, capacity, and location of open waters must
be maintained for each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity must not restrict or
impede the passage of normal or high flows, unless the primary purpose of activities to impound water or manage high
flows. The activity may alter the pre-construction course, condition, capacity, and location to open waters if it benefits
the aquatic environments (e.g., stream restoration or. relocation activities).

The activity must comply with applicable FEMA-approved state or local floodplain management requirements.

Appropriate soil erosion and sediment controls must be used and maintained in effective operation condition during
construction, and all exposed soils and other fills, as well as any work below ordinary high water mark, must be
permanently stabilized at the earliest practicable date. Permittees are encouraged to preform work within waters of the
United States during periods of low-flow or no flow.

Temporary structures must be removed, to the maximum extent practicable, after their use has been discontinued.

Temporary fills must be removed in their entirety and the affected areas returned to pre-construction elevations. The
affected areas must be revegetated, as appropriate.

Any authorized structure or fill shall be properly maintained, including maintenance to ensure public safety and
compliance with applicable NWP general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization.

The permittee is responsible for ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate local office
of the U.S. Fish and Wildlife Service to determine what measures, if any, are necessary or appropriate to reduce adverse
effects to migratory birds or eagles, including whether "incidental take" permits are necessary and available under the

Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.
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Corps NWP
Approval

NWS-2025-
161

TBD

Permittees that discover any previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by an NWP, they must immediately notify the district engineer of what they have
found, and to the maximum extent practicable, avoid construction activities that may affect the remains and artifacts until
the required coordination has been completed. The district engineer will initiate the Federal, Tribal, and state
coordination required to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in
the National Register of Historic Places.

Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 12, 18, 16, 17,21,
29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 58 for any activity within, or directly affecting, critical resource waters,
including wetlands adjacent to such waters.

WDFW HPA

TIMING LIMITATION

Work below the Ordinary High Water Line may proceed between August 1 and August 31. You may work outside this

timing window provided the following:

o In-water work may be conducted from July 15 to July 31 PROVIDED that visual observations are made twice daily to
monitor for congregations of juvenile and adult anadromous fish in the area immediately upstream and downstream
of the isolated work area during this time. In the event that groups of juvenile salmonids are waiting near the
upstream end of the isolated work area during these times, the Lewis County Environmental Planner must be
contacted to notify the Habitat Biologist (Daron.Williams@dfw.wa.gov, 253-303-3504) that fish will be moved
downstream of the work area. See provisions below on Fish Life Removal.

APPROVED PLANS

o You must accomplish the work per plans and specifications submitted with the application and approved by the
Washington Department of Fish and Wildlife, except as modified by this Hydraulic Project Approval. You must have a
copy of these plans available on site during all phases of the project construction

INVASIVE SPECIES CONTROL

Thoroughly remove visible dirt and debris from all equipment and gear (including drive mechanisms, wheels, tires, tracks,
buckets, and undercarriage) before arriving and leaving the job site to prevent the transport and introduction of invasive
species. Properly dispose of any water and chemicals used to clean gear and equipment. You can find this and additional
information in the Washington Department of Fish and Wildlife's "Invasive Species Management Protocols", available online
at https://wdfw.wa.gov/species-habitats/invasive/prevention.

PRE- AND POST-CONSTRUCTION NOTIFICATION

You, your agent, or contractor must contact the Washington Department of Fish and Wildlife by e-mail at
HPAapplications@dfw.wa.gov; mail to Post Office Box 43234, Olympia, Washington 98504-3234; or fax to (360) 902-2946
at least three business days before starting work, and again within seven days after completing the work. The notification
must include the permittee's name, project location, starting date for work or date the work was completed, and the
permit number. The Washington Department of Fish and Wildlife may conduct inspections during and after construction;
however, the Washington Department of Fish and Wildlife will notify you or your agent before conducting the inspection

FISH KILL/ WATER QUALITY PROBLEM NOTIFICATION

If a fish kill occurs or fish are observed in distress at the job site, immediately stop all activities causing harm. Immediately
notify the Washington Department of Fish and Wildlife of the problem. If the likely cause of the fish kill or fish distress is
related to water quality, also notify the Washington Military Department Emergency Management Division at 1-800-258-
5990. Activities related to the fish kill or fish distress must not resume until the Washington Department of Fish and Wildlife
gives approval. The Washington Department of Fish and Wildlife may require additional measures to mitigate impacts.
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Establish staging areas (used for equipment storage, vehicle storage, construction materials and deconstruction
material storage, fueling, servicing, and hazardous material storage) in a location and manner that will prevent
contaminants such as petroleum products, hydraulic fluid, fresh concrete, sediments, sediment-laden water,
chemicals, or any other toxic or harmful materials from entering waters of the state.
Limit the removal of native bankline vegetation to the minimum amount needed to construct the project.
Confine the use of equipment to the specific access and work corridor shown in the approved plans.
Check equipment daily for leaks and complete any required repairs in an upland location before using the equipment
in or near the water.
Use environmentally acceptable lubricants composed of biodegradable base oils such as vegetable oils, synthetic
esters, and polyalkylene glycols in equipment operated in or near the water.
All erosion control materials that will remain onsite must be composed of 100% biodegradable materials.
Stop all hydraulic project activities except those needed to control erosion and siltation, if flow conditions arise that
will result in erosion or siltation of waters of the state.
Route construction water (wastewater) from the project to an upland area above the limits of anticipated floodwater. | | | ¥ s e ,
Removefine-sedimentand other contaminants before discharging the construction water to waters of the state.
Protect all disturbed areas from erosion. Maintain erosion and sediment control until all work and cleanup of the job
site is complete.
Isolate fish from the work area using block nets.
Install block nets at an angle to the direction of flow (not perpendicular to the flow) to avoid entrapping fish in the
WDFW HPA TBD g (not perp ) pping

nets.

Check block nets at least three times a day for entangled fish and accumulated debris.

To keep fish out of the job site, leave block nets in place until the work is complete and conditions are suitable for fish.

Return diverted water to the channel immediately downstream of the work area. Dissipate flow energy from the
diversion to prevent scour or erosion of the channel and bank.

During all phases of bypass installation and decommissioning, maintain flows downstream of the project site to
ensure survival of all downstream fish.

If the bypass is a pumped diversion, once started it must run continuously until it is no longer necessary to bypass
flows. This requires back-up pumps on-site and twenty-four-hour monitoring for overnight operation.

If the diversion inlet is a pump diversion in a fish-bearing stream, the pump intake structure must have a fish screen
installed, operated, and maintained in accordance with RCW 77.57.010 and 77.57.070. Screen the pump intake with
one of the following:

a) Perforated plate: 0.094 inch (maximum opening diameter);

b) Profile bar: 0.069 inch (maximum width opening); or

¢) Woven wire: 0.087 inch (maximum opening in the narrow direction).
The minimum open area for all types of fish screens is twenty-seven percent. The screened intake facility must have
enough surface area to ensure that the velocity through the screen is less than 0.4 feet per second. Maintain fish
screens to prevent injury or entrapment of fish.

The fish screen must remain in place whenever water is withdrawn from the stream through the pump intake. Isolate
the screened pump hose intakes with block nets so that fish cannot get near the intake.
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WDFW HPA

TBD

Capture and safely move fish life from the work area to the nearest suitable free-flowing water.

To prevent fish from stranding, backfill trenches, depressions, and holes in the bed that may entrain fish during high
water or wave action.

Complete all bank protection work prior to releasing the water flow to the project area. To
minimize sediment delivery to the stream or stream channel, do not return in-stream flows to
the work area until all in-channel work is completed and the bed and banks are stabilized.

Stabilize the bed with clean material sized to match undisturbed sediments.

Seed areas disturbed by construction activities with a native seed mix suitable for the site that has at least one quick-
establishing plant species.

Complete replanting of riparian vegetation during the first dormant season (late fall through late winter) after project
completion per the approved plan. Maintain plantings for at least three years to ensure at least eighty percent of the
plantings survive. Failure to achieve the eighty percent survival in year three will require you to submit a plan with
follow-up measures to achieve requirements or reasons to modify requirements.

Upon completion of the project, remove all materials or equipment from the site and dispose of all excess spoils and
waste materials in an upland area above the limits of anticipated floodwater.

Remove temporary erosion and sediment control methods after job site is stabilized or within three months of project
completion, whichever is sooner.

Floodplain
Development
Permit

FD25-00004

T8D

All work shall conform to the requirements of the Lewis County code and any other applicable laws and ordinances.

Provide BMP’s during construction.

Fill and Grade
Permit

G25-00002

8D

BMP’s must be in place.

All fees and fines must be paid prior to final inspection.
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7—“"" Washington State NEPA Categorical Exclusion
V’ Department of Transportation

Documentation Form

Federal Ald Project Number: NEPA Start Date: Intent of Submittal:
BHO$-2021(071) 8/8/2023 I:] Prefliminary X . Final [:]Re«Evaluate
Agency: Lewis County Public Works Project Title: King MP 12.26 Bridge Scour
County: Lewls
Beginnirig terminus: MP 12.26 ' ' Towriship(s): 13 North
Ending terminus: N/A | Range(s): 3 West
Miless N/A | Section(s): 31

Bridge scour ~ excavate, install scour countermeasures, replace abutment fill, and réturn stream channel back to the center
of the bridze span,

The proposed project will provide scour mitigation measures for the existing King Road MP 12.26 Bridge crossing Lake Creak, a
tributary to the SF Chehalis River. The existirig structure Is a sthgle span concreté bridge. Scour at this site. has resulted in
chanriel migration, vertical slopes, and undermining of abutment fill resulting in the. structure bein&c@gnated “scour critical”
er WSDOT's Bridge Scour Evaluation. The primary.oblective of this project js to protect the existing 46-ft single-span pllg-
supgorted concrete cast-in-place glrder: QLLQgg {built in 1960) from future scour that will compromise the existing structure. To
srdvide slope protection, eoncrete A-Jacks® will be utilized on both sides of the channel Streambed mix wn[l be placed atop
the A-lacks (Project Plans), All dlsturbed areas WHI be vegetated with plant

completion, The road will be closed, and a detour utilized, The detouf will reroute trafﬂc from Bolstfort Rd, turnlng tight onto
Curtis Hill Rd, and right onto Lake Creek Rd, bafora urning left onto King Rd.

* ldentify one CE from 23 CFR 771.117 (CE Guidebook - Appenidix A) that fits the entire project: - C(23)i
* Per 23 CFR Part 452(1) identify the subsequent project phase identified on the STIP? [X] ROoW [ ] Construction
« Attach a copy of the STIP page to the CE documentation form.

NEPA Approval Signatures

| Jodie Bea Il 8“1‘*"%’5529{‘52‘%?3‘51”“" |
ate:
A j,«mu?‘a _1!/9”//»"/ . 12/23/24
Local Ag : ncy Approvmg Authonty Date Loca! Programs Environmental Engineer  Date
" Digitally sighed by Rob Klug '
Rob KIUg Da%e;azgzsf;im 1),3:;’4:53538!00' CE per PA _ 12/23/24
Regional Local Programs Engineer -~ Date Fed.eral Highway Administration Date
Completed by (Print Official’s Nama): Telephene (include area code): E-mail address:
Ann Weckback _ (360) 740-1440 Ann.Weckback@lewiscountywa.gov
DOT formy 140-100EF Page 1
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Yes 'No Permit or Approval

Yes No

X l:lCorps ofEngineers [ ] Sec. 10 [X] Sec.404
%] Nationwide Type 3 - Maintenarice
. [:] Individual Permit No. _
X €oastal Zone Management Certification
' Critical Areas Ordinance (CAO) Permit
Forest Practices Act Permit

]
1
[l
] Hydraulic Projéct Approval
1
]

| [ Local Building or Site Development Permits..
X [ Local Cleating and Grading Permit
| E'il National Pollutant Discharge Eliination Syster
' (NPDES) Basellne(;}eneral'for Constructlon B
ShoreIme‘Permlt 5 =
‘[;]j State Wasto Discharge Permit

, D - Has RBW (property: ancl/or property mterests)
' heen-acquired for this prolect ptior to the NEPA start date? If

’ 710 501 Friay be reguired
{58 detour requnred? If yes, please attach detour

X ] water Quality Certiﬁcatron ~ Section 401
lssued by

7 BX tribal ermit(s) (if any)

[1 X other Permits (List)

. I:] Is permanent ROW acqurslllon needed? lfyes,

amount needed: __ 0.04 . (: acres/sq. ft.).

B4 [1s any temporary ROW needed?

1 B 1s relocation required?

yes, documéntation demonstrating compllance with 23 CFR

inforation.

u.s. Caaswuar& V'Permlttmg

lf Yes,

~Diogsthe project propose any new or modify __Jg exrstmg brldges or cul\lerts cmssmg-a waterWay? I:] Yes {} No

1. Air auallty ldentlfy any antlclpal:ed aifr qualit ssires.
Is the project exerpt from Alr Quiality conformity requirerents?
a. If Yes, identify exern ptioh — please refer to Appendix Gin the CE Guidebook for a fist of exemptions,

Reglonal Exemption Under 40 CFR 93.127 — Other projects with neutral.or de minimis emissions impacts

ozohg-or PM10 or PM 257

b. Is the project located in an-Alr Quality Non~Attammant Area or Maintenance Area for carbon manoxrde, 7

- Yes [:] No

[] Yes No

2. Critical and Sensitive Areas
a. s thisproject within a sole source aquifer

If Yeis, please list exemiption:

] ves B4 No

It located within a sole source aquifer, is the project exempt from EPA approval?

IfNo, date of EPA approval:

b. Will this project impact Species/Habitat other than ESA. llsted species?

[ Yes [X] No Explainyour answer.

5 project w

is o 15 riot neecled ,
. Please-attach a copy of the permit if needed

Accorcllng to the: Washlngton-laev' artment of Fish and Wildlife (WDEW) Prlority Habitats arid.Species (PHS) interactive web
t unt_"‘on Au ust 8, 2024 winter steelhead trout, rafnbow frout; coho salmon

; rll. .be rmblemented and ge _mrit condltroné will be followed : :
s e th orle mlla of ;] Bald Eagle nestlng territory, winter. concentra‘uon area ar communal most?

I:[ Yes [ No If Yes, the local agency must go to the US Fish & Website (htths://www.iws, o
aglewtakéf—g ariit) and review the infcrmatxon under When is a permlt recommended? Please explain why a permit

d. Are wetlands present within the project area? | Yes E] Nao lf Yes, estimate the Impact in acres:

o-i-need-

DOT Form 140-100EF
Revised 10/2022
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__ Part4- Environmental Considerations (continued)

3. Cultural Resources/Historic Structures — Identify any historic, archaeological or cultural resources present within the
project’s Area of Potential Effects.
Does the project fit into any of the exempt types of projects listed in Appendix J of the CE Guidebook?
[:] Yes No If Yes, note exemptions below.

If No: Date of DAHP concurrence: 11/25/24
Date of Tribal consultation(s) (if applicable):
Adverse effects on cultural/historic resources? [ Yes No

If Yes, date of approved Section 106 MOA:

4. Floodplains and Floodways

a. Is the project located in a 100-year floodplain? Yes I:l No
b. If Yes, is the project located within a 100-year floodway? [ ] Yes No
c. Will the project impact a 100-year floodplain? @ Yes [ ] No If Yes, describe impacts.

Using HEC-RAS 1-D steady-flow modeling, the proposed scour protection measures (A-Jacks, in lieu of riprap) do not
increase the 100-year flood elevation up or downstream of the project area when compared to existing conditions.
As such, no adverse impacts to the 100-year floodplain are anticipated to result from the proposed scour repair
project. See the Hydrologic and Hydraulic Evaluation for King Rd IMP 12.26 Bridge Scour Repair.

5. Hazardous and Problem Waste - Identify potential sources and type(s).
a. Does the project require excavation below the existing ground surface? X] Yes I:] No
b. Will groundwater be encountered? [X] Yes [] No
. Will any properties be acquired as part of this project? [X] VYes ] no
d. s thissite located in an undeveloped area (i.e. no buildings, parking, storage areas or agriculture? [X] Yes ]

No

NG

Is the project located within a one-mile radius of a known Superfund Site? [:] Yes [E No
Is this project located within a ¥%-mile radius of a site or sites listed on any of the following Department of
Ecology databases? l:] Yes EI No If Yes, check the appropriate boxes below.

™

I:I Voluntary Cleanup Program (VCP), State Cleanup Site (SCS), or Independent Cleanup Program (ICP)
J Underground Storage Tank (UST)

D Leaking Underground Storage Tank (LUST)

[] confirmed and Suspected Contaminated Sites List (CScsL)

8. Has site reconnaissance (windshield survey) been performed? Yes [ ] No (Please identify any
properties not identified in the Ecology or ERS database search as an attachment -- name, address and property
use).

h. Based on the information above and project specific activities, is there a potential for the project to generate,
acquire or encounter contaminated soils, groundwater or surface water? I:] Yes IZ] No

Please explain:

Upon searching Ecology’s database of facilities or sites of interest, it was determined that none of the aforementioned
sites are within 1 mile of the proposed project. As there is no known contaminated soil, surface water, or groundwater
within the noted limits, and no areas and materials of concern were noted during a windshield survey, it is not
anticipated that the project will generate, acquire or encounter contaminants. Refer to attached Hazardous and Problem
Waste Map.

If you responded Yes to any of these questions above (5A — 5F or 5H), contact your Region LPE for assistance as a “Right-
Sized” HazMat Analysis Report/Memorandum most likely will be required.

DOT Form 140-100EF Page 3
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6. Noise
a, Does the project involve conhstructing a new roaclway? [ Yes E No
Is there 4 change In the vertical or horlzontal alignment of the existing roadway? [ ves B No
Does the project increase the number of through traffic lanes oh an existing roadway? I:l Yes Xl No

b

C.

d. Isthere a change in the topography? T ves . No

e. Are there auxiliary lanes extending 1-% miles or longer being constructed as part of this profect?

[ ves B4 No
f. lf you answered Yes to any c;f the preceding ques'clons, ldentifv an'd' des‘cri’b’é -any’ potential riolse receptors within

required.

lf i,mpac'ts‘ar’e i,de,ntiﬂ‘ed, descr‘ghé [?i'r'opbi:_se‘d mitigation ﬁléégurés;

2 4(f)/6(f) Resources' parks, recreatlon areas, wﬂdhfe refuges, h toric proper’cias, wild & scenic rivers,

seenic bvways 4
a. Please |dent|fy any 4(f) propert:es wnthin the promct llmlts and tha areas of |mpacts
There are no 4(f) properties within the nroiect Iimits or the areas of | lmpacts

b. Please {dantify any properties within the project li'm'it",s_ tﬁé,t t',l,s.ed fdh'tig’ from the Land & Water Conservation
Fund Act. R :
No properties within the | to ectv!imlts ised‘_f_“u, ds from the Land & Water Conservation Fund Act,

c. Please [ist any Wild and Scenic Rivers and Scenic Byways within the project limits.
There areno Wild and Scenic Rivers or Sc:ehic _,wavs within the nrmect llmits

8, Agricultural Lands -

a. Arethere agricultural lands- within 300 feet oftha praject limits? . A Yes [T] Noif Yes, describe impacts:
quats ‘rime farmland?.is the-primary soil unit at the
roposed prolect site. Refer to attached F rmland.Conversion Documentation.

b. Areiripacted larids considered to'be uniqueand prime: farmland? . <t Yes: E:] No
If Yas, date of project review by Natural Resource. Conservatton Service (NRCS):. _11/5/24

9. Rivers; Streams (continuous or intermnttent) or Tidal Waters
A dentxfy all watérbodies wilthin 300 feet Qf the pro]ect limits.or that wlll otherWIse be inipacted.
The project takes slace withir Lake Creek; a shireling of statewide sigrificance, Additionally, there Is & ditched fish-

bearlng unnamed tributarvto Lake Creek whu:h runs- along the mads de diteh located.southeast of"t e bridg;
‘ 6 Mat g ‘dsat 8,y ed swamp marsh downstream ofthe bridgeon

structure,

e

10. Tribal Lands - Iden“ttfy whether the project wnll occur within any Tribal lands, mcludmg reservation, trust and fee
lands. Please do not list usual and accustomed area.
The project will not dccur within any Tribal lands

DOT Foren 140-100EF Pagé 4
Revised 10/2022 ‘




Part 4 - Envirohmental Conéidefétidﬁs (co,h'ti,nue'd)

11. Water Quality/Stormwater

a. Wil this project’s proposed stormwater treatment facility be consistent with the guidelines provided by either
WSDOT’s HRM, DOE's stormwater management manual for eastern/western Washington or a local agency equivalent
manual? X Yes [ ] No

Explain proposed water quality/quantity treatment for the new and any existing pollution generating impervious
surface associated with the proposed project. N/A

b. Amount of existing pollution generating impervious surface within the project limits: N/A

C. Net new pollution generating impervious surface to be created as a result of this project: N/A

d. Amount of proposed post-project untreated pollution generating impervious surface: N/A

The Project does not propose an increase in impervious surfaces at the site; the project proposes to install A-Jacks as
scour repair measures. The interlacking precast units of the manufactured retention system will provide a flexible
and porous bank stabilization method.

12. Previous Environmental Commitments
Describe previous environmental commitments that may affect or be affected by the project —if any.
Lewis County is responsible for the maintenance of the bridge and roadway.

13. Environmental Justice - Does the project meet any of the exemptions noted in Appendix L of the CE

Documentation Guidebook?

If Yes, please note the exemption and appropriate justification in the space below.
The project does not meet the exemptions noted in Appendix L. The project is not anticipated to disproportionately

impact EJ populations. Refer to the attached EJ Memorandum.

Please refer to the CE Guidebook for more information.

If No, attach Appendix M and supporting documentation as required per the decision matrix. This will include at least
two demographic information sources and possibly a description of anticipated project impacts.

Part 5 - Biological Assessments and EFH Evaluations

1. Do any listed species potentially occur in the project’s action area and/or is any designated critical habitat present
within the project’s action area? Yes [ | No Attach species listings.

Affected ESA Listed Species

2. Will any construction work occur
within 0.25 mile of any of the
following?

3.Does the project involve blasting, pile
driving, concrete sawing, rock-drilling
or rock-scaling activity within one mile

of any of the following?

Oregon Spotted Frog proposed critical
habitat or suitable habitat?

L[] ves X No

[ ves X No

waters? If Yes explain potential effects on
Killer Whales and on Marbled Murrelet
foraging areas.

Yellow-billed Cuckoo suitable habitat? L] ves X No [] ves > No
Spotted Owl management areas, L] ves No L] ves X No
designated critical habitat or suitable

hahitat?

Marbled Murrelet nest or occupied stand, []ves X No ] ves No
designated critical habitat or suitable

habitat?

Western Snowy Plover designated critical L[] ves X No L] ves X No
habitat?

Is the project within 0.25 mile of marine LT ves No L[] ves XI No

DOT Form 140-100EF
Revised 10/2022
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Killer Whale designated critical habitat?
Grizzly Bear suitable habitat? L Yes No [T ves B No
Gray Wolf suitable habitat? ‘ L] ves No []ves X No
Canada Lynx habltat? []ves B No [] ves No
Columbia White-tailed Deer suitable []ves X No L] ves No
habitat? o _ -
Woodland Carlbou habitat? [ ves I No Ll ves I No
Straaked Horried Lark cie‘signafced eritical L] Yes B No 1 [T ves X1 Mo
habitat or sujtable habitat? , , , e T
Taylo's Chackerspot designated critical L] ves No [ ves ] Noo
habitat or sultable habitat® , e N
Mazaid Packet Gophier designated [] ves <] No . Yes X No
critical habitat or sultable habitat? ‘ _ e i : - ‘
Eulachon designated critical habitat or L] ves X No o [] Yes No
suitable habitat? ,
Rockfish proposed critical habitator | [] Yes No ] ves. X} No
syitable hahitat? N N
A mature coniferous or mixed forest L[] ves B Ne , L] Yes D No
stand? 1 »
4. Will the project invo[ve any in-water work? Yes [] No
5. Wil any construction work occur within 300 feet of any pererinial or internittent [:] Yes [X] No
waterhody that either supports of dralns to waterbody supporting listed fish? , _
6. Willany construction work occurwithin 300 feet of any wetland, pond or lake that ] Yes B No
is connected to any permanent of intermittent watérbody?
7. Does the action have the potentlal to directly or Indlirectly impact designated cntical [_:l Yes No
habitat for salmonids (including adjacent riparian zones)? )
8. Willthe project discharge treated or untreated storinwater runoff or utilize water (7 ves No
from & waterbody that supparts or drains into a listad-fish supporting waterbody? . : v
9. Will construction occur outside the existing pavement? If Yes go to 9a. Yes [] No
9a. Will construction activities occurring outside the existing pavement involve clearing, Yes [ ] No
gradmg fiiling or modificatien of vegetation or tree-cutfing? o
iy Federally listed Threatened or Endangeréd plant species located within [T ves D No
the pro;ect limits? If Yes, please attach a Ilst of these plant species withm the act}on area.
11. Does a mature coniferous or.m [] Yes No
Analysis for No Effects Determinatmn - lf there are any Yes answers to questions in Part 5, additional analysis is
requured Attach additlonal sheets lf needed
s ecies PHS' S ataset"and th USFWS als dataset there has been no documented pr "eice ofthe afcre: ;
~ j §f e species occurrlng within one mile.of the project hor are there Ay f‘nown“‘uffers
or. crltlcal habitats of anu, o_'. t e abnvé specles present within oné mile of the projects area.

DOT Form 140-100EF Page 6
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Analysis for RRMP ESA 4(d) determination for NMIFS — A local agency must be certified by the Regional Road
Maintenance Forum to utilize 4(d).

Maintenance Category (check all that apply)

[:] 1. Roadway Surface 6 Stream Crossings I:] 11. Emergency Slide/Washout Repair
[] 2. Enclosed Drainage Systems [ 7. Gravel Shoulders []12. concrete

[[] 3. Cleaning Enclosed Drainage Systems [] 8. Street Surface Cleaning [] 13. Sewer Systems

[ 4. Open Drainage Systems 9. Bridge Maintenance [] 14. water Systems
5. Watercourses and Streams [] 10. snow and Ice Control [] 15. Vegetation

Describe how the project fits in the RRMP 4(d) Program;

According to the Washington Department of Fish and Wildlife’s (WDFW) Priority Habitat and Species (PHS) on the Web
interactive mapper, the WOFW PHS GIS dataset, the WDFW Salmonscape interactive mapper, and the Northwest Indian
Fisheries Commission (NWIFC) Statewide Washington iritegrated Fish Distribution (SWIED) Interactive mapper, Lake Creek is
documented as potential habitat for the Southwest Washington evolutionally significant unit of coho and chinaok salmon, and
steelhead trout, While these species are not listed under ESA, Lake Creek does provide essentlal fish habitat for coho and
cliinpok salmon.

OnJanuary 3, 2013, Lewls County was granted coverage by National Marine Fisherles Service (NMFS) into the Regional Road
Maintenance Prograr. As such, so long as Lewls County abides by the guidelines set forth in the Reglonal Road Maintenance

Program when eonducting work elements outlined in tiie guidelines, we are afforded eoverage under the Endangered Species
Act (ESA) 4(d) rule, This projsct Is consldered malntenance and-fits Within-Malntenance Catezory 5: Watercoarses and ————

Strearns, Mainténance Categoty 6; Stream Crossings, and Mainteriance Category 9: Bridge Maintenance within the Regional
Road Maintenance ESA Frogram Guidelines. While there are no NMES listed specles within the Chehalis Basin, there s
Essential Fish Habitat (EFH). As BMPs will be utilized for:this project in accordance with the guidelines, 1o further consultation
on EFH is required. Refer to 4(d) Docurientation Packet.

Effect Determinations for ESA and EFH

If each of the questions in the preceding section resulted in a “No” response or if any of the questions were checked “Yes,”
but adequate justification can be provided to support a “no effect” determination, then check “No Effect” below. If this
checklist cannot be used for Section 7 complianee (1., adequate justification cannot be provided or a “may effect”
determination is anticipated), a separate hiological assessment document is required.

NMFS USFWS EFH Determination
No Effect JB 12/23/24 No Adverse Effact
D NLTAA - Date of Conctirrence [] Adverse Effect - Date of NMFS
[J LTAA - Date BO Issued . concurrence

RRMP 4(d). JB 12/23/24 [] NotApplicable

DOT Form 140-100EF Page 7
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General HPA Provisions

TIMING-PLANS-INVASIVE SPECIES CONTROL

Timing limitation: Work below ordinary high water line must occur between August 1% and
August 31°,

Work may be conducted from July 15 to July 31 provided that visual observations are made
twice daily to monitor for congregations for juvenile and adult anadromous fish in the area
immediately upstream and downstream of the isolated work area during this time. In the event
that groups of juveniles salmonids are waiting near the upstream end of the isolated work area
during these time the County Environmental Planner must be contacted to notify the WDFW
Habitat Biologist that fish will be moved downstream of the work area.

Approved plans: you must accomplish the work per plans and specifications submitted with the
application and approved by the Washington Department of Fish and Wildlife, except as
modified by this Hydraulic Project Approval. You must have a copy of these plans available on
site during all phases of the project construction

Invasive species control: Follow Level 1 Decontamination protocol for low risk locations.
Thoroughly remove visible dirt and organic debris from all equipment and gear (including drive
mechanisms, wheels, tires, tracks, buckets and undercarriage) before arriving and leaving the
job site to prevent the transport and introduction of invasive species. Properly dispose of any
water and chemicals used to clean gear and equipment. For contaminated or high risk sites

please refer to the Level 2 Decontamination-protocol. You can find-this-and-additional

GLocoH U—tirHo—atl o ot

information in the Washington Department of Fish and Wildlife's "Invasive Species
Management Protocols", available online at https://wdfw.wa.gov/species-
habitats/invasive/prevention.

NOTIFICATION REQUIREMENTS

Fish kill/water quality problem notification: If a fish kill occurs or fish are observed in distress at
the job site, immediately stop all activities causing harm. Immediately notify the Washington
Department of Fish and Wildlife of the problem. If the likely cause of the fish kill or fish distress
is related to water quality, also notify the Washington Military Department Emergency
Management Division at 1-800-258-5990. Activities related to the fish kill or fish distress must
not resume until the Washington Department of Fish and Wildlife gives approval. The
Washington Department of Fish and Wildlife may require additional measures to mitigate
impacts.

Pre-, during, and post-construction notification: You, your agent, or contractor must contact the
Washington Department of Fish and Wildlife by e-mail at HPAapplications@dfw.wa.gov; mail to
Post Office Box 43234, Olympia, Washington 98504-3234; or fax to (360) 902-2946 at least
three business days before starting work, one day before removing the temporary bypass and
again within seven days after completing the work. The notification must include the
permittee’s name, project location, starting date for work or date the work was completed, and
the permit number. The Washington Department of Fish and Wildlife may conduct inspections
during and after construction; however, the Washington Department of Fish and Wildlife will
notify you or your agent before conducting the inspection.

STAGING, JOB SITE ACCESS, AND EQUIPMENT




Establish staging areas (used for equipment storage, vehicle storage, fueling, servicing, and
hazardous material storage) in a location and manner that will prevent contaminants such as
petroleum products, hydraulic fluid, fresh concrete, sediments, sediment-laden water,
chemicals, or any other toxic or harmful materials from entering waters of the state.

Clearly mark boundaries to establish the limit of work associated with site access and
construction. ' ’

Limit the removal of bankline vegetatmn to the minimum amount needed to construct the

- project. Retain all natural habitat features on the bed or banks including large woody material

10.

11.

12.

13.
14.

15.

16.

17.

18.

19.

20.
21.

'and boulders. You may move ‘these natural habitat features during cohstruction but you must

place them nearthe preprolect {ocation before leaving the job site. _

Confine the use of equlpment to the spec1f|c access and work corridor shown |n the approved
plans

Remove soil or debrls from the drive mechanisms (wheels, tires, tracks, etc.) and undercarrlage
of equipment prior to operating the equlpment waterward of the ordmary high water line.
Check equipment daily for leaks and complete any requrred repalrs in an upland location before
using the equipment in or near the water.

Use enwronmentally acceptable lubrlcants composed of blodegradable base oils such as
vegetable oils, synthetlc esters, and polyalkylene glycols in equipment operated m or near the
water

CONSTRUCTION- RELATED SEDIMENT EROSION AND POLLUTlON CONTAINIVIENT

Work in the dry watercourse (when no natural flow is occurring in the channel, or when flow is
diverted around the job site). ,

Protect all disturbed areas from erosion. lVlamtam erosion and sedlment control untll aIl work
and cleanup of the job site is complete.

All erosion control materials that will remain onsite must be composed of 100% b|odegradable
materials. Straw used for erosion and sedlment control must be certified free of noxuous weeds
and their seeds.

Stop all hydraullc project activities except those needed to control erosion and siltation, if flow
conditions arise that wrll result in erosion or siltation of waters of the state.

Prevent prOJect contaminants, such as petroleum products, hydraullc fluid, fresh concrete,
sedlments sediment- laden water, chemicals, or any other tox1c or harmful materlals from
entering or leaching into waters of the state.

Route construction water (wastewater) from the project to an upland area above the limits of
antlmpated floodwater Remove flne sedlment and other contaminants before dlschargmg the
constructlon water to waters of the state '

CONSTRUCTION MATERIALS -

Use only clean, suitable matenal as fl“ materlal (no trash debrls car bodles tlres asphalt
concrete, etc. ). ; o

IN-WATER-WORK AREA lSOLATION USING BLOCK NETS

Isolate fish from the work area using block nets.
Install block nets at sites with reduced flow volume or velocity, uniform depth, and good

accessibility.




22.

23.

24,

25.

26.

27.

28.
29.

30.

31.

32.

Install block nets at an angle to the direction of flow (not perpendicular to the flow) to avoid
entrapping fish in the nets.

After the first block net is secured at the upstream end, use a second block net to herd fish
downstream and out of the project area.

Install a downstream block net if fish may reenter the work area from downstream.

To anchor block nets, place bags filled with clean round gravel along the bottom of the nets.
Secure block nets along both banks and the channel bottom to prevent failure from debris
accumulation, high flows, and/or flanking

To keep fish out of the job site, leave block nets in place until the work is complete and
conditions are suitable for fish.

Check block nets at least three times a day for entangled fish and accumulated debris.
Isolate pump hose intakes with block nets so that fish cannot get near the intake.

IN-WATER WORK AREA ISOLATION USING A TEMPORARY BYPASS

Use the least-impacting feasible method to temporarily bypass water from the work area.
Consider the physical characteristics of the site and the anticipated volume of water flowing
through the work area.

Isolate fish from the work area by using either a total or partial bypass to reroute the stream
through a temporary channel or pipe.

Install a cofferdam or similar device at the upstream and downstream end of the bypass to
prevent backwater from entering the work area.

33.
34.

35.

36.

37.

38.

39.

Sequence the work to minimize the duration of dewatering

During all phases of bypass installation and decommissioning, maintain flows downstream of
the project site to ensure survival of all downstream fish.

Return diverted water to the channel immediately downstream of the work area. Dissipate
flow energy from the diversion to prevent scour or erosion of the channel and bank.

If the bypass is a pumped diversion, once started it must run continuously until it is no longer
necessary to bypass flows. This requires back-up pumps on-site and twenty-four-hour
monitoring for overnight operation.

If the diversion inlet is a pump diversion in a fish-bearing stream, the pump intake structure
must have a fish screen installed, operated, and maintained in accordance with RCW 77.57.010
and 77.57.070. Screen the pump intake with one of the following:

a.) Perforated plate: 0.094 inch (maximum opening diameter);

b.) Profile bar: 0.069 inch (maximum width opening); or

c.) Woven wire: 0.087 inch (maximum opening in the narrow direction).

The minimum open area for all types of fish screens is twenty-seven percent. The screened
intake facility must have enough surface area to ensure that the velocity through the screen is
less than 0.4 feet per second. Maintain fish screens to prevent injury or entrapment of fish.
The fish screen must remain in place whenever water is withdrawn from the stream through
the pump intake.

FISH LIFE REMOVAL

All persons participating in capture and removal must have training, knowledge, and skills in the

safe handling of fish life. If electrofishing is conducted, a person with electrofishing training
must be on-site to conduct or direct all electrofishing activities.



40.

41,

42.

43,

44,

45,

46.

47.

" 48,

49,

50.

51.

Ensure block nets are placed upstream and downstream of the in-water work area before

capturing and removing fish life.
Capture and safely move fish life from the work area to the nearest suitable free-flowing water.

DEMOBILIZATION AND CLEANUP

Upon completion of the project, restore the disturbed bed, banks, and riparian zone to
preproject condition to the extent possrble '

Completely remove any temporary fill before the end of the in- water tlmlng wmdow lf the fill
material could erode and deliver sediment- Iaden water into waters of the state

To prevent fish from strandlng, backfill trenches depressmns and holes in the bed that may
entrain fish during hlgh water or wave action.

Complete all bank protectlon work prior | to releasmg the water flow to the project area To
minimize sediment dellvery to the stream or stream channel, do not return in-stream flows to
the work area until all in-channel work is completed and the bed and'banks are stablhzed
Stabilize the bed with clean material sized to match undisturbed sediments.

Seed areas disturbed by construction activities with a native seed mix suitable for the site that
has at least one quick-establishing plant species. R

Complete replanting of riparian Vegetation during the first dormant season (late fall through
late winter) after project completion per the approved plan. Maintain plantings for at least
three years to ensure at least eighty percent of the plantings survive. Failure to achieve the
eighty percent survival in year three will require you to suibmit a plan with follow-up measures
to achieve requirements or reasons to modify requirements.

Upon‘completion of the project, remove all materials or equipment from the site and dispose of
all excess spoils and waste materials in an upland area above the limits of anticipated

‘floodwater.

Returfi water flow slowly to the in-water work area to prevent the downstream release of
sediment laden water. If necéssary, install silt fencing above the bypass outlet to capture
sediment during re-watering of the channel. ‘

Remove temporaty erosion and sediment control methods afterjob site is stabilized or within
three months of project completlon whichever is sooner.




LEWIS COUNTY — STATE ENVIRONMENTAL POLICY ACT
THRESHOLD DETERMINATION
DETERMINATION OF NONSIGNIFICANCE (DNS)

LEAD AGENCY: Lewis County — Community Development Department
PROPONENT: Lewis County Public Works
FILE NUMBERS: SEP25-0002

DESCRIPTION OF PROPOSAL: Scour protection for existing 46-foot water open single-span, pile-
supported, concrete cast-in-place girder bridge from future scour that will compromise the existing
bridge crossing for King Rd over Lake Creek. Protection includes concrete A-Jacks on both sides of
the channel with streambed mix. All disturbed areas to be vegetated with plantings or reseeded.

LOCATION OF PROPOSAL: The project is located at Mile Post 12.26 of King Rd at the bridge
crossing of Lake Creek Lewis County, WA within the County Right of Way — Section 31, Township
13N, Range 03W, WM adjacent to parcels 019108004005 and 019110001000.

THRESHOLD DETERMINATION:

The lead agency for this proposal has determined that it does not have a probable, significant adverse

impact on the environment. An environmental impact statement (EIS) is NOT required under RCW

43.21C.030(2)(c). This decision was made after review by Lewis County of a completed environmental
—checklist-and-other-information-on-file-with-this-agency and-such-information-is-adopted hereimby—

reference. This information is available electronically here

https://lewiscountywa.gov/departments/community-development/current-planning-applications/

This DNS s issued under WAC 197-11-340(2); the lead agency will not act on this proposal for 14
days from the issue date below. The comment period begins on the date of issuance and written
comments must be submitted by 4pm on February 26, 2025.

Responsible Official: Mindy Brooks, Director
Lewis County Community Development
125 NW Chehalis Ave
Chehalis, Washington 98532

Contact Person: Preston Pinkston, Planner

for Responsible Official

LA\

Date of Issue: February 12, 2025

This SEPA determination may be appealed in writing to the Lewis County Hearings Examiner until 4 pm
on March 5, 2025 at the Lewis County Community Development Permit Center. Appellants should be
prepared to make specific factual objections. The appeal procedure is established in Lewis County
Code (LCC) Section 17.110.130 and LCC Section 2.25.130. The administrative appeal fee is established b )%
Resolution of the Board of County Commissioners. The current adopted fee schedule is available online at
hittps://lewiscountywa.qgov/departments/community-development/permit-applications-and-handouts/,
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CONTRACT PLANS and TRAFFIC CONTROL PLAN

King Road MP 12.26 Bridge Scour Repair 107
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2 & . TOWNSHIP 13 NORTH, RANGE 3 WEST W.M. CONSTRUCTION NOTES:
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& & :
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x
<
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°
& .
o z INSTALL SPILL CONTAINED PUMP SYSTEM FOR WORK AREA DEWATERING. PUMP WORK WATER SOUTHWEST ALONG
- a& DITCH.
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DESIGN STREAM

s
4
g _ . ‘ 'll'QWNSI-‘"P 1‘.?' NORTH, RANGE 3 WEST W.M. EXCAVATION ALIGNMENT
% | , \ \ | i Line Table: Alignments
« ’ l\ l Line # | Length | Direction | Begin Station | End Station
A : ‘\ l, \ L100 | 31.07 | N825511'W |  0+00.00 0+31.07
RS . o STREAM STA 53.+80.02, 34.04 RT i - L1 NO7°04'28"E 31.85 0+32.3
= A-JACK STA 0+73.16 ] SIS vy EXISTING BRIDGE | o1 | 054 0 o+3t. -39
o =05l o NOT DEPICTED | . L102 | 31.25 | NO54520'E | 0+69.83 1+01.08
. R FOR CLARITY i
S 2 yaa L103 | 9.79 | S83°3322°E 1+03.60 1+13.39
= . f
HORIZONTAL: 1 = 20 LA L104 | 054 | $59°04'20'E 1+35.11 143565
) Li05 | 31.88 | S07°0808'W | 1+56.16 1+88.04
[~
3\, 2 \ 1106 | 055 | So7°0428'W | 242497 2+25.52
| ’ Li07 | 30.50 | NB2B5'11'W | 2+26.30 2+56.80
| C104] STREAM STA 53+32.94, 847 LT
) 1+00 = A-
STREAM STA 53+33.25, 8.17 RT a A "AfK STA 0+22.38
T l = A-JACK STA 0+03.03 " Curve Table: Alignments
(=]
Q
/ 1 S Curve # | Radius | Length | Tangent | Delta Angle | P.C. Station | P.T. Statlon | Pl Station
o . STREAM STA 53+12.08, 8.17 LT T
2 4010 — AJACKSTAOr0AST —— cioo | o050 | 079 |os0 090°00'00" | 0+31.07 0+31.85 | 0+31.57
c101 050 | 079 |o0s50 090°03'14" |  0+32.39 0+33.18 | 0+32.89
c102 | 23.00 | 36.66 | 23.54 | 091°19'17* | 0-+33.18 0+69,83 | 0+56.71
cio3 | 6424 | 175 {o.88 001°33'52" | 1+01.08 140283 | 1401.96
ctoa | 050 | 077 | 048 088°10'46" | 1+02.83 1+03.60 | 1+03.32
clo5 | 4944 | 13.77 | 693 015°57'12" |  1+20.56 143432 | 1+27.48
cios | 050 | o079 | o051 090°35'07" | 1+34.32 143511 | 1+34.83
cio 050 | 078 | o0 089° 24' 25" 35,65 1+3643 | 1+36.16
STREAM STA 54+16.16,14.80 LT | ’ 049 I
= A-JACK STA 092,02 C108—|—47:90—|19:78—|10:00—|-028° 3543 ~—14-36:43 14+56:46——1-+46:44
| c109 | 23.00 | 3615 | 23.03 | 090°03'55" | 1+88.04 2+24.20 | 2+11.07
1l ci1o | os50 | o078 |o.49 088°54'55" |  2424.20 2+24.97 | 2+24.69
| ciii 050 | 079 |o050 090°00'00" | 2+25.52 2+26.30 | 2+26.02
— 1\ c112 | 500 | 716 | 435 082°03' 17" |  1+13.39 142056 | 1+17.75

235
! | T T T 235 —_—
—— CHANNEL EXCAVATION INCL. HAUL — STRUCTURE EXCAVATION CLASS B INCL. HAUL — CHANNEL EXCAVATION INCL, HAUL ————=] e /j
b —— e e e — T 1
START OF CHANNEL EXCAVATION EXISTING GROUND —~_| / \ 5
STA = 54+-38.81 ELEV. 220,30
\ EXISTING GROUND EXCAVATION LIMIT
\ —— | "ﬂ
~— I — —
230 /7/-/% (s~ - W/")?A_ S 230 4.00°
- V4 '
END OF CHANNEL EXCAVATION
' STA = 52+80.19
ELEV. 228.94
STRUCTURE EXCAVATION INCL. HAUL LIMITS
STRUCTURE EX. STA = 53+93.354 | STRUCTURE EX. STA = 53+32.94 SECTION A-A
ELEV. 225.00 ™ ELEV. 225.00 ——— EXISTING GROUND
225 - 225 NATIVE MATERIAL FROM
EXCAVATION FOR SIDE SLOPE
CHANNEL EXCAVATION INCL. HAUL 97 C.Y. | STRUCTURE EXCAVATION CLASS B INCL. HAUL 810 C.Y. | CHANNEL EXCAVATION INCL. HAUL 493 C.Y.
VARIES
g i el Sieq Bleo gl wlo [ ¥ ¢, FILTER BLANKET 7y
o8 a8 g8 g IS g P ' |
220 QN 8 Qs g« g SR Nt SECTION B-B STRUCTURE EXCAVATION iNCL.
220 - —_— HAUL LIMITS
54+20 54+00 53+80 53+60 53+40 §3-+20 53+00 NOT TO SCALE
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BOTTOM OF A-JACKS RT

TOWNSHIP 13 NORTH, RANGE 3 WEST W.M.

Line Table: Alignments Curve Table: Alignments
Line # | Length | Direction | Begin Station | End Station Curve # | Radius | Length | Tangent | Delta Angle | P.C. Station | P.T. Station | PI Station CONSTRUCTION NOTES:
L1 31.17 | S05°45'20"W 0+05.36 0+36.54 c1 63.59 | 536 | 2.68 004° 49'54" | 0+00.00 0+05.36 | 0+02.,68 A-JACKS RT ALIGNMENT STA. 0+03.03 TO STA. 0-+73.16
c2 23,00 | 4017 | 27.44 100°03'58" | 0-+36.54 0+76.70 | 0+63.98 166 S.Y. CONC. SLOPE PROTECTION
100 S.Y. CONSTRUCTION GEOTEXTILE FOR SEPARATION
A-JACKS LT ALIGNMENT STA. 0+04.66 TO STA. 0+-92.22
. 177 8.Y. CONC. SLOPE PROTECTION
! \ 125 S.Y. CONSTRUCTION GEOTEXTILE FOR SEPARATION
10' 20t sporsebion . \
1= 20" l ' ¥ STAINLESS STEEL CABLE TO CONNECT A-JACKS TOGETHER (3
HORIZONTAL: 1" = 20 N A-JACKS MIN. - 5 A-JACKS MAX.) OVERLAP CABLE ONE A-JACK ON
EACH END. APPLY CABLE TO ALL EXTERIOR A-JACK ROWS.
\ A-JACKS
@ + o - . =1
¥t 4 4 T {0+00 .
v + L 4 STA 53+33.24
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Line Table: Alignments Curve Table: Alignments
Line Table: Alignments Curve Table: Alignments Line # | Length Direction Begin Station | End Station Curve # | Radius | Length | Tangent | Delta Angle | P.C. Station | P.T. Station | Pl Station
Line # | Length | Direction | Begin Station | End Station Curve # | Radius | Length | Tangent | Delta Angle | p.C. Station | P.T. Station | PI Station L100 | 6.85 | S80°5917'E | 54+38.81 54+45.66 C100 | 100.00 | 13.36 | 6.69 007°39'13" | 5442545 | 54+38.81 | 54+32.14
L2 31.88 | S07°08'08"'W 0+24.29 0+56.18 c3 23.00 | 39.40 | 26.52 098°08'30" [ 0+56.18 0+95.57 | 0+82.70 Lio1 | 449 | S741257'E | 54+21.26 54-25.45 clot | 3700 | 5200 | 31.4 080°39'35" | 53+69.17 | 54+21.26 | 54+00.59
c4 47.90 | 24.29 | 1241 029°03'31" |  0+00.00 0+24.20 | 0+12.41 L102 | 33.98 | S06°26'38'W | 53+35.20 53+69.17 Cct02 | 5607 | 55.00 | 29.94 056°12' 16" | 52+80.20 | 53+35.20 | 53+10.14
L103 | 26.10 | S58°09'44'W | 52+54.10 52+80.20
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NOTES:

ALL PROPOSED STREAM & AJACK WORK IS
WITHIN THE SHORELINE & 100 YR
FLOODPLAIN.

~ |
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- —_—
s
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TOWNSHIP 13 NORTH, RANGE 3 WEST W.M.

‘ = % , \ STREAMBED MIX

‘ ' ' (COMPONENTS PER WSDOT STANDARD SPECIFICATIONS)
. Y . 50% STREAMBED SEDIMENT 3 PARTS
' \l ' 33.33% STREAMBED COBBLES 10 IN. 2 PARTS

\ e '\\ 16.66% STREAMBED BOULDERS TYPE ONE 1 PART
; kD

CONSTRUCTION NOTES:

s, “\..s - \_ -
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Q VoY 14« ) ‘& 2
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9 1w
—
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HORIZONTAL: 1" = 20

STA.53+88.00 TO STA. 54+08.00, RT
FIELD FIT NATIVE MATERIAL BACKFILL TRANSITION TO EXISTING CONTOURS

@ STREAMBED MIX (SEE SPECIAL PROVISION)

LOW FLOW NOTCH (SEE SPECIAL PROVISION)
(PER SHEET 7) AS DIRECTED IN THE FIELD BY THE ENGINEER

3, STA. 54+04,00 LT - STA. 54+38.81 LT
ER 100 TON HEAVY LOOSE RIPRAP
\ SEE DETAIL ON SHEET 7
\ STA. 52-+68.00 RT TO STA. 52+78.28 RT

STA. 53+18.00 RT TO STA. 53+33.00 RT
CHANNEL EXCAVATION SIDE SLOPE TRANSITION FROM 2:1 SLOPE TO 1:1 SLOPE

STA. 54+-08.00 RT TO STA. 53+74.00 RT
139 S.Y. EROSION CONTROL BLANKET
STA. 53+33.00 RT TO STA. 52+68.00 RT
112 8.Y. EROSION CONTROL BLANKET
SEE STANDARD PLAN [-60,10-01

APPROXIMATELY 420 C.Y. NATIVE MATERIAL TO BACKFILL STRUCTURE EXCAVATION CLASS B
(INCLUDED IN STRUCTURE EXCAVATION CLASS B INCL. HAUL QUANTITIES)

GRADE EMBANKMENT TO GRADUALLY TIE-IN TO EXISTING GROUND

STA. 53+19.76, 9.75' RT, STA. 53+12.53, 8.00' RT, STA. 53+03.12, 6.00' RT (CENTER OF LOG STRUCTURE)
3. EACH LARGE WOODY.DEBRIS

Road Folders\K Road Files\KING RD - 24017 (8.414 - 12.898)\King MP 12.26 Bridge Scour Repair CRP 2159M\Drawings\100% PLANS\100% DESIGN KING RD BRIDGE SCOUR MP 12.26.dwg
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LAKE CREEK PLAN AND PROFILE

235

START OF STREAM WORK STA = 54+38.81
ELEV. 229.30
MATCH EXISTING ELEVATION

230

235

END OF STREAM WORK STA = 52+80.19

ELEV. 228.94
MATCH EXISTING ELEVATION
* 230

STA = 54+38.81__—""

STREAMBED BOULDER TYPE
THREE (TWO PER LARGE
WOODY DEBRIS)

ANCHORED WITH TWO STREAMBED BOULDERS TYPE THREE
SEE DETAIL THIS SHEET

STREAMBED BOULDER TYPE THREE
LARGE WOODY DEBRIS

LARGE WOODY DEBRIS DETAIL

NOT TO SCALE

ELEV. 229.30 STA = 52+80.19
00 0 O ELEV. 228.94
225 : 225
STA = 53+93.35 \ TA = 53+32
ELEV. 225,00 gusv. 22;030 %
STREAMBED MIX 494 TON
&lo N® i Yoy Bl 8o e
0; [=3 (=] =] o= =] QL= Ni=3
88 8 ik R I g8 8%
220 220
54420 54+00 53+80 53+60 53+40 53+20 53+00 LARGE WOODY DEBRIS ANCHOR DETAIL
NOT TO SCALE
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CHEHALIS WA 98532 i COUNTY ROAD PROJEGT NO: 2159M 4245655 Design/ENV.
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TOWNSHIP 13 NORTH, RANGE 3 WEST W.M.

245 -
BIODEGRADABLE EROSION CONTROL IBG;( fo E*}ENCH PER STANDARD PLAN
VARIES 12.32' TO 9.00' (UPSTREAM) 3.58' (DOWNSTREAM) Béégg?;#g:%iﬂ’@lgﬁ 33:1 ’
~ QUARRY SPALLS - Va CURTAIN WALL
g 240 % A-JACKS VARIES 12.32' TO 3.47' (UPSTREAM) 3.06' (DOWNSTREAM) _ — i 5
o | VARIES FROM EL.238.94 (NE), 238.98 e STAPLE 6" O.C. ON EDGES & OVERLAPS P
d (SW), 239.80 (SW) & 239.08' (NW) T~ STAPLE 36" 0.C. IN FIELD & GpNATE
2 ~/— SEE STANDARD PLAN [-60.10-01 s YRE
: 3
£ 235 e EL.235.06
Q
]
w CONSTRUCTION GEOTEXTILE
2 FOR DITCH LINING
g
g 230 e 2.00'
>
g
¥ VARIES /73
[0}
a 225 - EL.225.00' ‘ QUARRY SPALLS BEHIND TOP AJACK
8 s> 3.00 LENGTH OF GURTAIN WALLX 3 X 2!
3 EXCAVATION STREAM SECTION B-B EXCAVATION X" FILL AROUND AND BEHIND BRIDGE
g ALIGNMENT STATION 53+81.00 ALIGNMENT v, PILES UP TO CURTAIN WALL.
2 NOT TO SCALE .
S ~
s ™~ BRIDGE PILE
%
g
%
g
§ QUARRY SPALL DETAIL
g NOTTQOSCALE
7]
&
o
o
(53
g
&
5 EXISTING BRIDGE TO REMAIN
8 /
e 245 ,,,,,,,,,,,,, e
o
7
5
8
o HEAVY LOOSE RIPRAP
& M EL.239.00' "{ ; /
-} . 8 —
=] -
% >\ VARIES 12.32' TO EXISTING KVAmEs 12.32' TO EXISTING ° V2
gy ol N Qe L LN e &
2 . 7 o
8 235 BL2BOS =N . e oo —— ol L oS N0 e o
: <
<
¥
L e e N < - Ol - - - 2o, N N GHOY
~
g 230 UMITSOFSTRUCTURE N 104
& EXCAVATION CLASS B INCL. HAUL e
« 1 MBED MIX J<5( )
g Y~ ‘2\/
4 CONSTRUCTION GEOTEXTILE '
% 295 e EL.225.00° LG A FOR DITCH LINING
o \_
]
2 EXCAVATION AT o LEGEND:
¥ ALIGNMENT
2 NOTES: 1' FILTER BLANKET
210 TON FILTER BLANKET
3 /\ ALLDEPTHS ARE COMPACTED DEPTHS STREAM SECTION A-A STREAM SECTION C-C (RIP RAP TRANSITION)
3 STATION 53+61.00 (2) sTREAMBED MiX (SEE SPECIAL PROVISION) STATION 5412500
no: NOT TO SCALE NOT TO SCALE
7l @ NATIVE MATERIAL
5
o
£
o
i
7]
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LIVE STAKE PLANTING ZONE (6,606 S.F.)

RIPARIAN PLANTING ZONE (3,154 S.F.)

HYDROSEED ONLY PLANTING ZONE (1,884 S.F.)

ALL DISTURBED AREAS TO BE SEEDED AND MULCHED
0.32 ACRES SEEDING AND MULCHING

TOWNSHIP 13 NORTH, RANGE 3 WEST W.M.
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\ PLANTING NOTES:

ALL PLANT MATERIAL SHALL BE NURSERY GROWN STOCK.
CONTAINER PLANT MATERIAL SHALL BE WELL-ROOTED IN POT.

PLANTING AREAS SHALL BE STAKED BY CONTRACTOR AND
APPROVED BY THE ENGINEER PRIOR TO PLANTING.

NO PLANT MATERIAL SHALL BE PLANTED UNTIL IT HAS BEEN
INSPECTED AND APPROVED FOR PLANTING BY THE ENGINEER PER
STANDARD SPECIFICATION 8-02.3(8).

PLANT MATERIAL SHALL BE STORED AND HANDLED PER SECTION
8-02.3(8) AND 9-14.7(3) OF THE STANDARD AND SPECIAL
PROVISIONS.

PLANT MATERIAL SHALL BE INSTALLED PER SECTION 8-02.3(8) OF
THE STANDARD SPECIFICATIONS AND SPECIAL PROVISIONS.

PLANTS TO BE RANDOMLY MIXED WITHIN DESIGNATED PLANT
GROUPS AS APPROVED BY THE ENGINEER UNLESS SPECIFIED
OTHERWISE.

#

Proportion
Planting |ofPlanting
Indicator Size of Plants Density in Strata | Zone Area Distance btwn Number of
Planting Zone Scientific Name Common Name |[Type| Status (Material) (Spacing) (%) (sf) Plant Area (sf) (centers*2) Plants
Wetland Planting Zone Frangula purshiana Cascara T FAC 2 gallon container | 12' on-center 100 6,606 6,606 144 46
area:6606 sq ft Comus sericea Red Osier Dogwood S FACW 6' Live Stake 5' on-center 20 6,606 1,321 36 28
Salix geyeriana Geyer Willow S FACW 6' Live Stake 5' on-center 35 6,606 2,312 36 48
Salix sitchensis Sitka Willow S FACW 6' Live Stake 5" on-center 35 6,606 2,312 36 48
Salix lucida Pacific Willow S FACW 6' Live Stake 5" on-center 10 6,606 661 36 14
Riparian Planting Zone Fraxinus latifolia Oregon Ash T FACW 2 gallon container 12" on-center 30 3,154 946 144 7
area: 3154 sq ft Pseudotsuga menziesii |Douglas Fir T FACU 2 gallon container | 12’ on-center 40 3,154 1,262 144 9
Acer macrophyllum Big-Leaf Maple T FACU 2 gallon container 12" on-center 30 3,154 946 144 7
Acer circiniatum Vine Maple S FAC 1 gallon container 5' on-center a5 3,154 1,104 25 36
Sambucus racemosa  |Red Elderberry S FACU 1 gallon container 5" on-center 5 3,154 158 25 5
Rosa Nutkana Nootka Rose S FACU 1 gallon container 5" on-center 25 3,154 789 25 26
Symphoricampos albus |Common Snowberry S FAC 1 gallon container 5" on-center 35 3,154 1,104 25 36

DO NOT USE AXE OR
SLEDGE FOR DRIVING
STAKES

APPROX. 1/5

CUT DAMAGED END TO

;/ LEAVE TWO BUDS EXPOSED

EDGE OF BARK MULCH RING 3"DEPTH LAYER
AREA TO BE WEED FREE PRIOR TO PLACEMENT

TREE

@3.00'

INSTALLED TREE AT CENTER OF
BARK MULCH RING

BARK MULCH RING DETAIL
NOT TO SCALE

CONSTRUCT A 3" VERTICAL WATERING BASIN USING SOIL

BACKFILL 100% EXISTING SOIL FROM HOLE
SCARIFY SIDES OF HOLE BEFORE BACKFILLING

DO NOT OVER-EXCAVATE DIRECTLY UNDER ROOTBALL
LOOSEN SOIL NEXT TO ROOTBALL

SLOPE BOTTOM OF AWAY FROM FROM ROOTBALL FOR
DRAINAGE

f BARK MULCH RING
TO BE 3" DEPTH
3' DIAMETER RING

APPROX. 4/5

FILL VOID AROUND CUTTING
WITH SOIL

AVOID STRIPPING BARK OR
BRUISING STAKES DURING
INSTALLATION

IN HARD GROUND USE AN IRON
BAR OR STAR DRILL TO PREPARE
HOLES FOR STAKE

EXISTING GROUND

LIVE STAKE INSTALLATION

EXCAVATION 3X WIDTH OF ROOTBALL

CONTAINER PLANTING DETAIL

NOT TO SCALE

NOT TO SCALE

TREE AS STAKED IN THE FIELD BY THE ENGINEER

INSTALL TRUNK GROWTH BASE AT 1" ABOVE FINISHED GRADE

LOOSEN SIDES OF ROOT MASS

CUT AND SPREAD CIRCLING ROOTS

THOROUGHLY WATER ROOTBALL REGARDLESS OF
SEASON

NOTE
INSTALL PLANT PROTECTORS AND MONITORING STAKES WITH
EACH PLANT WITHIN RIPARIAN PLANTING ZONE.

@18 Co, DESIGNEDBY: RTL | NO. | DATE
@ 4, 57 W. MAIN ST. DRAWN BY < KUP
CHEHALIS WA 98532
PHONE # (360) 740-1123 | CHECKED BY:
. FAX # (360) 740-1479 | DATE:
Depariment of Public Works

RENVISION BY

APP.

KING ROAD BRIDGE SCOUR MP 12.26

FEDERAL AID PROJECT NO: BHOS-2021(071)
FEDERAL AID CONTRACT NO: TA $$$$
COUNTY ROAD PROJECT NO: 2159M

PLANTING PLAN

SHEET

OF

CALL 48 HOURS
BEFORE YOU DIG

1-800-
424-5555
“It's the Law®
Utilities

Underground
Location Center

Rodney Troy Lakey, P.E.
Senior Engineer
Design/ENV.

s

Date:_26-Feb-25
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(30°X24")
Ma-9

(30°X24")

(30°X24")
Ma-9

ROAD
CLOSED

B/W
(48"X30")
R11-2

ROAD CLOSED
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TOWNSHIP 13 NORTH, RANGE 3 WEST W.M.

NOTES:

1. DRAWING NOT TO SCALE.

2. ALL WORK SHALL COMPLY WITH THE LATEST VERSION OF THE MUTCD AND OTHER APPLICABLE PROVISIONS.

3. TRAFFIC CONTROL DEVICES SHALL BE INSTALLED SUCH THAT THE SIGN OR DEVICE FARTHEST FROM THE
WORK AREA SHALL BE PLACED FIRST AND SHALL BE PLACED PROGRESSIVELY TOWARD WORK AREA.

4. CONSTRUCTION SIGNAGE SHALL BE PROMPTLY REMOVED OR COVERED WHENEVER THE MESSAGE IS NOT
APPLICABLE OR NOT IN USE.

state Route ©

Hill

XX-MILES-AHEAD—
LOCAL TRAFFIC ONLY

B/W
(60°X30")

~ KING ROA!

(60°X8")
W16-8

(48"Xa8")
W20-2

(48"X48")
W20-3

Lake Creek R

—V.A .
v aravAY
W AN

o@e“~

Beville Rd

LEGEND
e DETOUR ROUTE

TYPE 3R BARRICADE
E==—=>a TYPE 3L BARRICADE

Y//// /] WORK AREA

* CONSTRUCTION SIGN CLASS A

Hubbard Rd

Cook Rd

Depariment of Public Works '

! 57 W. MAIN ST.

i CHEHALIS WA 98532

! PHONE # (360) 740-1123
FAX # (360) 740-1479
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TRAFFIC CONTROL PLAN

OF

Location Center

1-800-
424-5555
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Senior Engineer
Design/ENV.

Utilities
Underground
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