

Meade Hill Rd. MP 0.77 to MP 0.815 Slide Repair Project
Project No. SM 21F75451000077
FEMA Project No. 041-99041-00, PW 069
January 22, 2026

P&A Civil, LLC
10524 A St S
Tacoma, WA 98444
Phone: 503-519-6814
UBI 605-285-713

Tapani Inc.
PO Box 1900
Battle Ground, WA 98604
Phone: 360-687-1148
UBI 600-642-677

Stellar J Corporation
1363 Down River Drive
Woodland, WA 98674
Phone: 360-225-7996
UBI 601-702-222

Orozco Excavating, Inc.
PO Box 2200
Silverdale, WA 98383
Phone: 253-954-9349
UBI 604-308-412

Midway Underground, LLC
980 Jackson Hwy S
Toledo, WA 98591
Phone: 360-864-8810
UBI 604-028-536

Rognlin's, Inc.
321 W State Street
Aberdeen, WA 98520
Phone: 360-532-5220
UBI 141-005-883

Engineer's Estimate

	TOTAL BID	Quantity	Unit		\$1,497,504.00		\$1,576,000.00		\$1,672,075.00		\$1,756,004.00		\$1,787,887.20		\$1,800,000.00		\$1,772,149.50
1	MOBILIZATION	1	L.S.	\$140,000.00	\$140,000.00	\$155,000.00	\$155,000.00	\$160,000.00	\$160,000.00	\$175,000.00	\$175,000.00	\$70,000.00	\$278,948.00	\$278,948.00	\$161,104.50	\$161,104.50	
2	CLEARING AND GRUBBING	0.17	ACRE	\$49,000.00	\$8,330.00	\$50,000.00	\$8,500.00	\$40,000.00	\$6,800.00	\$115,000.00	\$19,550.00	\$70,000.00	\$11,900.00	\$40,000.00	\$6,800.00	\$2,550.00	
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	L.S.	\$8,000.00	\$8,000.00	\$24,979.00	\$24,979.00	\$10,000.00	\$10,000.00	\$12,708.00	\$12,708.00	\$17,960.00	\$17,960.00	\$1,000.00	\$1,000.00	\$5,000.00	
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	1	EST.	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	ESTIMATED	
5	ROADWAY EXCAVATION INCL. HAUL	500	C.Y.	\$40.00	\$20,000.00	\$60.00	\$30,000.00	\$60.00	\$30,000.00	\$65.00	\$32,500.00	\$45.00	\$22,500.00	\$50.00	\$25,000.00	\$25,000.00	
6	ROCK EXCAVATION FOR SHAFT INCL. HAUL	205	L.F.	\$460.00	\$94,300.00	\$450.00	\$92,250.00	\$411.00	\$84,265.00	\$500.00	\$102,500.00	\$590.00	\$120,960.00	\$444.00	\$91,020.00	\$82,000.00	
7	GRAVEL BACKFILL FOR WALLS	92	C.Y.	\$85.00	\$7,820.00	\$110.00	\$10,120.00	\$125.00	\$11,500.00	\$75.00	\$6,900.00	\$75.00	\$6,900.00	\$100.00	\$9,200.00	\$9,200.00	
8	SHAFT - 30 IN. DIAM	1,353	L.F.	\$168.00	\$227,304.00	\$185.00	\$250,305.00	\$170.00	\$230,010.00	\$185.00	\$250,305.00	\$290.00	\$392,370.00	\$160.00	\$216,480.00	\$338,250.00	
9	FURNISHING SOLDIER PILE W/16x100	1,722	L.F.	\$195.00	\$335,790.00	\$187.00	\$322,014.00	\$200.00	\$344,400.00	\$210.00	\$361,620.00	\$198.00	\$340,956.00	\$278.00	\$478,716.00	\$344,400.00	
10	LAGGING	2,460	S.F.	\$22.50	\$55,350.00	\$22.50	\$55,350.00	\$14.00	\$34,440.00	\$20.00	\$49,200.00	\$361.00	\$100,860.00	\$16.00	\$39,360.00	\$147,600.00	
11	CONCRETE FASCIA PANEL	2,460	S.F.	\$50.00	\$123,000.00	\$48.00	\$118,080.00	\$35.00	\$86,100.00	\$75.00	\$184,500.00	\$36.00	\$88,560.00	\$42.00	\$103,320.00	\$147,600.00	
12	PREFABRICATED DRAINAGE PANEL	274	S.Y.	\$15.00	\$4,110.00	\$18.00	\$4,932.00	\$20.00	\$5,480.00	\$10.00	\$2,740.00	\$60.00	\$16,440.00	\$69.00	\$18,906.00	\$35.00	
13	PERMANENT GROUND ANCHOR	41	EACH	\$7,600.00	\$311,600.00	\$7,650.00	\$313,650.00	\$10,000.00	\$410,000.00	\$8,000.00	\$328,000.00	\$9,990.00	\$409,590.00	\$7,700.00	\$315,700.00	\$287,000.00	
14	PERMANENT GROUND ANCHOR PERFORMANCE TEST	3	EACH	\$3,300.00	\$9,900.00	\$2,200.00	\$6,600.00	\$3,000.00	\$9,000.00	\$2,500.00	\$7,500.00	\$1,440.00	\$4,320.00	\$2,200.00	\$6,600.00	\$4,200.00	
15	PERMANENT GROUND ANCHOR VERIFICATION TEST	1	L.S.	\$18,000.00	\$18,000.00	\$26,000.00	\$26,000.00	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00	\$19,690.00	\$19,690.00	\$26,000.00	\$26,000.00	\$10,000.00	
16	CRUSHED SURFACING BASE COURSE	990	TON	\$33.00	\$32,670.00	\$55.00	\$54,450.00	\$45.00	\$44,550.00	\$55.00	\$54,450.00	\$42.00	\$41,580.00	\$50.00	\$49,500.00	\$44,550.00	
17	CRUSHED SURFACING TOP COURSE	60	TON	\$32.00	\$1,920.00	\$112.00	\$6,720.00	\$100.00	\$6,000.00	\$55.00	\$3,300.00	\$47.00	\$2,820.00	\$80.00	\$4,800.00	\$3,600.00	
18	HMA CLASS 3/8 IN. PG 58H-22	135	TON	\$240.00	\$32,400.00	\$250.00	\$33,750.00	\$210.00	\$28,350.00	\$345.00	\$46,575.00	\$230.00	\$31,050.00	\$250.00	\$33,750.00	\$57,375.00	
19	PLANTING MITIGATION CONSTRUCTION	1	L.S.	\$900.00	\$900.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$4,580.00	\$4,580.00	\$10,000.00	\$10,000.00	\$5,000.00	
20	SEEDING AND MULCHING	0.16	ACRE	\$9,500.00	\$1,520.00	\$10,000.00	\$1,600.00	\$12,000.00	\$1,920.00	\$12,850.00	\$2,066.00	\$15,320.00	\$2,451.20	\$40,000.00	\$6,400.00	\$12,500.00	
21	WATTLE	370	L.F.	\$8.00	\$2,960.00	\$5.00	\$1,850.00	\$6.00	\$2,220.00	\$15.00	\$5,550.00	\$11.00	\$4,070.00	\$20.00	\$7,400.00	\$4.00	
22	EROSION/WATER POLLUTION CONTROL	1	EST.	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	ESTIMATED	
23	BEAM GUARDRAIL POST	10	EACH	\$230.00	\$2,300.00	\$105.00	\$1,050.00	\$200.00	\$2,000.00	\$165.00	\$1,650.00	\$156.00	\$1,560.00	\$110.00	\$1,100.00	\$1,250.00	
24	REMOVING AND RESETTING BEAM GUARDRAIL	300	L.F.	\$40.00	\$12,000.00	\$45.00	\$13,500.00	\$25.50	\$7,650.00	\$50.00	\$15,000.00	\$68.00	\$20,400.00	\$46.00	\$13,800.00	\$45.00	
25	PAINT LINE	800	L.F.	\$8.00	\$6,400.00	\$6.50	\$5,200.00	\$3.00	\$2,400.00	\$4.25	\$3,400.00	\$4.00	\$3,200.00	\$4.00	\$3,200.00	\$5.00	
26	PROJECT TEMPORARY TRAFFIC CONTROL	1	L.S.	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$10,500.00	\$10,500.00	\$7,500.00	\$7,500.00	\$5,000.00	
27	TRIMMING AND CLEANUP	1	L.S.	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$6,620.00	\$6,620.00	\$7,500.00	\$7,500.00	\$15,000.00	
28	WORK ZONE SAFETY CONTINGENCY	1	EST.	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	
29	REIMBURSEMENT FOR THIRD PARTY DAMAGE	1	EST.	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
30	SPILL PREVENTION CONTROL AND COUNTERMEASURES PLAN	1	L.S.	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$1,060.00	\$1,060.00	\$500.00	\$500.00	\$2,500.00	

I certify that I have reviewed the above bid tabs as presented for unbalanced bids and reasonable costs and recommend approval.

Ast. County Engineer

Date

	TOTAL BID	Quantity	Unit																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																															
--	-----------	----------	------	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Meade Hill Rd. MP 0.77 to MP 0.815 Slide Repair Project
Project No. SW-21F75451000077
FEMA Project No. 041-99041-00, PW 069
January 22, 2026

Lee Contractors, LLC
5900 NE 152nd Ave
Vancouver, WA 98682
Phone: 360-723-5295
UBI 603-182-392

Granite Construction Company
3200 113th Ave SW
Olympia, WA 98501
Phone: 425-551-3100
UBI 409-023-062

Northwest Cascade Inc.
PO Box 73399
Puyallup, WA 98373
Phone: 253-848-2371
UBI 278-049-149

Jeffries Construction LLC
PO Box 570
Woodland, WA 98674
Phone: 360-952-8256
UBI 604-561-739

Condon-Johnson & Associates,
Inc.
9012 So. 208th Street
Kent, WA 98031
Phone: 425-988-2150
UBI 601-368-804

Engineer's Estimate

	TOTAL BID	Quantity	Unit		\$2,081,222.00		\$2,116,272.00		\$2,186,186.00		\$2,263,285.00		\$3,071,888.00		\$1,772,149.50
1	MOBILIZATION	1	L.S.	\$200,000.00	\$200,000.00	\$210,000.00	\$210,000.00	\$210,000.00	\$210,000.00	\$235,000.00	\$300,000.00	\$300,000.00	\$161,104.50	\$161,104.50	
2	CLEARING AND GRUBBING	0.17	ACRE	\$250,000.00	\$42,500.00	\$250,000.00	\$42,500.00	\$80,000.00	\$13,800.00	\$35,000.00	\$5,950.00	\$335,000.00	\$66,960.00	\$15,000.00	\$2,560.00
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	L.S.	\$200,000.00	\$200,000.00	\$40,000.00	\$40,000.00	\$86,016.00	\$86,016.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	1	EST.	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	ESTIMATED	\$25,000.00
5	ROADWAY EXCAVATION INCL. HAUL	500	C.Y.	\$250.00	\$125,000.00	\$60.00	\$30,000.00	\$67.00	\$3,500.00	\$150.00	\$75,000.00	\$60.00	\$25,000.00	\$50.00	\$25,000.00
6	ROCK EXCAVATION FOR SHAFT INCL. HAUL	205	L.F.	\$100.00	\$20,500.00	\$500.00	\$102,500.00	\$585.00	\$119,825.00	\$650.00	\$133,250.00	\$900.00	\$184,500.00	\$400.00	\$82,000.00
7	GRAVEL BACKFILL FOR WALLS	92	C.Y.	\$350.00	\$32,200.00	\$90.00	\$8,280.00	\$230.00	\$21,160.00	\$80.00	\$7,360.00	\$60.00	\$5,520.00	\$100.00	\$9,200.00
8	SHAFT - 30 IN. DIAM	1,353	L.F.	\$50.00	\$67,650.00	\$350.00	\$473,550.00	\$287.00	\$398,311.00	\$285.00	\$385,605.00	\$490.00	\$662,970.00	\$250.00	\$338,250.00
9	FURNISHING SOLDIER PILE W/6x100	1,722	L.F.	\$25.00	\$43,050.00	\$205.00	\$353,010.00	\$188.00	\$323,736.00	\$200.00	\$344,400.00	\$185.00	\$318,570.00	\$200.00	\$344,400.00
10	LAGGING	2,460	S.F.	\$5.00	\$12,300.00	\$32.00	\$78,720.00	\$54.00	\$132,840.00	\$32.00	\$78,720.00	\$80.00	\$196,800.00	\$60.00	\$147,600.00
11	CONCRETE FASCIA PANEL	2,460	S.F.	\$25.00	\$61,500.00	\$38.00	\$93,480.00	\$103.00	\$253,380.00	\$187.00	\$460,020.00	\$100.00	\$248,000.00	\$60.00	\$147,600.00
12	PREFABRICATED DRAINAGE MAT	274	S.Y.	\$3.00	\$822.00	\$18.00	\$4,932.00	\$32.00	\$8,768.00	\$15.00	\$4,110.00	\$52.00	\$14,248.00	\$35.00	\$9,590.00
13	PERMANENT GROUND ANCHOR	41	EACH	\$23,000.00	\$943,000.00	\$9,500.00	\$389,500.00	\$9,500.00	\$389,500.00	\$15,000.00	\$615,000.00	\$15,000.00	\$615,000.00	\$7,000.00	\$287,000.00
14	PERMANENT GROUND ANCHOR PERFORMANCE TEST	3	EACH	\$5,000.00	\$15,000.00	\$1,400.00	\$4,200.00	\$2,600.00	\$7,800.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$4,200.00	\$12,600.00
15	PERMANENT GROUND ANCHOR VERIFICATION TEST	1	L.S.	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
16	CRUSHED SURFACING BASE COURSE	990	TON	\$35.00	\$34,650.00	\$95.00	\$54,450.00	\$52.50	\$51,975.00	\$55.00	\$54,450.00	\$80.00	\$59,400.00	\$45.00	\$44,550.00
17	CRUSHED SURFACING TOP COURSE	60	TON	\$350.00	\$21,000.00	\$125.00	\$7,500.00	\$58.00	\$3,480.00	\$55.00	\$3,300.00	\$1,000.00	\$50,000.00	\$60.00	\$3,600.00
18	HMA CLASS 3/8 IN. PG 58H-22	135	TON	\$100.00	\$13,500.00	\$250.00	\$33,750.00	\$278.00	\$37,530.00	\$250.00	\$33,750.00	\$340.00	\$46,900.00	\$425.00	\$57,375.00
19	SEEDING MITIGATION CONSTRUCTION	1	L.S.	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$700.00	\$700.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00
20	SEEDING AND MULCHING	0.16	ACRE	\$35,000.00	\$5,600.00	\$25,000.00	\$4,000.00	\$11,250.00	\$1,800.00	\$3,000.00	\$1,280.00	\$150,000.00	\$24,000.00	\$12,500.00	\$2,000.00
21	WATTLE	370	L.F.	\$25.00	\$9,250.00	\$25.00	\$9,250.00	\$5.50	\$2,035.00	\$7.00	\$2,590.00	\$80.00	\$29,600.00	\$4.00	\$1,480.00
22	EROSION/WATER POLLUTION CONTROL	1	EST.	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	ESTIMATED	\$5,000.00
23	BEAM GUARDRAIL POST	10	EACH	\$500.00	\$5,000.00	\$175.00	\$1,750.00	\$163.00	\$1,630.00	\$300.00	\$3,000.00	\$100.00	\$1,000.00	\$125.00	\$1,250.00
24	REMOVING AND RESETTNG BEAM GUARDRAIL	300	L.F.	\$100.00	\$30,000.00	\$30.00	\$9,000.00	\$29.00	\$8,700.00	\$40.00	\$12,000.00	\$50.00	\$15,000.00	\$45.00	\$13,500.00
25	PAINT LINE	800	L.F.	\$4.00	\$3,200.00	\$3.00	\$2,400.00	\$2.25	\$1,800.00	\$10.00	\$8,000.00	\$18.00	\$14,400.00	\$5.00	\$4,000.00
26	PROJECT TEMPORARY TRAFFIC CONTROL	1	L.S.	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$30,500.00	\$30,500.00	\$5,000.00	\$5,000.00
27	TRIMMING AND CLEANUP	1	L.S.	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$28,000.00	\$28,000.00	\$15,000.00	\$15,000.00
28	WORK ZONE SAFETY CONTINGENCY	1	EST.	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	ESTIMATED	\$5,000.00
29	REIMBURSEMENT FOR THIRD PARTY DAMAGE	1	EST.	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	ESTIMATED	\$0.00
30	SPILL PREVENTION CONTROL AND COUNTERMEASURES PLAN	1	L.S.	\$500.00	\$500.00	\$3,500.00	\$3,500.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$34,000.00	\$34,000.00	\$2,500.00	\$2,500.00