

**BEFORE THE BOARD OF COUNTY COMMISSIONERS
LEWIS COUNTY, WASHINGTON**

IN THE MATTER OF:

LIST THE BIDS RECEIVED AND CONTRACTOR
SELECTED FOR THE BERWICK CREEK @ BISHOP
ROAD MP 2.839 FISH PASSAGE CULVERT
REPLACEMENT PROJECT, CMP 2333

RESOLUTION NO. 26-128

WHEREAS, a call for bids was issued on March 12, 2026, for the Berwick Creek @ Bishop Road MP 2.839 Fish Passage Culvert Replacement Project, CMP 2333; and

WHEREAS, bid quotations were submitted by contractors on April 2, 2026, as follows:

CONTRACTOR	LOCATION	TOTAL COST
Steele Trucking, Inc.	Chehalis, WA	\$954,265.00
Midway Underground LLC	Toledo, WA	\$1,016,650.00
P&A Civil, LLC	Tacoma, WA	\$1,099,895.00
Legacy Contracting, Inc.	Stayton, OR	\$1,217,374.00
Advanced Excavation Specialist	Kelso, WA	\$1,267,444.00
Sterling Breen Crushing	Centralia, WA	\$1,299,622.00
Eadon Prairie Construction	Toledo, WA	\$1,329,060.00
DeWitt Construction	Vancouver, WA	\$1,423,053.00
Grace Excavation	Chehalis, WA	\$1,442,675.00

WHEREAS, Steele Trucking Inc. provided the lowest responsive bid quote for Berwick Creek @ Bishop Road MP 2.839 Fish Passage Culvert Replacement Project, CMP 2333; and

WHEREAS, per Resolution 24-396, an Interlocal Agreement between Lewis County and the Port of Chehalis (Port) designates Lewis County as the administrator of all necessary activities to construct a fish passage structure on Bishop Road MP 2.839 at Berwick Creek, and the Port agrees to reimburse the County for all authorized work.

NOW THEREFORE BE IT RESOLVED that the contract for the Berwick Creek @ Bishop Road MP 2.839 Fish Passage Culvert Replacement Project, CMP 2333, shall be awarded to Steele Trucking Inc. in the amount of \$954,265.00, funded by Washington State Recreation and Conservation Office (RCO) Salmon Recovery Fish Board (SRFB) grant #25-1107 through the Port of Chehalis. Upon presentation of a contract, the County Engineer is authorized to sign on behalf of the Board of County Commissioners.

DONE IN OPEN SESSION this 21st day of April, 2026.

APPROVED AS TO FORM:
Jonathan Meyer, Prosecuting Attorney

BOARD OF COUNTY COMMISSIONERS
LEWIS COUNTY, WASHINGTON

David Bailey
By: David Bailey,
Chief Civil Deputy Prosecuting Attorney

Lindsey R. Pollock, DVM
Lindsey R. Pollock, DVM, Chair

ATTEST:



Scott J. Brummer
Scott J. Brummer, Vice Chair

Rieva Lester, CMC
Rieva Lester, CMC,
Clerk of the Lewis County Board of
County Commissioners

Sean D. Swope
Sean D. Swope, Commissioner