CRP No. 2189A
2020 Countywide Base Stabilization Project

Ground Up Road Construction,
Inc.

West Coast Solutions

May 5, 2020 Milon, Wh 98354 Batleground, W 05604
(253) 891-1413 360-521-2613 Engineers Estimate
TOTAL BID 70,300.23 70,530.47 84,580.21
SCHEDULE A: CRP 2189A

1 Mobilization 1 L.S. 4,700.00 4,700.00]10,000.00 10,000.00 7,689.11 7,689.11
2 |Pavement Pulverization (@ 0.3' Depth) 12,789 S.Y. 0.52 6,650.28 0.41 5,243.49 0.85 10,870.65
3 JAdditional Pavement Pulverization (Per each additional 0.1' Depth) 1| S.. 0.20 0.20 0.00 0.00 0.05 0.05
4 Mixing Base Stabilization (@ 0.5' Depth) 12,789 S.Y. 0.95 12,149.55 0.82 10,486.98 1.80 23,020.20
5 JAdditional Mixing Base Stabilization (Per Each Additional 0.2' Depth) 1| S.. 0.20 0.20 0.00 0.00 0.20 0.20
6 |Cement (Type Il) 300 Ton 155.00 46,500.00 149.00 44,700.00 140.00 42,000.00
7 SPCC Plan 1| L.S. 300.00 300.00 100.00 100.00 1,000.00 1,000.00
SCHEDULE ATOTAL 70,300.23 70,530.47 84,580.21




